LETTING DATE
November 20, 2018

PCC PAVEMENT - GRADE AND REPLACE
NHSX-151-3(158)--3H-57
LINN Co.

INDEX OF SHEETS

No.	DESCRIPTION
A Sheets	**Title Sheets**
A.1	Title Sheet
A.2	Location Map Sheet
B Sheets	**Typical Cross Sections and Details**
B.1 - 9	Typical Cross Sections and Details
* B.10 - 11	Typical Cross Sections and Details
C Sheets	**Quantities and General Information**
C.1 - 25	Estimated Project Quantities & Tabulations
* C.26 - 30	Pollution Prevention Plan
CS Sheets	**Soils Tabulations**
CS.1	Soils Tabulations
D Sheets	**Mainline Plan and Profile Sheets**
* D.1	Plan & Profile Legend & Symbol Information Sheet
* D.2 - 7	U.S. Highway 151
E Sheets	**Side Roads Plan and Profile Sheets**
* E.1 - 8	Side Roads Plan and Profile Sheets
F Sheets	**Detour or Temporary Pavement Sheets**
* F.1	Detour Plan and Profile Sheets
G Sheets	**Survey Sheets**
G.1 - 4	Reference Ties and Bench Marks
G.5 - 6	Horizontal Control & Curve Data for all Alignments
G.7	Superelevation Data
H Sheets	**Right-of-Way Sheets (For Info. Only)**
* H.1 - 6	Right-of-Way Sheet (Mainline)
* HE.1 - 2	Right-of-Way Sheet (Side Roads)
J Sheets	**Traffic Control and Staging Sheets**
J.1	Traffic Control Plan and Staging Notes
* J.2	Traffic Control & Staging Legend & Symbol Info. Sheet
* J.3 - 7	Detour Plan and Key Map
* J.8 - 19	Details and Staging Typical Sections
* J.20 - 35	Staging Plans
* J.36 - 39	Pavement Markings
L Sheets	**Geometric, Staking and Jointing Sheets**
L.1	Sidewalk
L.2 - 5	Church Street
L.6	Union Pacific Bridge Approach
L.7 - 11	Prairie Avenue & Losey Avenue
L.12	Prairie Creek Bridge Approach
L.13 - 16	Stallman Drive
L.17	Drainage Ditch #1 Bridge Approach
L.18 - 22	Cemetery Road
M Sheets	**Storm Sewer Sheets**
M.1	Storm Sewer Tabulations
M.2 - 7	Storm Sewer Lgd. & Storm Sewer Plan and Profile Sheets
M.8	Sanitary Sewer Extension Plan and Profile Sheet
M.9 - 10	Water Main Casing Pipe Plan and Profile Sheet
Q Sheets	**Soils Sheets**
Q.1	Soils Legend & Symbol Information Sheet
Q.2 - 23	Soils Sheets - U.S. Highway 151
Q.24	Soils Sheets - Cast-in-Place Wall
T Sheets	**Earthwork Quantity Sheets**
T.1 - 9	Earthwork Quantity Sheets
U Sheets	**Special Details**
U.1 - 5	City of Cedar Rapids Sanitary Sewer Reconstruction
U.6 - 8	MSE Wall Situation Plans
V Sheets	**Culvert Situation Plans**
* V.1 - 19	Cast-in-Place Retaining Wall
* V.20 - 22	Culvert Situation Plans
W Sheets	**Mainline Cross Sections**
W.1	Cross Sections Legend & Symbol Information Sheet
W.2 - 58	Mainline Cross Sections
X Sheets	**Side Road Cross Sections**
X.1 - 5	Church Street Cross Sections
X.6 - 9	Prairie Avenue Cross Sections
X.10 - 12	Losey Avenue Cross Sections
X.13 - 14	Stallman Drive Cross Sections
X.15 - 19	Cemetery Road Cross Sections
	* Color Plan Sheets

IOWA DOT

Highway Division

PLANS OF PROPOSED IMPROVEMENT ON THE

PRIMARY ROAD SYSTEM

LINN COUNTY

PCC PAVEMENT - GRADE AND REPLACE

U.S. HIGHWAY 151 FROM SOUTH OF CHURCH STREET IN FAIRFAX TO SOUTH OF DEAN ROAD

SCALES: As Noted


Refer to the Proposal Form for list of applicable specifications.

Value Engineering Saves. Refer to Article 1105.14 of the Specifications.

NO MILEAGE SUMMARY

IOWA ONE CALL
1-800-292-8989
www.iowaonecall.com
811 Know what's below. Call before you dig.

For Project Location Map
Refer to Sheet A.2



U.S. HIGHWAY 151 DESIGN DATA URBAN		
2013 AADT	8,100	V.P.D.
2040 AADT	12,010	V.P.D.
2040 DHV	1,255	V.P.H.
TRUCKS	6	%
Total Design ESALs	--	

U.S. HIGHWAY 151 DESIGN DATA RURAL		
2013 AADT	13,500	V.P.D.
2040 AADT	19,800	V.P.D.
2040 DHV	1,830	V.P.H.
TRUCKS	6	%
Total Design ESALs	--	

INDEX OF SEALS

SHEET NO.	NAME	TYPE
A.1	Nathan E. Carhoff	Primary Signature Block
CS.1	Matthew D. Cushman	Geotechnical Design
U.1	Matthew J. Feuerhelm	Sanitary Sewer Design
V.1	Haiping Chen	Structural Design

ROADWAY DESIGN

LICENSED PROFESSIONAL ENGINEER
NATHAN E. CARHOFF
19699
IOWA

I hereby certify that this engineering document was prepared by me or under my direct personal supervision and that I am a duly licensed Professional Engineer under the laws of the State of Iowa.

Signature — Date 09/21/2018


Nathan E. Carhoff
Printed or Typed Name

My license renewal date is December 31, 2019

Pages or sheets covered by this seal: A.1-A.2, B.1-B.11, C.1-C.30, D.1-D.7, E.1-E.8, F.1, G.1-G.7, J.1-J.39, L.1-L.22, M.1-M.10, T.1-T.9, U.6-U.8, V.20-V.22, W.1-W.58, X.1-X.19

REVISIONS

TOTAL 286
PROJECT IDENTIFICATION NUMBER
08-57-151-020
PROJECT NUMBER
NHSX-151-3(158)--3H-57
R.O.W. PROJECT NUMBER
NHSN-151-3(135)--2R-57
NHSN-151-3(147)--2R-57



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	A.2

10:31:50 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158A01.sht


Note:
(1) Top 6" Modified Subbase Shall be of Virgin Material

Curbed Shoulder

Shoulder Jointing:
Longitudinal joint not required when distance from back of curb to nearest joint is less than 15':

Single pour: L-2
Staged : KT-2
Transverse:C at 20' spacing

			2_Curb_ Modified
BEGIN STATION	END STATION	(P) Feet	Curb Type See PV-102
845+05.45	848+30.33	3'	6" Sloped



EXISTING PAVEMENT		
STATION TO STATION		(C) Feet
845+05.45	845+44.55	17.1'-18'
845+44.55	848+30.33	18'


Curbed Shoulder

Shoulder Jointing:
Longitudinal joint not required when distance from back of curb to nearest joint is less than 15':

Single pour: L-2
Staged : KT-2
Transverse:C at 20' spacing

			2_Curb_ Modified
BEGIN STATION	END STATION	(P) Feet	Curb Type See PV-102
843+88.58	845+60.00	2.9'-6.7'	6" Sloped

Note:
(1) Top 6" Modified Subbase Shall be of Virgin Material




Curbed Shoulder

Shoulder Jointing:
Longitudinal joint not required when distance from back of curb to nearest joint is less than 15':

Single pour: L-2
Staged : KT-2
Transverse:C at 20' spacing

			2_Curb_ Modified
BEGIN STATION	END STATION	(P) Feet	Curb Type See PV-102
845+60.00	846+17.11	6.7'-8'	6" Sloped
846+17.11	847+90.50	8'	6" Sloped

Note:
(1) Top 6" Modified Subbase Shall be of Virgin Material



Curbed Shoulder

Shoulder Jointing:
Longitudinal joint not required when distance from back of curb to nearest joint is less than 15':

Single pour: L-2
Staged : KT-2
Transverse:C at 20' spacing

			2_Curb_ Modified
BEGIN STATION	END STATION	(P) Feet	Curb Type See PV-102
847+90.50	848+30.33	8'	6" Sloped

See Tab 100-24 or 100-25 for pavement quantities.

See Tab 112-9 for shoulder quantities.

Note:
(1) Top 6" Modified Subbase Shall be of Virgin Material


US HIGHWAY 151

Curbed Shoulder

Shoulder Jointing:
Longitudinal joint not required when distance from back of curb to nearest joint is less than 15':

Single pour: L-2
Staged : KT-2
Transverse:C at 20' spacing

BEGIN STATION	END STATION	(P) Feet	2_Curb_ Modified Curb Type See PV-102
848+30.33	848+69.80	3'	6" Sloped



Note:
(1) Top 6" Modified Subbase Shall be of Virgin Material

Mainline Jointing:
Transverse joints: CD at 20' spacing
Longitudinal joint: L-2

STATION TO STATION		(C) Feet
848+30.33	853+34.27	12'
853+34.27	855+59.10	12'-2.1'
859+06.10	861+73.36	0'-12'
861+73.36	863+59.72	12'
863+59.72	864+57.82	12'-14'
864+57.82	865+48.61	14'
869+26.20	879+38.00	14'
882+34.00	898+00.00	14'


Curbed Shoulder

Shoulder Jointing:
Longitudinal joint not required when distance from back of curb to nearest joint is less than 15':

Single pour: L-2
Staged : KT-2
Transverse:C at 20' spacing

BEGIN STATION	END STATION	(P) Feet	2_Curb_ Modified Curb Type See PV-102
848+30.33	848+70.64	3'	6" Sloped

Note:
(1) Top 6" Modified Subbase Shall be of Virgin Material




Curbed Shoulder

Shoulder Jointing:
Longitudinal joint not required when distance from back of curb to nearest joint is less than 15':

Single pour: L-2
Staged : KT-2
Transverse:C at 20' spacing

BEGIN STATION	END STATION	(P) Feet	2_Curb_ Modified Curb Type See PV-102
850+01.96	853+34.27	15'	6" Sloped
853+34.27	855+14.27	15'-3'	6" Sloped

Note:
(1) Where "P" Plus 17' Exceeds 28' Clear Zone, Eliminate 6:1 Slope.
(2) Top 6" Modified Subbase Shall be of Virgin Material




Curbed Shoulder

Shoulder Jointing:
Longitudinal joint not required when distance from back of curb to nearest joint is less than 15':

Single pour: L-2
Staged : KT-2
Transverse:C at 20' spacing

BEGIN STATION	END STATION	(P) Feet	2_Curb_ Modified Curb Type See PV-102
855+14.27	855+59.10	3'-6'	6" Sloped
859+06.10	861+73.23	9'-3'	6" Sloped
861+73.23	863+87.58	3'	6" Sloped

Note:
(1) Top 6" Modified Subbase Shall be of Virgin Material




Curbed Shoulder

Shoulder Jointing:
Longitudinal joint not required when distance from back of curb to nearest joint is less than 15':

Single pour: L-2
Staged : KT-2
Transverse:C at 20' spacing

BEGIN STATION	END STATION	(P) Feet	2_Curb_ Modified Curb Type See PV-102
849+97.65	853+34.27	3'	Sloped (1)
853+34.27	855+59.10	3'-8'	6" Sloped
859+06.10	859+93.36	9'	6" Sloped
864+74.60	865+48.61	3'	4" Sloped

NOTE:
(1) Refer to L-Sheets for Curb Type at Guardrail installations
(2) Top 6" Modified Subbase Shall be of Virgin Material



Note:
(1) Top 6" Modified Subbase Shall be of Virgin Material

Curbed Shoulder

Shoulder Jointing:
Longitudinal joint not required when distance from back of curb to nearest joint is less than 15':

Single pour: L-2
Staged : KT-2
Transverse:C at 20' spacing

BEGIN STATION	END STATION	(P) Feet	2_Curb_ Modified Curb Type See PV-102
859+93.36	861+73.36	3'-15'	6" Sloped
861+73.36	863+58.36	15'	6" Sloped

See Tab 100-24 or 100-25 for pavement quantities.


See Tab 112-9 for shoulder quantities.

US HIGHWAY 151

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER B.2

8:40:23 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158B01.sht

Match Line



NOTE:


1. Ditch width and backslope varies, see cross sections.
2. Top 6" Modified Subbase Shall be of Virgin Material.

Curbed Shoulder

Shoulder Jointing:
Longitudinal joint not required when distance from back of curb to nearest joint is less than 15':

Single pour: L-2
Staged : KT-2
Transverse:C at 20' spacing

2_Curb_ Modified			
BEGIN STATION	END STATION	(P) Feet	Curb Type See PV-102
864+64.13	865+48.61	3'	6" Sloped
869+26.20	870+00.00	3'	4" Sloped
870+00.00	870+70.00	3'-10'	4" Sloped




NOTE:

1. Ditch width varies, see cross sections

PCC Shoulder

PCC Shoulder Jointing:
Longitudinal joint: BT-1 or BT-5
Transverse joints: C at 20' spacing

2_P_PCC_ Modified		
STATION TO STATION		(P) Feet
870+70.00	875+41.91	10'
876+49.90	879+38.00	10'
882+34.00	883+19.86	10'
890+21.24	898+00.00	10'



NOTES:

1. Ditch width and backslope varies, see cross sections.
2. Top 6" Modified Subbase Shall be of Virgin Material.

Auxiliary Lane


Longitudinal joint: L or KT
Transverse joint: Match Mainline

2_AuxLane_PCC_ Modified			2_AL_Shldr_PCC_ Modified
STATION TO STATION		(AL) Feet	(P) Feet
884+25.93	888+43.66	12'	6'
888+43.66	889+31.04	12'-4'	6'
889+31.04	890+21.24	4'-0'	6'-10'

Auxiliary Lane
PCC Shoulder

PCC Shoulder Jointing:
Longitudinal joint: BT-1 or BT-5
Transverse joints: C at 20' spacing

Match Line



Curbed Shoulder


Shoulder Jointing:
Longitudinal joint not required when distance from back of curb to nearest joint is less than 15':

Single pour: L-2
Staged : KT-2
Transverse:C at 20' spacing

2_Curb_ Modified			
BEGIN STATION	END STATION	(P) Feet	Curb Type See PV-102
869+26.20	870+00.00	3'	6" Sloped
870+00.00	870+70.00	3'-10'	6" Sloped

NOTE:

1. Ditch width and backslope varies, see cross sections.
2. Top 6" Modified Subbase Shall be of Virgin Material.




NOTE:

1. Ditch width varies, see cross sections

PCC Shoulder

PCC Shoulder Jointing:
Longitudinal joint: BT-1 or BT-5
Transverse joints: C at 20' spacing

2_P_PCC_ Modified		
STATION TO STATION		(P) Feet
870+70.00	879+38.00	10'
885+23.39	898+00.00	10'



Auxiliary Lane
PCC Shoulder

PCC Shoulder Jointing:
Longitudinal joint: BT-1 or BT-5
Transverse joints: C at 20' spacing

NOTE:

1. Ditch width and backslope varies, see cross sections.
2. Top 6" Modified Subbase Shall be of Virgin Material.

Auxiliary Lane

Longitudinal joint: L or KT
Transverse joint: Match Mainline

2_AuxLane_PCC_ Modified			2_AL_Shldr_PCC_ Modified
STATION TO STATION		(AL) Feet	(P) Feet
882+34.00	882+78.25	8.5'-12'	6'
882+78.25	883+76.66	12'	6'
883+76.66	883+95.73	12'	6'-8'

See Tab 100-24 or 100-25 for pavement quantities.

See Tab 112-9 for shoulder quantities.


US HIGHWAY 151

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	B.3

Auxiliary Lane
Longitudinal joint: B

Auxiliary Lane Granular Shoulder

STATION TO STATION		2_AuxLane_HMA_ 10-18-16 (AL) Feet	2_AL_Shldr_G_ Modified (G) Feet
898+00.00	900+09.70	5.2'-0'	6'
900+09.70	902+58.42	0'	6'



EXISTING PAVEMENT		
STATION TO STATION		(C) Feet
898+00.00	900+00.00	34'-38.3'
900+00.00	902+58.42	38.3'-55.6'

Note:
(1) Top 6" Modified Subbase Shall be of Virgin Material

Auxiliary Lane
Longitudinal joint: B


Auxiliary Lane Granular Shoulder

STATION TO STATION		2_AuxLane_HMA_ 10-18-16 (AL) Feet	2_AL_Shldr_G_ Modified (G) Feet
898+00.00	901+81.55	6.8'-1.7'	6'
901+81.55	902+58.42	1.7'-2'	6'

Note:
(1) Top 6" Modified Subbase Shall be of Virgin Material

Combination Shoulder
Shoulder Jointing:
Longitudinal joint: B

STATION TO STATION		2_C_ Modified (P) Feet	(G) Feet
974+22.81	974+69.65	0'-4'	6'
974+69.95	979+30.00	4'	6'
981+40.00	982+06.34	13.3'	0'
982+06.34	982+49.54	13.3'-15	0'
982+49.54	982+76.24	15'	0'
982+76.24	984+83.16	4'	6'
984+83.16	985+76.45	0'	6'-0'



EXISTING PAVEMENT		
STATION TO STATION		(C) Feet
974+22.81	974+69.95	0'
974+69.95	979+30.00	12'
981+40.00	984+83.16	12'
984+83.16	985+76.46	0'


Note:
(1) Top 6" Modified Subbase Shall be of Virgin Material

HMA Shoulder
Shoulder Jointing:
Longitudinal joint: B

STATION TO STATION		2_P_HMA_ Modified (P) Feet
977+55.34	977+81.50	0'
977+81.50	978+01.97	6.9'-5.2'
978+01.97	978+51.41	5.2'-3.2'
978+51.41	979+30.00	3.2'

Combination Shoulder
Shoulder Jointing:
Longitudinal joint: B

STATION TO STATION		2_C_ Modified (P) Feet	(G) Feet
979+30.00	979+80.09	4'	6'
979+80.09	981+40.00	13.3'	0'



Mainline Jointing:
Transverse joints: CD at 20' spacing
Longitudinal joint: L-2

STATION TO STATION		2P_TWLTL_ Modified (C) Feet
979+30.00	981+40.00	16'

Note:
(1) Top 6" Modified Subbase Shall be of Virgin Material

HMA Shoulder
Shoulder Jointing:
Longitudinal joint: B

STATION TO STATION		2_P_HMA_ Modified (P) Feet
979+30.00	980+65.15	13.3'
980+65.15	981+40.00	10'

See Tab 100-24 or 100-25 for pavement quantities.

See Tab 112-9 for shoulder quantities.


US HIGHWAY 151

Curbed Shoulder


Shoulder Jointing:
Longitudinal joint not required when distance from back of curb to nearest joint is less than 15':

Single pour: L-2
Staged : KT-2
Transverse:C at 20' spacing

LOCATION				2_Curb_ Modified
ROAD IDENTIFICATION	STATION TO STATION		(P) Feet	Curb Type See PV-102
CHURCH STREET	1848+56.14	1849+04.97	3'	6" Std.
CHURCH STREET	1849+52.97	1850+11.77	3'	6" Std.
PRARIE AVENUE	2864+82.50	2865+30.81	2.5'	6" Std.
LOSEY AVENUE	3862+86.45	3864+59.42	2.5'	6" Std.



LOCATION			DIMENSIONS	
ROAD IDENTIFICATION	STATION TO STATION		(A) Feet	(B) Feet
CHURCH STREET	1848+56.14	1849+04.97	36'	18'
CHURCH STREET	1849+52.97	1850+11.77	31'	15.5'
PRAIRIE AVENUE	2864+82.50	2865+30.81	23'	11.5'
LOSEY AVENUE	3862+86.45	3864+59.42	18'	9'




Curbed Shoulder

Shoulder Jointing:
Longitudinal joint not required when distance from back of curb to nearest joint is less than 15':


Single pour: L-2
Staged : KT-2
Transverse:C at 20' spacing

LOCATION				2_Curb_ Modified
ROAD IDENTIFICATION	STATION TO STATION		(P) Feet	Curb Type See PV-102
CHURCH STREET	1848+56.14	1849+04.97	3'	6" Std.
CHURCH STREET	1849+52.97	1850+11.77	3'	6" Std.
PRARIE AVENUE	2864+82.50	2865+30.81	2.5'	6" Std.
LOSEY AVENUE	3862+85.37	3864+56.28	2.5'	6" Std.

LOCATION			DIMENSIONS	
ROAD IDENTIFICATION	STATION TO STATION		(X) Feet	(Y) Feet
CHURCH STREET	1847+69.25	1848+56.14	36'	18'
CHURCH STREET	1850+11.77	1851+01.77	37'-25'	18.5'-12.5'
CHURCH STREET	1851+01.77	1851+25.00	25'	12.5'
PRAIRIE AVENUE	2865+30.81	2866+56.00	23'	11.5
STALLMAN DRIVE	4874+25.00	4875+43.95	25'	12.5'
CEMETERY ROAD	5882+30.00	5883+60.60	25'	12.5'



LOCATION			DIMENSIONS		
ROAD IDENTIFICATION	STATION TO STATION		(X) Feet	(Y) Feet	(P) Feet
LOSEY AVENUE	3862+86.45	3864+80.81	23'	11.5'	2.5'




LOCATION		
ROAD IDENTIFICATION	STATION TO STATION	
CEMETERY ROAD	5884+86.04	5885+42.00

See Tab 100-24 for pavement quantities.

SIDEROADS


6147
10-20-15




1. Runout curb according to PV-102
2. End of Taper Details see Typical Detail 7101
3. End earth shoulder at the end of the curb transition when no flume is needed.

TRANSITION BETWEEN CURBED AND NON-CURBED ROADWAYS

9503
07-15-97



CASE 'A' WITH SHOULDER



CASE 'B' WITHOUT SHOULDER

NOTES:

Stop signs should be confined to the shaded areas, but as close to the approach roadway as possible to provide the motorist with the best visual impact.

If possible, stop signs should be placed at the point where vehicles are to stop or as near as practical.

In rural areas, the lateral clearance should not be closer than 6' from the edge of a usable shoulder, or if none, 12' from edge of the traveled way.


In urban areas, stop signs should be placed a minimum of 6' from the near edge of the intersected street or a minimum of 4' in advance of the near edge of a marked crosswalk. Lateral clearance may be reduced to a minimum of 2' from the face of a curb.

Where the approach roadway consists of two lanes of traffic, a second stop sign should be placed where it is visible to traffic in the inner lane.

At channelized intersections, the additional stop sign may be placed on a channelized island or median.


STOP SIGN PLACEMENT

7101
10-19-10



DETAIL 'A'


FOR
GRANULAR SHOULDERS



DETAIL 'A'

FOR
PAVED SHOULDERS


(1) Normal width is 2'-0". Construct 4'-0" width when butting into 4' wide HMA shoulders (See Typical 7154A).




Note:
Taper pavement to be paid for at the contract unit price for P.C. concrete pavement. Full header is included for payment.

TYPICAL DETAILS OF PCC PAVEMENT HEADER


7156
Modified



PLAN VIEW




Section A-A




Section B-B

NEW CONSTRUCTION



Section A-A



Section B-B

EXISTING SHOULDER

Compaction of HMA is required to face of guardrail post. Hand compaction will be allowed under guardrail. Removal and reinstallation of guardrail will be allowed with no additional payment.

Refer to Tabulation 112-9 for shoulder quantities.


(1) For subgrade treatment, refer to other details in the plan.

(2) PCC: When guardrail posts are installed prior to construction of PCC paved shoulder, fasten form board to the face of guardrail posts for the length shown. Refer to note 4 for final 2 posts.

(3) Continue paved shoulder to existing paved shoulder or 20 feet beyond the center of the first post.

(4) Shoulder may be notched for final 2 posts or post sleeves may be installed through pavement. Do not drive posts through pavement.

(5) 'KT-1 joint for PCC shoulder.
'B' joint for HMA shoulder.



Section C-C
Roll down at granular shoulder or earth.

PAVED SHOULDER AT GUARDRAIL

LOCATION			DIMENSIONS						6" Special Backfill	Earth Shoulder Construction	Area
ROAD IDENTIFICATION	STATION TO STATION		HMA			PCC					
			(PW) Feet	(T) Inches	(SGW) Feet	(PW) Feet	(T) Inches	(SGW) Feet	Tons	Station	SY
Hwy 151 - Stage 1C	869+08.50	870+79.40	0-21	9	0-27.3	0-21	8	0-26.9	41	1.71	
	870+79.40	877+08.33	21	9	27.3	21	8	26.9	455	6.29	
	877+08.33	877+82.62	21-15.5	9	27.3-21.8	21-15.5	8	26.9-21.4	47	0.74	1,901.8
	877+82.62	878+58.49	15.5-7.5	9	21.8-13.8	15.5-7.5	8	21.4-13.4	31	0.76	
	878+58.49	879+14.71	7.5-6	9	13.8-12.3	7.5-6	8	13.4-11.9	14	0.56	
Hwy 151 - Stage 1C	882+63.44	883+85.91	0-7.4	9	0-13.7	0-7.4	8	0-13.3	15	1.22	46.6
	883+85.91	883+99.64	1.1-0	9	7.4-0	1.1-0	8	7-0	2	0.14	
Hwy 151 - Stage 1C	884+99.85	885+73.34	0-21	9	0-27.3	0-21	8	0-26.9	37	0.73	
	885+73.34	890+52.10	21	9	27.3	21	8	26.9	346	4.79	1,258.5
	890+52.10	890+92.18	12.1-0	9	18.4-0	12.1-0	8	18-0	16	0.40	
Hwy 151 - Stage 1C	891+27.79	891+39.51	0-12.5	9	0-18.8	0-12.5	8	0-18.4	3	0.12	
	891+39.51	893+78.67	21	9	27.3	21	8	26.9	176	2.39	593.1
	893+78.67	893+96.76	19-0	9	25.3-0	19-0	8	24.9-0	9	0.18	
Hwy 151 - Stage 1C	894+37.55	894+56.81	0-19	9	0-25.3	0-19	8	0-24.9	10	0.19	
	894+56.81	895+38.01	21	9	25.3	21	8	24.9	60	0.81	247.1
	895+38.01	895+56.49	19-0	9	25.3-0	19-0	8	24.9-0	10	0.18	
Hwy 151 - Stage 1C	895+98.24	896+18.20	0-18.5	9	0-24.8	0-18.5	8	0-4.4	10	0.20	
	896+18.20	898+00.16	20.5	9	26.8	20.5	8	26.4	133	1.82	
	898+00.16	899+40.00	20.5-13.5	9	26.8-19.8	20.5-13.5	8	26.4-19.4	84	1.40	1,110.3
	899+40.00	900+97.41	13.5	9	19.8	13.5	8	19.4	75	1.57	
	900+97.41	902+84.49	13.5-0	9	19.8-0	13.5-0	8	19.4-0	48	1.87	
Hwy 151 - Stage 2A	860+81.21	863+59.72	0-17.5	9	0-23.8	0-17.5	8	0-23.4	86	2.79	
	863+59.72	864+64.09	17.5-16.5	9	23.8-22.8	17.5-16.5	8	23.4-22.4	63	1.04	720.4
	864+64.09	865+98.61	16.5-17	9	22.8-23.3	16.5-17	8	22.4-22.9	80	1.35	
Hwy 151 - Stage 2A	868+76.20	870+70.00	18	9	24.3	18	8	23.9	123	1.94	439.2
	870+70.00	872+09.69	8-0	9	14.3-0	8-0	8	13.9-0	16	1.40	
Hwy 151 - Stage 2A	876+23.77	876+99.08	0-8	9	0-8.8	0-2.5	8	0-8.4	14	0.75	
	876+99.08	878+42.11	8	9	14.3	8	8	13.9	41	1.43	325.4
	878+42.11	879+40.54	8-13.2	9	14.3-19.5	8-13.2	8	13.9-19.1	36	0.98	
	879+40.54	879+68.00	13.2	9	19.5	13.2	8	19.1	13	0.27	
Hwy 151 - Stage 2A	882+04.00	882+45.25	13.2	9	19.5	13.2	8	19.1	20	0.41	
	882+45.25	883+41.78	13.2-8	9	19.5-14.3	13.2-8.05	8	19.1-13.9	36	0.97	176.0
	883+41.78	883+46.75	8-0	9	14.3-0	8-0	8	13.9-0	1	0.05	
Hwy 151 - Stage 2B	898+00.00	901+97.45	6-0	9	12.3-0	8-0	8	11.9-0	287	3.97	203.1
								Total:	2,438	45.42	7,021.5


Quantity calculations based on vertical pavement edges.

Normal section shown may be modified appropriately in areas of superelevated curves or other locations specifically designated by the Engineer.

(1) Possible HMA 1:1 slope

(2) Match Existing Pavement Slope

D_Detour A
Modified



DETOUR PAVING AT STAGE 1C AND STAGE 2A


LOCATION			DIMENSIONS						6" Special Backfill	Earth Shoulder Construction	Area
ROAD IDENTIFICATION	STATION TO STATION		HMA			PCC					
			(PW) Feet	(T) Inches	(SGW) Feet	(PW) Feet	(T) Inches	(SGW) Feet	Tons	Station	SY
Hwy 151 - DD No. 2	1978+22.02	1979+03.23	0-24	9	0-28	0-24	8	0-27.7	37	0.81	
	1979+03.23	1980+76.44	24	9	28-32.7	24	8	27.7-32.1	146	3.46	1,124.8
	1980+76.44	1982+12.34	24-0	9	28-0	24-0	8	27.7-0	60	1.36	
								Total:	243	5.63	1,124.8

Quantity calculations based on vertical pavement edges.


Normal section shown may be modified appropriately in areas of superelevated curves or other locations specifically designated by the Engineer.

(1) Possible HMA 1:1 slope


D_Detour B
Modified



DETOUR PAVING AT DRAINAGE DITCH #2



TYPICAL SECTION



ELEVATION

REINFORCING BAR LIST

D	W	Mark	Size	Length	Count
12"	2'-4"	4f1	4	2'-0"	3
		4f2	4	3'-8"	2
15"	2'-10 ½"	4f1	4	2'-6 ½"	3
		4f2	4	3'-8"	2
18"	3'-5"	4f1	4	3'-1"	3
		4f2	4	3'-8"	3
24"	4'-6"	4f1	4	4'-2"	3
		4f2	4	3'-8"	3
30"	5'-7"	4f1	4	5'-3"	3
		4f2	4	3'-8"	4
36"	6'-8"	4f1	4	6'-4"	3
		4f2	4	3'-8"	5
42"	7'-3"	4f1	4	6'-11"	3
		4f2	4	3'-8"	5
48"	7'-10"	4f1	4	7'-6"	3
		4f2	4	3'-8"	6
54"	8'-5"	4f1	4	8'-1"	3
		4f2	4	3'-8"	6
60"	8'-11"	4f1	4	8'-7"	3
		4f2	4	3'-8"	6
66"	8'-11"	4f1	4	8'-7"	3
		4f2	4	3'-8"	6
72"	10'-0"	4f1	4	9'-8"	3
		4f2	4	3'-8"	7
78"	10'-7"	4f1	4	10'-3"	3
		4f2	4	3'-8"	7
84"	11'-1"	4f1	4	10'-9"	3
		4f2	4	3'-8"	8

FIGURE 4030.221

SHEET 1 OF 1

SUDAS

REVISION	
1	10-21-14


4030.221

SHEET 1 of 1

SUDAS Standard Specifications


RCP APRON SECTION FOOTING

Flume




Notes:
Use Class C Concrete.
Saw cut Transverse Joints at 8'-0" on Center.


LOCATION				DIMENSIONS		REMARKS
ROAD IDENTIFICATION	STATION TO STATION		SIDE	LENGTH	WIDTH (W)	
U.S. Highway 151	849+87.80	856+66.00	RT	678.2'	4'	MSE Wall No. 1
U.S. Highway 151	858+25.00	863+52.00	RT	527.0'	4'	MSE Wall No. 2
U.S. Highway 151	858+56.40	863+42.00	LT	485.6'	4'	MSE Wall No. 3




SECTION VIEW



TUBE RISER 2





ISOMETRIC VIEW
(Circular)



ISOMETRIC VIEW
(Rectangular)

TEMPORARY INTAKE OR MANHOLE COVER ASSEMBLY





DETAIL 'A' 4
(Overlap Joint)

PERIMETER AND SLOPE SEDIMENT CONTROL

Method of Measurement for Temporary Intake or Manhole Cover Assembly will be by count.

Basis of Payment for Temporary Intake or Manhole Cover Assembly will be at the contract unit price for each device installed.

Method of Measurement for Maintenance of Temporary Intake or Manhole Cover Assembly will be by count.

Basis of Payment for Maintenance of Temporary Intake or Manhole Cover Assembly will be at the contract unit price for each occurance. Payment is full compensation for inspecting fabric sock and replacing when flow capicity has been reduced to 50%.

Method of Measurment for Removal of Temporary Intake or Manhole Cover Assembly will be by count.

Basis of Payment for Removal of Temporary Intake or Manhole Cover Assembly will be at the contract unit price for each device removed.

1. Wrap fabric sock around tube riser. Use fabric complying with Article 4196.01, B, 1 with a minimum flow rate of 90 gallons per minute per square foot. Ensure top of sock is below form grade elevation.
2. Tube riser may be such that it can be pushed down and pulled up.
3. Place Perimeter and Slope Sediment Control Devices around all intake or manhole wells. Use 20 inch diameter device.
4. Extra material required to install overlaps will not be included in the installation length.

Possible Contract Items:
- Temporary Intake or Manhole Cover Assembly
- Maintenance of Temporary Intake or Manhole Cover Assembly
- Removal of Temporary Intake or Manhole Cover Assembly
- Perimeter and Slope Sediment Control Device

Possible Tabulations:
- 100-11
- 100-19

IOWA DOT

REVISION
1 | 04-18-17

ROAD DESIGN DETAIL

570-5


SHEET 1 of 1

REVISIONS: Add bid items for maintenance and removal. Added basis of payment and method of measurement.


EROSION CONTROL FOR INTAKE OR MANHOLE WELL

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	B.10


8:40:41 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158B01.sht




TYPICAL SEDIMENT FILTER BAG PLACEMENT



SEDIMENT FILTER BAG FOR CIRCULAR GRATE



SEDIMENT FILTER BAG FOR SQUARE
OR RECTANGULAR GRATE



SEDIMENT FILTER BAG FOR COMBINATION
GRATE WITH CURB OPENING

Remove sediment filter bag upon stabilization of sediment sources.

Measurement for Grate Intake Sediment Filter Bag will be by count.

Basis of Payment for Grate Intake Sediment Filter Bag will be at the contract unit price for each device installed. Payment is full compensation for furnishing all equipment, labor, and materials required to install the Grate Intake Sediment Filter Bag as shown.

Method of Measurement for Maintenance of Grate Intake Sediment Filter Bag will be by count.

Basis of Payment for Maintenance of Grate Intake Sediment Filter Bag will be at the contract unit price for each occurence. Payment is full compensation for clean out and disposal of material when capacity reaches 50%, and for any other repair needed during the project.

Measurement for Removal of Grate Intake Sediment Filter Bag will be by count.

Basis of Payment for Removal of Grate Intake Sediment Filter Bag will be at the contract unit price for each device removed. Payment is full compensation for all labor and equipment required for removal.

(1) Woven material meeting the requirements of Table 4196.01-1 of the Standard Specifications, except a maximum apparent opening size US Sieve No. 10 and a minimum flow rate of 145 gallons per minute per square foot.

Possible Contract Items:
- Grate Intake Sediment Filter Bag
- Maintenance of Grate Intake Sediment Filter Bag
- Removal of Grate Intake Sediment Filter Bag

Possible Tabulation:
- 100-37

IOWA DOT

REVISION	
NEW	04-18-17

ROAD DESIGN DETAIL

570-7

SHEET 1 of 1

REVISIONS: NEW

GRATE INTAKE SEDIMENT FILTER BAG

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	B.11

8:40:42 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158B01.sht

ESTIMATED PROJECT QUANTITIES
(UP TO A 5 DIVISION PROJECT)

Division 1: State Funding
Division 2: City of Fairfax Funding
Division 3: State/City of Fairfax Shared Funding
Division 4: City of Cedar Rapids Funding
Division 5: Retaining Wall Design No. 918

Item No.	Item Code	Item	Unit	Quantities										
				Estimated						As Built				
				Division 1	Division 2	Division 3	Division 4	Division 5	Total	Division 1	Division 2	Division 3	Division 4	Division 5
1	2101-0850001	CLEARING & GRUBBING	ACRE	2.8					2.8					
2	2101-0850002	CLEARING & GRUBBING	UNIT	131					131					
3	2102-0425070	SPECIAL BACKFILL	TON	6868.8	81.1				6949.9					
4	2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISHED	CY	4088					4088					
5	2102-2710070	EXCAVATION CLASS 10, ROADWAY & BORROW	CY	78624	169				78793					
6	2102-2712015	EXCAVATION, CLASS 12, BOULDERS OR ROCK FRAGMENTS	CY	50					50					
7	2105-8425005	TOPSOIL, FURNISH AND SPREAD	CY	4061					4061					
8	2105-8425015	TOPSOIL, STRIP, SALVAGE AND SPREAD	CY	11455	47				11502					
9	2107-0875100	COMPACTION WITH MOISTURE CONTROL	CY	51561					51561					
10	2107-3825025	GRANULAR MATERIAL FOR BLANKET AND SUBDRAIN	CY	2361					2361					
11	2115-0100000	MODIFIED SUBBASE	CY	16116.2					16116.2					
12	2121-7425010	GRANULAR SHOULDERS, TYPE A	TON	846.7					846.7					
13	2122-5190007	PAVED SHOULDER, P.C. CONCRETE, 7 IN.	SY	4544.4					4544.4					
14	2122-5500060	PAVED SHOULDER, HOT MIX ASPHALT MIXTURE, 6 IN.	SY	776.1					776.1					
15	2122-5500080	PAVED SHOULDER, HOT MIX ASPHALT MIXTURE, 8 IN.	SY	347.4					347.4					
16	2123-7450000	SHOULDER CONSTRUCTION, EARTH	STA	120.85					120.85					
17	2123-7450020	SHOULDER FINISHING, EARTH	STA	120.85					120.85					
18	2213-7100400	RELOCATION OF MAIL BOXES	EACH	10					10					
19	2214-5145150	PAVEMENT SCARIFICATION	SY	576.1					576.1					
20	2301-0690203	BRIDGE APPROACH, BR-203	SY	1678.6					1678.6					
21	2301-0690205	BRIDGE APPROACH, BR-205	SY	1188.8					1188.8					
22	2301-1033070	STD OR SLIP FORM PCC PAVEMENT, CLASS C, CLASS 2 DURABILITY, 7 IN.	SY	4131.6	347.6				4479.2					
23	2301-1033095	STD OR SLIP FORM PCC PAVEMENT, CLASS C, CLASS 3 DURABILITY, 9.5 IN.	SY	21572.7					21572.7					
24	2301-6911722	PORTLAND CEMENT CONCRETE PAVEMENT SAMPLES	LS	1					1					
25	2303-1041500	HOT MIX ASPHALT HIGH TRAFFIC, BASE COURSE, 1/2 IN. MIX	TON	129.9					129.9					
26	2303-1042500	HOT MIX ASPHALT HIGH TRAFFIC, INTERMEDIATE COURSE, 1/2 IN. MIX	TON	43.3					43.3					
27	2303-1043502	HOT MIX ASPHALT HIGH TRAFFIC, SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2	TON	546.1					546.1					
28	2303-1258284	ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC	TON	43.2					43.2					
29	2304-0100000	DETOUR PAVEMENT	SY	8146.3					8146.3					
30	2315-8275025	SURFACING, DRIVEWAY, CLASS A CRUSHED STONE	TON	414					414					
31	2401-6750001	REMOVALS, AS PER PLAN	LS	1					1					
32	2402-0425030	GRANULAR BACKFILL	TON	54423.4					54423.4					
33	2402-0425040	FLOODED BACKFILL	CY	285.2					285.2					
34	2402-2720100	EXCAVATION, CLASS 20, FOR ROADWAY PIPE CULVERT	CY	975.5					975.5					
35	2403-0100000	STRUCTURAL CONCRETE (MISCELLANEOUS)	CY			1.4			1.4					
36	2404-7775000	REINFORCING STEEL	LB			21			21					
37	2412-0000100	LONGITUDINAL GROOVING IN CONCRETE	SY	5485					5485					
38	2416-0100012	APRONS, CONCRETE, 12 IN. DIA.	EACH		2				2					
39	2416-0100015	APRONS, CONCRETE, 15 IN. DIA.	EACH	1	1				2					
40	2416-0100018	APRONS, CONCRETE, 18 IN. DIA.	EACH	2		1			3					
41	2416-0100030	APRONS, CONCRETE, 30 IN. DIA.	EACH			1			1					
42	2416-0100042	APRONS, CONCRETE, 42 IN. DIA.	EACH	4					4					
43	2416-0101136	REMOVE AND REINSTALL CONCRETE PIPE APRONS GREATER THAT 36 IN.	EACH	1					1					
44	2416-1160030	CULVERT, CONCRETE ENTRANCE PIPE, 30 INCH	LF	56					56					
45	2416-1180042	CULVERT, CONCRETE ROADWAY PIPE, 42 INCH	LF	244					244					
46	2416-1180048	CULVERT, CONCRETE ROADWAY PIPE, 48 INCH	LF	2					2					
47	2417-0225012	APRONS, METAL, 12 IN. DIA	EACH	2					2					
48	2417-0225018	APRONS, METAL, 18 IN. DIA.	EACH	6					6					
49	2417-1007000	CORRUGATED PIPE CULVERT, ENTRANCE PIPE, 12 IN. DIA.	LF	28					28					
50	2417-1040018	CULVERT, CORRUGATED METAL ENTRANCE PIPE, 18 IN. DIA.	LF	150					150					
51	2432-0000100	MECHANICALLY STABILIZED EARTH RETAINING WALL	SF	31998					31998					
52	2435-0130148	MANHOLE, SANITARY SEWER, SW-301, 48 IN.	EACH		1				1					
53	2435-0130160	MANHOLE, SANITARY SEWER, SW-301, 60 IN.	EACH				4		4					
54	2435-0140148	MANHOLE, STORM SEWER, SW-401, 48 IN.	EACH	1	1				2					
55	2435-0140172	MANHOLE, STORM SEWER, SW-401, 72 IN.	EACH			1			1					
56	2435-0250700	INTAKE, SW-507	EACH		1	1			2					
57	2435-0250900	INTAKE, SW-509	EACH	12		1			13					
58	2435-0251000	INTAKE, SW-510	EACH	3					3					
59	2435-0251230	INTAKE, SW-512, 30 IN.	EACH			1			1					
60	2435-0251300	INTAKE, SW-513	EACH	3	1				4					
61	2435-0600020	MANHOLE ADJUSTMENT, MAJOR	EACH		5				5					
62	2435-0700010	CONNECTION TO EXISTING MANHOLE	EACH		1		1		2					
63	2435-0700020	CONNECTION TO EXISTING INTAKE	EACH			1			1					
64	2499-3575000	SPECIAL FLUME	EACH	3					3					
65	2501-8400172	TEMPORARY SHORING	LS	1					1					
66	2502-8212034	SUBDRAIN, LONGITUDINAL, (SHOULDER), 4 IN. DIA.	LF	10826					10826					
67	2502-8221303	SUBDRAIN OUTLET, DR-303	EACH	32					32					
68	2502-8221305	SUBDRAIN OUTLET, DR-305	EACH	36					36					
69	2503-0114212	STORM SEWER GRAVITY MAIN, TRENCHED, RCP, 2000D (CLASS III), 12 IN.	LF		82				82					
70	2503-0114215	STORM SEWER GRAVITY MAIN, TRENCHED, RCP, 2000D (CLASS III), 15 IN.	LF	820	66	528			1414					
71	2503-0114218	STORM SEWER GRAVITY MAIN, TRENCHED, RCP, 2000D (CLASS III), 18 IN.	LF	200		262			462					
72	2503-0114224	STORM SEWER GRAVITY MAIN, TRENCHED, RCP, 2000D (CLASS III), 24 IN.	LF	62	106				168					
73	2503-0114230	STORM SEWER GRAVITY MAIN, TRENCHED, RCP, 2000D (CLASS III), 30 IN.	LF	46		362			408					
74	2503-0200036	REMOVE STORM SEWER PIPE LESS THAN OR EQUAL TO 36 IN.	LF	1331					1331					
75	2503-0500401	BRIDGE END DRAIN, DR-401	EACH	6					6					
76	2504-0114010	SANITARY SEWER GRAVITY MAIN, TRENCHED, POLYVINYL CLORIDE PIPE (PVC), 10 IN.	LF		146				146					
77	2504-0116024	SANITARY SEWER GRAVITY MAIN, TRENCHED, DUCTILE IRON PIPE (DIP), 24 IN.	LF				277		277					
78	2504-0146024	SAN. SWR. GTY. MAIN WITH CASING PIPE, TRENCHLESS, DUCTILE IRON PIPE (DIP), 24 IN.	LF				155		155					
79	2504-0240036	REMOVE SANITARY SEWER PIPE LESS THAN OR EQUAL TO 36 IN.	LF				100		100					
80	2504-0240236	SANITARY SEWER ABANDONMENT, FILL AND PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.	LF				246		246					

ESTIMATED PROJECT QUANTITIES
(UP TO A 5 DIVISION PROJECT)

Division 1: State Funding
Division 2: City of Fairfax Funding
Division 3: State/City of Fairfax Shared Funding
Division 4: City of Cedar Rapids Funding
Division 5: Retaining Wall Design No. 918

Item No.	Item Code	Item	Unit	Quantities										
				Estimated						As Built				
				Division 1	Division 2	Division 3	Division 4	Division 5	Total	Division 1	Division 2	Division 3	Division 4	Division 5
81	2505-4008120	REMOVAL OF STEEL BEAM GUARDRAIL	LF	2596.4					2596.4					
82	2505-4008300	STEEL BEAM GUARDRAIL	LF	1562.5					1562.5					
83	2505-4008410	STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201	EACH	8					8					
84	2505-4021010	STEEL BEAM GUARDRAIL END ANCHOR, BOLTED	EACH	8					8					
85	2505-4021020	STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM	EACH	2					2					
86	2505-4021720	STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205	EACH	10					10					
87	2505-4502100	STEEL BEAM GUARDRAIL, POST ADAPTER UNIT, BA-210	EACH	22					22					
88	2507-3250005	ENGINEERING FABRIC	SY	409.6					409.6					
89	2507-6800061	REVETMENT, CLASS E	TON	399.5					399.5					
90	2510-6745850	REMOVAL OF PAVEMENT	SY	33775.8					33775.8					
91	2510-6750600	REMOVAL OF INTAKES AND UTILITY ACCESSES	EACH	13			3		16					
92	2511-0302600	RECREATIONAL TRAIL, PORTLAND CEMENT CONCRETE, 6 IN.	SY		93.4				93.4					
93	2511-6745900	REMOVAL OF SIDEWALK	SY	49.8					49.8					
94	2511-7526004	SIDEWALK, P.C. CONCRETE, 4 IN.	SY	60.3					60.3					
95	2515-2475006	DRIVEWAY, P.C. CONCRETE, 6 IN.	SY	2739.4					2739.4					
96	2515-6745600	REMOVAL OF PAVED DRIVEWAY	SY	1907.3					1907.3					
97	2518-6910000	SAFETY CLOSURE	EACH	47					47					
98	2519-1004072	FENCE, CHAIN LINK, 72 IN. HEIGHT, ON WALL	LF	1782.5					1782.5					
99	2519-4200190	REMOVAL OF FENCE, AS PER PLAN	LF	155.1					155.1					
100	2526-8285000	CONSTRUCTION SURVEY	LS	0.93	0.04		0.03		1					
101	2527-9263109	PAINTED PAVEMENT MARKING WATERBORNE OR SOLVENT-BASED	STA	312.1					312.1					
102	2527-9263131	WET RETROREFLECTIVE REMOVABLE TAPE MARKINGS	LF	548.93					548.93					
103	2527-9263137	PAINTED SYMBOLS AND LEGENDS, WATERBORNE OR SOLVENT-BASED	EACH	43					43					
104	2527-9263180	PAVEMENT MARKINGS REMOVED	STA	380.93					380.93					
105	2528-8400048	TEMPORARY BARRIER RAIL, CONCRETE	LF	11825					11825					
106	2528-8400157	TEMPORARY FLOODLIGHTING LUMINAIRE	EACH	2					2					
107	2528-8400256	TEMPORARY TRAFFIC SIGNALS	EACH	5					5					
108	2528-8445110	TRAFFIC CONTROL	LS	0.93	0.04		0.03		1					
109	2528-8445113	FLAGGERS	EACH											
110	2528-8445115	PILOT CARS	EACH											
111	2528-9109020	TEMPORARY LANE SEPARATOR SYSTEM	LF	1764					1764					
112	2529-5070110	PATCHES, FULL DEPTH FINISH, BY AREA	SY	80					80					
113	2529-5070120	PATCHES, FULL DEPTH FINISH, BY COUNT	EACH	2					2					
114	2533-4980005	MOBILIZATION	LS	0.93	0.04		0.03		1					
115	2551-0000110	TEMPORARY CRASH CUSHION	EACH	3					3					
116	2551-0000130	TEMPORARY CRASH CUSHION, SEVERE USE (SU)	EACH	31					31					
117	2552-0000230	SPECIAL PIPE EMBEDMENT OR ENCASEMENT	LF				95		95					
118	2552-0000300	TRENCH COMPACTION TESTING	LS				1		1					
119	2554-0114008	WATER MAIN, TRENCHED, POLYVINYL CLORIDE PIPE (PVC), 8 IN.	LF		45				45					
120	2554-0114012	WATER MAIN, TRENCHED, POLYVINYL CLORIDE PIPE (PVC), 12 IN.	LF		15				15					
121	2554-0134008	WATER MAIN WITH CASING PIPE, TRENCHED, POLYVINYL CLORIDE PIPE (PVC), 8 IN.	LF		84				84					
122	2554-0134012	WATER MAIN WITH CASING PIPE, TRENCHED, POLYVINYL CLORIDE PIPE (PVC), 12 IN.	LF		130				130					
123	2554-0207008	VALVE, GATE, DIP, 8 IN.	EACH		2				2					
124	2554-0207012	VALVE, GATE, DIP, 12 IN.	EACH		2				2					
125	2554-0210201	FIRE HYDRANT ASSEMBLY, WM-201	EACH		6				6					
126	2554-0214000	FIRE HYDRANT ADJUSTMENT	EACH		5				5					
127	2595-0005150	RAILROAD PROTECTIVE LIABILITY INSURANCE FOR UNION PACIFIC RAILROAD CO.	LS	1					1					
128	2599-9999010	INTERMEDIATE FOUNDATION IMPROVEMENTS	LS	1					1					
129	2599-9999010	INTERMEDIATE FOUNDATION IMPROVEMENTS VERIFICATION TESTING	LS	1					1					
130	2601-2634100	MULCHING	ACRE	12.1					12.1					
131	2601-2634105	MULCHING, BONDED FIBER MATRIX	ACRE	12.1					12.1					
132	2601-2636043	SEEDING AND FERTILIZING (RURAL)	ACRE	5.3					5.3					
133	2601-2636044	SEEDING AND FERTILIZING (URBAN)	ACRE	6.8					6.8					
134	2601-2638352	SLOPE PROTECTION, WOOD EXCELSIOR MAT	SQ	1539					1539					
135	2601-2642100	STABILIZE CROP - SEEDING AND FERTILIZING	ACRE	12.1					12.1					
136	2601-2643110	WATERING FOR SOD, SPECIAL DITCH CONTROL, OR SLOPE PROTECTION	MGAL	307.8					307.8					
137	2601-2643300	MOBILIZATION FOR WATERING	EACH	3					3					
138	2602-0000020	SILT FENCE	LF	7540					7540					
139	2602-0000030	SILT FENCE FOR DITCH CHECKS	LF	1880					1880					
140	2602-0000071	REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS	LF	4519					4519					
141	2602-0000101	MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK	LF	910					910					
142	2602-0000150	STABILIZED CONSTRUCTION ENTRANCE	LF	1400					1400					
143	2602-0000320	PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.	LF	5799					5799					
144	2602-0000350	REMOVAL OF PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE	LF	5799					5799					
145	2602-0000400	TEMPORARY INTAKE OR MANHOLE COVER ASSEMBLY	EACH	25					25					
146	2602-0000410	MAINTENANCE OF TEMPORARY INTAKE OR MANHOLE COVER ASSEMBLY	EACH	25					25					
147	2602-0000420	REMOVAL OF TEMPORARY INTAKE OR MANHOLE COVER ASSEMBLY	EACH	25					25					
148	2602-0000500	OPEN-THROAT CURB INTAKE SEDIMENT FILTER	LF	136					136					
149	2602-0000510	MAINTENANCE OF OPEN-THROAT CURB INTAKE SEDIMENT FILTER	EACH	18					18					
150	2602-0000520	REMOVAL OF OPEN-THROAT CURB INTAKE SEDIMENT FILTER	EACH	18					18					
151	2602-0010010	MOBILIZATIONS, EROSION CONTROL	EACH	5					5					
152	2602-0010020	MOBILIZATIONS, EMERGENCY EROSION CONTROL	EACH	5					5					
		Refer to Sheet V.1 for Reinforced Concrete Retaining Wall (Division 5) Quantities												

ESTIMATE REFERENCE INFORMATION

Item No.	Item Code	Description
1	2101-0850001	CLEARING & GRUBBING
2	2101-0850002	CLEARING & GRUBBING
		Refer to Tab. 110-17 and D Sheets for locations. Clearing and grubbing areas shall be approved by the Engineer prior to beginning of clearing operations. Take care to protect all trees and other plant material to remain.
3	2102-0425070	SPECIAL BACKFILL
		Refer to typical sections on B Sheets and Tab. 112-9 for locations. Includes material for construction of detour pavement.
4	2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISHED
5	2102-2710070	EXCAVATION CLASS 10, ROADWAY & BORROW
		Refer to T Sheets. Quantity includes excavation needed for construction of MSE walls and detour pavement. Quantity includes 78,793 CY adjusted roadway cut and 73,480 adjusted fill +30% shrink for a net furnish of 4,088 CY. There will be no additional compensation for overhaul of excavated materials.
6	2102-2712015	EXCAVATION, CLASS 12, BOULDERS OR ROCK FRAGMENTS
		Refer to sheet CS.1 and Q Sheets.
7	2105-8425005	TOPSOIL, FURNISH AND SPREAD
8	2105-8425015	TOPSOIL, STRIP, SALVAGE AND SPREAD
		Refer to T Sheets. Quantity includes: 7,440 CY of strip and 11,502 CY of placement +40% shrink. Contractor to be responsible for a net furnish of 4,061 CY. There will be no additional compensation for overhaul of excess materials.
9	2107-0875100	COMPACTION WITH MOISTURE CONTROL
10	2107-3825025	GRANULAR MATERIAL FOR BLANKET AND SUBDRAIN
		Refer to Sheet CS.1 and Q Sheets.
11	2115-0100000	MODIFIED SUBBASE
		Refer to Tab 100-24 and B Sheets for locations. On mainline paving, top six inches of modified subbase shall be of virgin material.
12	2121-7425010	GRANULAR SHOULDERS, TYPE A
13	2122-5190007	PAVED SHOULDER, P.C. CONCRETE, 7 IN.
14	2122-5500060	PAVED SHOULDER, HOT MIX ASPHALT MIXTURE, 6 IN.
15	2122-5500080	PAVED SHOULDER, HOT MIX ASPHALT MIXTURE, 8 IN.
		Refer to Tab. 112-9, Tab. 100-25, and B Sheets for locations.
16	2123-7450000	SHOULDER CONSTRUCTION, EARTH
17	2123-7450020	SHOULDER FINISHING, EARTH
		Refer to B Sheets for locations. Includes backfill and finish grading behing all curbs. Includes locations of detour pavement.
18	2213-7100400	RELOCATION OF MAIL BOXES
		Relocated mailboxs at station 863+80, 877+10, 897+15, 899+40, 983+45, 2866+25 and 4874+75. Item includes removing, salvaging, and maintaining temporary mailboxes during construction. After project is completed, reinstall mailboxes per https://www.usps.com/manage/mailboxes.htm. Contact Clifford Brause, Postmaster - (319) 984-6230 to ascertain the requirements for maintenance of postal service to residents and businesses within the project area. Place and maintain mailboxes at temporary locations as designated by the postmaster. Reinstalled mailboxes to be approved by the postmaster following construction. Not less than 48 hours prior to removing any mailbox, notify each affected property owner in writing notifying them of the move and the location of the temporary mailbox. Temporary mailboxes shall be in a place so postal service is maintained at all times. Any permanent mailbox that must be removed shall be stored on the property to which it belongs and at a sufficient distance from the work area to ensure it will not be damaged during construction. Provide an accessible route to the temporary mailbox location for each property. Each mailbox relocated will be counted for payment. Payment will be at contract unit price for each and includes all material, labor, equipment, and coordination to maintain postal service to property owners and properly reinstall mailboxes.
19	2214-5145150	PAVEMENT SCARIFICATION
		Item includes milled wedge from Sta. 901+58 to Sta. 902+58 to transition HMA overlay to match existing pavement elevation. Refer to Tab. 102-16.
20	2301-0690203	BRIDGE APPROACH, BR-203
21	2301-0690205	BRIDGE APPROACH, BR-205
		Refer to Tab. 112-6 for locations.
22	2301-1033070	STD OR SLIP FORM PCC PAVEMENT, CLASS C, CLASS 2 DURABILITY, 7 IN.
23	2301-1033095	STD OR SLIP FORM PCC PAVEMENT, CLASS C, CLASS 3 DURABILITY, 9.5 IN.
24	2301-6911722	PORTLAND CEMENT CONCRETE PAVEMENT SAMPLES
		Refer to Tab. 100-24 and B Sheets. Quantity includes curb and gutter area.
25	2303-1041500	HOT MIX ASPHALT HIGH TRAFFIC, BASE COURSE, 1/2 IN. MIX
26	2303-1042500	HOT MIX ASPHALT HIGH TRAFFIC, INTERMEDIATE COURSE, 1/2 IN. MIX
27	2303-1043502	HOT MIX ASPHALT HIGH TRAFFIC, SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2
28	2303-1258284	ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC
		Refer to Tab. 100-25 and B Sheets for locations. Binder quantity is based on 6.0% binder content. Items include 5% to account for overruns.
29	2304-0100000	DETOUR PAVEMENT
		Refer to details on Sheet B.8 and J Sheets.
30	2315-8275025	SURFACING, DRIVEWAY, CLASS A CRUSHED STONE
		Refer to Tab. 102-3.

100-4A
10-29-02

ESTIMATE REFERENCE INFORMATION

Item No.	Item Code	Description
31	2401-6750001	REMOVALS, AS PER PLAN
		Refer to Tab. 110-2.
32	2402-0425030	GRANULAR BACKFILL
		For material placed as part of the MSE Wall construction. Material depth is assumed to be equal to the wall height. Actual material quantity will be determined based on wall design and delivery tickets.
33	2402-0425040	FLOODED BACKFILL
34	2402-2720100	EXCAVATION, CLASS 20, FOR ROADWAY PIPE CULVERT
		Refer to Tab. 104-3 for locations and quantities.
35	2403-0100000	STRUCTURAL CONCRETE (MISCELLANEOUS)
36	2404-7775000	REINFORCING STEEL
		For construction of apron footings, refer to detail on B Sheets. Refer to Sheet M.1 for location.
37	2412-0000100	LONGITUDINAL GROOVING IN CONCRETE
		Refer to Tab. 100-28.
38	2416-0100012	APRONS, CONCRETE, 12 IN. DIA.
39	2416-0100015	APRONS, CONCRETE, 15 IN. DIA.
40	2416-0100018	APRONS, CONCRETE, 18 IN. DIA.
41	2416-0100030	APRONS, CONCRETE, 30 IN. DIA.
42	2416-0100042	APRONS, CONCRETE, 42 IN. DIA.
		Refer to the M and V Sheets, Tab. 102-3, Tab 104-3 and Tab. 104-5B for locations. Install apron guards on all aprons. Apron guards are incidental to the contract unit price for each apron.
43	2416-0101136	REMOVE AND REINSTALL CONCRETE PIPE APRONS GREATER THAT 36 IN.
		Refer to Tab. 104-3 and Sheet V.21.
44	2416-1160030	CULVERT, CONCRETE ENTRANCE PIPE, 30 INCH
		Refer to Tab. 102-3.
45	2416-1180042	CULVERT, CONCRETE ROADWAY PIPE, 42 INCH
46	2416-1180048	CULVERT, CONCRETE ROADWAY PIPE, 48 INCH
		Refer to Tab. 104-3 and V Sheets.
47	2417-0225012	APRONS, METAL, 12 IN. DIA
48	2417-0225018	APRONS, METAL, 18 IN. DIA.
		Refer to Tab. 102-3.
49	2417-1007000	CORRUGATED PIPE CULVERT, ENTRANCE PIPE, 12 IN. DIA.
		Refer to Tab. 102-3. Materials, construction, method of measurement and basis of payment shall be per specification section 2417.
50	2417-1040018	CULVERT, CORRUGATED METAL ENTRANCE PIPE, 18 IN. DIA.
		Refer to Tab. 102-3.
51	2432-0000100	MECHANICALLY STABILIZED EARTH RETAINING WALL
		Refer to D Sheets for retaining wall locations and U Sheets for retaining wall situation plans.
52	2435-0130148	MANHOLE, SANITARY SEWER, SW-301, 48 IN.
		Refer to Tab. 104-5B and M Sheets.
53	2435-0130160	MANHOLE, SANITARY SEWER, SW-301, 60 IN.
		Refer to U Sheets. Manhole joints shall be tied per details on Sheet U.5. Manhole lids shll be bolt down type. Item includes external chimney seal, bold-down frame and lid, adjusting rings (pro-ring) and PVC liner. Sanitary sewer bypass pumping and dewatering are incidental to sanitay sewer construciton.
54	2435-0140148	MANHOLE, STORM SEWER, SW-401, 48 IN.
55	2435-0140172	MANHOLE, STORM SEWER, SW-401, 72 IN.
56	2435-0250700	INTAKE, SW-507
57	2435-0250900	INTAKE, SW-509
58	2435-0251000	INTAKE, SW-510
59	2435-0251230	INTAKE, SW-512, 30 IN.
60	2435-0251300	INTAKE, SW-513
		Refer to Tab. 104-5B and M Sheets.
61	2435-0600020	MANHOLE ADJUSTMENT, MAJOR
		Refer to Tab. 104-10.
62	2435-0700010	CONNECTION TO EXISTING MANHOLE
		Refer to M Sheets and U Sheets.
63	2435-0700020	CONNECTION TO EXISTING INTAKE
		Refer to M Sheets.
64	2499-3575000	SPECIAL FLUME
		Construct flume at each MSE wall location, refer to flume detail on Sheet B.9. Concrete shall meet the requriements of specification section 2403. Reinforcing shall meet the requirements of specification section 2404. Compact sub-grade 6" below each flume per specification section 2109. Each flume propertly installed will be counted for payment. Payment will be at the contract unit price of each and includes all materials, labor

ESTIMATE REFERENCE INFORMATION

Item No.	Item Code	Description
		and equipment needed to construct each flume per plans.
65	2501-8400172	TEMPORARY SHORING
		Install temporary shoring as needed for MSE wall construction. Temporary shoring will be measured and paid for at the contract unit price of lump sum.
66	2502-8212034	SUBDRAIN, LONGITUDINAL, (SHOULDER), 4 IN. DIA.
67	2502-8221303	SUBDRAIN OUTLET, DR-303
68	2502-8221305	SUBDRAIN OUTLET, DR-305
		Refer to Tab. 104-9.
69	2503-0114212	STORM SEWER GRAVITY MAIN, TRENCHED, RCP, 2000D (CLASS III), 12 IN.
70	2503-0114215	STORM SEWER GRAVITY MAIN, TRENCHED, RCP, 2000D (CLASS III), 15 IN.
71	2503-0114218	STORM SEWER GRAVITY MAIN, TRENCHED, RCP, 2000D (CLASS III), 18 IN.
72	2503-0114224	STORM SEWER GRAVITY MAIN, TRENCHED, RCP, 2000D (CLASS III), 24 IN.
73	2503-0114230	STORM SEWER GRAVITY MAIN, TRENCHED, RCP, 2000D (CLASS III), 30 IN.
		Refer to Tab. 104-5B and M Sheets. Installed O-ring or profile gasketed joints where indicated.
74	2503-0200036	REMOVE STORM SEWER PIPE LESS THAN OR EQUAL TO 36 IN.
		Refer to Tab. 110-14 for locations. Item includes disposal of material offsite. Removal of aprons is included in this item.
75	2503-0500401	BRIDGE END DRAIN, DR-401
		Refer to Tab.104-8A
76	2504-0114010	SANITARY SEWER GRAVITY MAIN, TRENCHED, POLYVINYL CLORIDE PIPE (PVC), 10 IN.
		Refer to Tab. 104-5B and M Sheets. Pipe shall be SDR-26.
77	2504-0116024	SANITARY SEWER GRAVITY MAIN, TRENCHED, DUCTILE IRON PIPE (DIP), 24 IN.
		Pipe shall be 24" DIP with ceramic epoxy lining, restrained joints and encased in polyethylene. Dewatering and any necessary temporay stream diversion is incidental. Pipe bedding to be Class F-3 per Standard Road Plan SW-103, modify where Special Pipe Embedment or Encasement is used. Pipe bedding material shall be granular backfill. Disposal of excess material from trench shall be incidental.
78	2504-0146024	SAN. SWR. GTY. MAIN WITH CASING PIPE, TRENCHLESS, DUCTILE IRON PIPE (DIP), 24 IN.
		Refer to U Sheets. Access for launching and receiving pits is limited to the temporary easements. Casing pipe shall be coal tar expoxied and incidental. Steel casing pipe shall be 48" diameter and minimum wall thickness shall be 0.344". Carrier pipe shall be 24" DIP with ceramic epoxy lining and restrained joints. Any necessary or temporary stream diversion is incidental.
79	2504-0240036	REMOVE SANITARY SEWER PIPE LESS THAN OR EQUAL TO 36 IN.
		Refer to U Sheets. Dispose of removed pipe.
80	2504-0240236	SANITARY SEWER ABANDONMENT, FILL AND PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.
		Refer to U Sheets. Remove and dispose of existing manhole cone sections. Pipe and remaining manhole sections to be filled with flowable mortar. Plug upstream and downstream pipe ends.
81	2505-4008120	REMOVAL OF STEEL BEAM GUARDRAIL
		Refer to Tab. 110-7A.
82	2505-4008300	STEEL BEAM GUARDRAIL
83	2505-4008410	STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201
84	2505-4021010	STEEL BEAM GUARDRAIL END ANCHOR, BOLTED
85	2505-4021020	STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM
86	2505-4021720	STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205
87	2505-4502100	STEEL BEAM GUARDRAIL, POST ADAPTER UNIT, BA-210
		Refer to Tab. 108-8A and Tab. 108-8C.
88	2507-3250005	ENGINEERING FABRIC
89	2507-6800061	REVETMENT, CLASS E
		Refer to Tab. 100-23.
90	2510-6745850	REMOVAL OF PAVEMENT
		Refer to Tab. 102-5 and Tab 110-1. If the removal limits are within 2-feet of an existing joint, extend removal to the joint. The Contractor is responsible for replacing any damaged pavement beyond the removal limits, no additional payment will be allowed for this work.
91	2510-6750600	REMOVAL OF INTAKES AND UTILITY ACCESSES
		Refer to Tab. 110-15 and M Sheets.
92	2511-0302600	RECREATIONAL TRAIL, PORTLAND CEMENT CONCRETE, 6 IN.
		Item for construction of trail under Drainage Ditch No. 1 Bridge. Use Class C concrete. Construct at 1.5% cross slope on bench provided in berm slope. Refer to Drainage Ditch No. 1 plans (BRF-151-3(152)--38-57).
93	2511-6745900	REMOVAL OF SIDEWALK
		Refer to Tab. 110-5. Contractor is responsible for replacing any damaged pavement beyond the removal limits.
94	2511-7526004	SIDEWALK, P.C. CONCRETE, 4 IN.
		Refer to Tab. 113-1 and B Sheets. Refer to sheet L.1 for shaping information. Sidewalk through driveways shall be paid for as PCC Driveway. Use Class C concrete for all sidewalk construction.
95	2515-2475006	DRIVEWAY, P.C. CONCRETE, 6 IN.
		Refer to Tab. 102-3. Quantity includes sidewalk area within driveways.
96	2515-6745600	REMOVAL OF PAVED DRIVEWAY
		Refer to Tab. 110-8. Contractor is responsible for replacing any damaged pavement beyond the removal limits.
97	2518-6910000	SAFETY CLOSURE
		Refer to Tab. 108-13A and J Sheets.
98	2519-1004072	FENCE, CHAIN LINK, 72 IN. HEIGHT, ON WALL
		Refer to Tab. 100-7. Install per wall manufacturer's recommendations.
99	2519-4200190	REMOVAL OF FENCE, AS PER PLAN
		Refer to Tab. 100-08.
100	2526-8285000	CONSTRUCTION SURVEY
		Includes construction survey for all project divisions.
101	2527-9263109	PAINTED PAVEMENT MARKING WATERBORNE OR SOLVENT-BASED
102	2527-9263131	WET RETROREFLECTIVE REMOVABLE TAPE MARKINGS
103	2527-9263137	PAINTED SYMBOLS AND LEGENDS, WATERBORNE OR SOLVENT-BASED
104	2527-9263180	PAVEMENT MARKINGS REMOVED
		Refer to Tab. 108-22 and Tab. 108-29. Refer to J Sheets for layout. Pavement cure shall be completely removed from pavement surface prior to application of pavement markings and symbols and legends.
105	2528-8400048	TEMPORARY BARRIER RAIL, CONCRETE
		Refer to Tab. 108-33 and J Sheets.
106	2528-8400157	TEMPORARY FLOODLIGHTING LUMINAIRE
		Refer to J Sheets.
107	2528-8400256	TEMPORARY TRAFFIC SIGNALS
		Refer to Tab. 108-28 and J Sheets.
108	2528-8445110	TRAFFIC CONTROL
		Refer to J Sheets.
111	2528-9109020	TEMPORARY LANE SEPARATOR SYSTEM
		Refer to Tab. 108-35 and J Sheets.
112	2529-5070110	PATCHES, FULL DEPTH FINISH, BY AREA
113	2529-5070120	PATCHES, FULL DEPTH FINISH, BY COUNT
		Refer to Tab. 102-6C.
115	2551-0000110	TEMPORARY CRASH CUSHION
116	2551-0000130	TEMPORARY CRASH CUSHION, SEVERE USE (SU)
		Refer to Tab. 108-30 and J Sheets.
117	2552-0000230	SPECIAL PIPE EMBEDMENT OR ENCASEMENT
		Refer to U Sheets and detail on sheet U.5. Applies to pipe P-3.
118	2552-0000300	TRENCH COMPACTION TESTING
		Includes testing for sanitary sewer shown on U Sheets, performed by an independent testing labratory. Provide a minimum of 6 tests ramdomly spaced over sanitary sewer trench. No compensation will be made for re-testing failed tests.
119	2554-0114008	WATER MAIN, TRENCHED, POLYVINYL CLORIDE PIPE (PVC), 8 IN.
120	2554-0114012	WATER MAIN, TRENCHED, POLYVINYL CLORIDE PIPE (PVC), 12 IN.
121	2554-0134008	WATER MAIN WITH CASING PIPE, TRENCHED, POLYVINYL CLORIDE PIPE (PVC), 8 IN.
122	2554-0134012	WATER MAIN WITH CASING PIPE, TRENCHED, POLYVINYL CLORIDE PIPE (PVC), 12 IN.
123	2554-0207008	VALVE, GATE, DIP, 8 IN.
124	2554-0207012	VALVE, GATE, DIP, 12 IN.
125	2554-0210201	FIRE HYDRANT ASSEMBLY, WM-201
		Refer to D Sheets and M Sheets. Steel casing pipe shall be 20" diameter for both 8" and 12" water main. Install tracer wire system for all water main per standard road plan WM-102. Provide restrained joint PVC pipe and stainless steel nuts and bolts for all water main fixtures and connections. Fire Hydrant Assembly shall be either Clow or Waterous with Storz connections.
126	2554-0214000	FIRE HYDRANT ADJUSTMENT
		Refer to Tab. 104-10.
128	2599-9999010	INTERMEDIATE FOUNDATION IMPROVEMENTS
129	2599-9999010	INTERMEDIATE FOUNDATION IMPROVEMENTS VERIFICATION TESTING
		Refer to special provisions for Intermediate Foundation Improvements for additional information, method of measurement and basis of payment.
130	2601-2634100	MULCHING
131	2601-2634105	MULCHING, BONDED FIBER MATRIX
132	2601-2636043	SEEDING AND FERTILIZING (RURAL)
133	2601-2636044	SEEDING AND FERTILIZING (URBAN)
		Seeding, fertilizing, and mulching are intended for use on all final restoration areas within the project limits. Use Urban mix in lawn areas adjacent to residences. Use Rural mix on all other disturbed areas.
		Mulching is intended to be used for temporary seeding needed to comply with the NPDES Permit. Use Mulching,

100-4A
10-29-02

ESTIMATE REFERENCE INFORMATION

Item No.	Item Code	Description
		Bonded Fiber Matrix for permanent seeding areas as noted above.
134	2601-2638352	SLOPE PROTECTION, WOOD EXCELSIOR MAT
		Item for slope protection of long steep slopes, generally near structures. Refer to Tab. 100-22.
135	2601-2642100	STABILIZE CROP - SEEDING AND FERTILIZING
		Item intended to be used for temporary seeding needed to comply with NPDES Permit.
136	2601-2643110	WATERING FOR SOD, SPECIAL DITCH CONTROL, OR SLOPE PROTECTION
137	2601-2643300	MOBILIZATION FOR WATERING
		Items associated with installation of slope protection. Refer to Tab. 100-22.
138	2602-0000020	SILT FENCE
		Refer to Tab. 100-17. The tabulation includes estimated locations for placement of silt fence to address possible erosion during construction. Verify the specific locations with the Engineer prior to placement. Bid item includes 25% additional quantity for field adjustments and replacements.
139	2602-0000030	SILT FENCE FOR DITCH CHECKS
		Refer to Tab. 100-18. The tabulation includes estimated locations for placement of silt fence for ditch checks to address possible erosion during construction. Verify the specific locations with the Engineer prior to placement. Bid item includes 50% additional quantity for field adjustments and replacements.
140	2602-0000071	REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS
		This item is included for silt fence and silt fence for ditch check removal required for staging reasons, for replacement (replacement to be paid separately), or for areas that have achieved 70% permanent growth.
141	2602-0000101	MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK
		This item is included for cleanout and repair of the silt fence and silt fence for ditch checks during the project.
142	2602-0000150	STABILIZED CONSTRUCTION ENTRANCE
		Install as necessary for access to work areas during staged construction. Refer to Sheet C.28 - C.30.
143	2602-0000320	PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.
144	2602-0000350	REMOVAL OF PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE
		Refer to Tab. 100-19.
145	2602-0000400	TEMPORARY INTAKE OR MANHOLE COVER ASSEMBLY
146	2602-0000410	MAINTENANCE OF TEMPORARY INTAKE OR MANHOLE COVER ASSEMBLY
147	2602-0000420	REMOVAL OF TEMPORARY INTAKE OR MANHOLE COVER ASSEMBLY
		Refer to Tab. 100-11 and details on B Sheets.
148	2602-0000500	OPEN-THROAT CURB INTAKE SEDIMENT FILTER
149	2602-0000510	MAINTENANCE OF OPEN-THROAT CURB INTAKE SEDIMENT FILTER
150	2602-0000520	REMOVAL OF OPEN-THROAT CURB INTAKE SEDIMENT FILTER
		Refer to Tab. 100-36 and details on B sheets.
151	2602-0010010	MOBILIZATIONS, EROSION CONTROL
152	2602-0010020	MOBILIZATIONS, EMERGENCY EROSION CONTROL
		Includes erosion control mobilizations for all project divisions.

111-25
10-18-11

INDEX OF TABULATIONS

Tabulation	Tabulation Title	Sheet No.
C Sheets		
100-1C	ESTIMATED PROJECT QUANTITIES (UP TO A 5 DIVISION PROJECT)	C.1 - C.2
100-1D	PROJECT DESCRIPTION	C.5
100-4A	ESTIMATE REFERENCE INFORMATION	C.3 - C.5
100-7	FENCING	C.7
100-8	REMOVAL OF FENCE	C.7
100-11	EROSION CONTROL FOR INTAKE OR MANHOLE WELL	C.25
100-17	TABULATION OF SILT FENCES	C.23
100-18	SILT FENCES FOR DITCH CHECKS	C.24 - C.24
100-19	PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE	C.25
100-22	ROLLED EROSION CONTROL	C.27
100-23	ROCK EROSION CONTROL	C.23
100-24	PCC PAVEMENT	C.10 - C.11
100-25	HMA PAVEMENT	C.12
100-26	INCIDENTAL ITEMS	C.5
100-27	PROPOSED POSTED SPEED LIMIT	C.13
100-28	LONGITUDINAL GROOVING	C.13
100-34	STORMWATER DRAINAGE BASIN AND STORAGE	C.23
100-36	OPEN-THROAT CURB INTAKE SEDIMENT FILTER	C.25
102-3	ACCESS POINTS AND SAFETY RAMPS	C.14
102-5	EXISTING PAVEMENT	C.8
102-6C	FULL-DEPTH PATCHES	C.13
102-16	NOTCHES AND RUNOUTS FOR RESURFACING	C.12
104-3	DRAINAGE STRUCTURE BY ROAD CONTRACTOR	C.9
104-8A	SCOUR PROTECTION OR ROCK FLUME FOR BRIDGE END DRAIN	C.23
104-9	LONGITUDINAL SUBDRAIN SHOULDER AND BACKSLOPE	C.15
104-10	ADJUSTMENT OF FIXTURES	C.8
105-4	STANDARD ROAD PLANS	C.6 - C.6
107-23	GRADING FOR GUARDRAIL INSTALLATIONS	C.16
108-8A	STEEL BEAM GUARDRAIL AT CONCRETE BARRIER OR BRIDGE RAIL END SECTION	C.16
108-8C	STEEL BEAM GUARDRAIL FOR SIDE OBSTACLE (ONE-WAY PROTECTION)	C.16
108-13A	SAFETY CLOSURES	C.17
108-22	PAVEMENT MARKING LINE TYPES	C.19 - C.21
108-28	TEMPORARY TRAFFIC SIGNALS	C.17
108-29	PAVEMENT MARKING SYMBOLS AND LEGENDS	C.22
108-30	CRASH CUSHIONS	C.18
108-33	TEMPORARY BARRIER RAIL	C.17
108-35	TEMPORARY LANE SEPARATOR SYSTEM	C.17
110-1	REMOVAL OF PAVEMENT	C.8
110-2	REMOVAL OF EXISTING STRUCTURES	C.9
110-5	SIDEWALK REMOVAL	C.8
110-7A	REMOVAL OF STEEL BEAM GUARDRAIL	C.16
110-8	REMOVAL OF CONCRETE DRIVES	C.8
110-12A	POLLUTION PREVENTION PLAN	C.26 - C.27
110-14	SANITARY OR STORM SEWER ABANDONMENT OR REMOVAL	C.9
110-15	REMOVAL OF INTAKES AND UTILITY ACCESSES	C.9
110-17	CLEARING AND GRUBBING	C.7
111-25	INDEX OF TABULATIONS	C.5
112-6	BRIDGE APPROACH SECTION	C.11
112-9	SHOULDERS	C.13
113-1	SIDEWALKS	C.14

100-1D
10-18-05

PROJECT DESCRIPTION

This project includes grading and paving of a U.S. Highway 151, a two lane roadway with turn lanes and a two-way left turn lane from south of Church Street, north approximately 0.5 mile to west of the U.S. Highway 151 intersection with 80th Street SW in Fairfax.

This project also includes pavement improvements associated with the structure replacement at Drainage Ditch No. 2, between Stoney Point Road and Dean Road.

Associated projects include replacement of bridges at UPRR, Prairie Creek, Drainage Ditch No. 1 and Drainage Ditch No. 2 and project signing.

100-26
10-15-13

INCIDENTAL ITEMS

Special or unique items where method of measurement / basis of payment is not indicated in the specifications or other contract documents.

No.	Incidental Item	Unit	Quantity	Incidental To		Remarks
				Item Code	Item	
1	Maintenance of Postal Service	LS	1	2213-7100400	Relocation of Mail Boxes	
2	Maintenance of Garbage Service	LS	1	2528-8445110	Traffic Control	
3	Maintain Property Access and Parking	LS	1	2528-8445110	Traffic Control	

281-1
10-18-16

SECTION 404 PERMIT AND CONDITIONS

Construct this project according to the requirements of U.S. Army Corps of Engineers Nationwide, Permit No. 2018-458. A copy of this permit is available from the Iowa DOT website (http://www.envpermits.iowadot.gov/). The U.S. Army Corps of Engineers reserves the right to visit the site without prior notice.

262-6
10-18-05

UTILITIES
(NOT A POINT 25 PROJECT)

This is NOT a POINT 25 project and is not subject to the provisions of IAC 761-115.25.

STANDARD ROAD PLANS

The following Standard Road Plans apply to construction work on this project.

Number	Date	Title
BA-200	10-18-16	Steel Beam Guardrail Components
BA-201	04-18-17	Steel Beam Guardrail Barrier Transition Section (MASH TL-3)
BA-202	10-20-15	Steel Beam Guardrail Bolted End Anchor
BA-203	10-18-11	Steel Beam Guardrail W-Beam End Anchor
BA-205	04-19-16	Steel Beam Guardrail Tangent End Terminal (MASH TL-3)
BA-210	04-19-16	Guardrail Post Adaptor Unit
BA-211	10-21-14	Steel Beam Guardrail Long - Span System for Post Conflicts
BA-250	10-18-16	Steel Beam Guardrail Installation at Concrete Barrier or Bridge End Post (MASH TL-3)
BA-252	04-19-16	Steel Beam Guardrail Installation at Side Obstacle (One-Way Protection)
BA-401	04-16-13	Temporary Barrier Rail (Precast Concrete)
BA-500	04-19-16	Temporary Crash Cushions Sand Barrel
BR-101	04-21-15	Bridge Approach Section (General Details)
BR-203	10-17-17	Double Reinforced 12" Approach
BR-205	10-16-18	Double Reinforced 12" Approach (Slab Bridge)
BR-211	10-17-17	Bridge Approach (Abutting PCC or Composite Pavement)
BR-231	10-17-17	Bridge Approach (Multi-Lane, Curbed Roadway)
DR-101	04-18-17	Pipe Culvert (Bedding and Backfill)
DR-102	04-21-15	Pipe Culvert (Cover and Camber)
DR-103	04-21-15	Pipe Culvert (Installation Details)
DR-104	04-19-16	Depth of Cover Tables for Concrete and Corrugated Pipe
DR-121	10-17-17	Connected Pipe Joints
DR-122	10-18-16	Construction of Type "C" Concrete Adaptors for Pipe Culvert Connections
DR-141	04-18-17	Pipe Bends and Half Pipe
DR-201	10-16-18	Concrete Aprons
DR-213	10-17-17	Pipe Apron Guard
DR-303	10-17-17	Subdrains (Longitudinal)
DR-305	04-17-18	Subdrain Outlets (Standard Subdrain, Pressure Release and Special)
DR-306	10-16-18	Precast Concrete Headwall for Subdrain Outlets
DR-401	04-17-18	Scour Protection for Bridge End Drain
DR-601	04-18-17	Reinforced Concrete Pipe Culvert
DR-621	04-18-17	Pipe Extension
EC-101	04-19-16	Wood Excelsior Mat for Ditch Protection
EC-103	04-21-15	Wood Excelsior Mat for Slope Protection
EC-104	04-17-18	Turf Reinforced Mat (TRM)
EC-105	04-17-18	Transition Mat
EC-201	10-16-18	Silt Fence
EC-204	04-18-17	Perimeter and Slope Sediment Control Devices
EC-301	10-18-16	Rock Erosion Control (REC)
EC-602	10-16-18	Open-Throat Curb Intake Sediment Filter
EW-101	10-17-17	Embankment and Rebuilding Embankments
EW-102	10-20-15	Allowable Placement of Unsuitable Soil in Embankments
EW-103	10-20-15	Embankment Subgrade Treatment, Moisture Density Control and Special Compaction
EW-201	04-19-16	Bridge Berm Grading without Recoverable Slope (Barnroof Section)
EW-301	10-20-15	Guardrail Grading
EW-401	10-20-15	Temporary Stream Crossing, Causeway, or Equipment Pad
EW-402	04-18-17	Temporary Stream Diversion
EW-501	10-20-15	Rural Entrance
EW-503	10-20-15	Side Road Grading
MI-101	10-20-15	Fencing Layout
MI-102	10-20-15	Chain Link Fence Construction
MI-103	10-20-15	Deer Fence and Field Fence Construction
MI-210	10-20-15	PCC Driveways and Alleys
MI-220	10-20-15	Detectable Warnings and Pedestrian Ramp
PM-110	10-16-18	Line Types
PM-111	04-21-15	Symbols and Legends
PM-120	10-21-14	Stop Lines and Islands
PM-210	10-18-11	Separation in Two-Lane Roadway
PM-521	04-19-11	Two-Lane Roadway with Right Turn Lanes
PM-522	10-16-12	Two-Lane Roadway with Left Turn Lanes
PM-550	04-19-11	Two-Lane Roadway with Two-Way Left Turn Lane
PR-103	10-21-14	Full Depth PCC Patch with Dowels
PR-202	10-21-14	Notches for Resurfacing (with or without Runout)
PV-101	10-16-18	Joints
PV-102	10-18-16	PCC Curb Details
PV-103	04-19-11	Manhole Boxouts in PCC Pavement
PV-105	10-21-14	PCC Pavement Widening
PV-121	04-21-15	Jointing PCC Pavement Widening
PV-203	10-15-13	HMA Base Widening
PV-301	04-19-11	Superelevation Details Two Lane Roadway
SI-101	04-19-16	Locations - Type 'A' Signs
SI-111	04-19-16	Support Structures - Wood Posts
SI-131	10-18-16	Installation - Type 'A' Signs
SI-171	04-18-17	Reference Location Sign Posts
SI-172	04-19-16	Delineators
SI-173	04-19-16	Object Markers
SI-211	10-18-16	Object Marker and Delineator Placement with Guardrail
SI-881	10-17-17	Special Signs for Workzones
SI-882	10-18-16	Special Signs for Restricted Width Traffic Control Zones
SW-101	04-17-18	Trench Bedding and Backfill Zones
SW-102	04-18-17	Rigid Gravity Pipe Trench Bedding
SW-301	04-17-18	Circular Sanitary Sewer Manhole
SW-401	04-17-18	Circular Storm Sewer Manhole
SW-507	04-17-18	Single Open-Throat Intake, Small Box
SW-509	04-17-18	Double Open-Throat Curb Intake, Small Box

105-4
10-18-11

STANDARD ROAD PLANS

The following Standard Road Plans apply to construction work on this project.

Number	Date	Title
SW-510	04-17-18	Double Open-Throat Curb Intake, Large Box
SW-511	04-17-18	Rectangular Area Intake
SW-512	04-17-18	Circular Area Intake
SW-513	04-17-18	Open-Sided Area Intake
SW-601	04-21-15	Castings for Sanitary Sewer Manholes
SW-602	04-21-15	Castings for Storm Sewer Manholes
SW-603	10-16-18	Castings for Grate Intakes
SW-604	04-17-18	Castings for Area Intakes
TC-1	04-16-13	Work Not Affecting Traffic (Two-Lane or Multi-Lane)
TC-81	04-20-10	Restricted Width Signing (Less Than 14.5 Feet)
TC-202	04-21-15	Work Within 15 ft of Traveled Way
TC-213	04-17-12	Lane Closure with Flaggers
TC-214	10-17-17	Lane Closure with Flaggers for use with Pilot Car
TC-216	10-18-16	Lane Closure with Signals
TC-217	10-18-16	Lane Closure with Signals and TBR
TC-252	04-19-16	Routes Closed to Traffic
TC-253	10-18-16	Paved On-Site Detour
WM-101	10-18-16	Thrust Blocks
WM-102	10-18-16	Tracer System
WM-201	04-18-17	Fire Hydrant Assembly

110-17
04-18-17

CLEARING AND GRUBBING

Location			Trees, Stumps, and Logs and Down Timber Material Diameters												All Other Materials		Estimated Quantities			
Station to Station or Ref. Loc. Sign to Ref. Loc. Sign or Description	Direction of Travel	Work and Material Type	3"-6"	>6"-9"	>9"-12"	>12"-15"	>15"-18"	>18"-24"	>24"-30"	>30"-36"	>36"-42"	>42"-48"	>48"-60"	>60"-72"	>72"	Length	Width	Units	Area	Herbicide Application	Remarks
																FT	FT	Units	Acres	Each	
Highway 151																					
864+11 to 866+82	SB	Trees - Clearing and Grubbing																	0.5		
864+47 to 867+38	NB	Trees - Clearing and Grubbing																	0.2		
867+50 to 871+88	SB	Trees - Clearing and Grubbing																	0.4		
867+99 to 871+24	NB	Trees - Clearing and Grubbing																	0.2		
877+85	SB	Trees - Clearing and Grubbing							1									29.0	0.1		
878+40 to 881+15	SB	Trees - Clearing and Grubbing																	0.1		
881+33 to 881+60	SB	Trees - Clearing and Grubbing																	0.1		
882+78	SB	Trees - Clearing and Grubbing					1											13.5	0.5		
882+78	SB	Trees - Clearing and Grubbing						1										22.0			
882+85	SB	Trees - Clearing and Grubbing				1												9.4			
882+89	SB	Trees - Clearing and Grubbing						1										22.0			
979+60 to 982+14	SB	Trees - Clearing and Grubbing																	0.5		
Church Street																					
1847+74	EB	Trees - Clearing and Grubbing				1												9.4			
1848+12	WB	Trees - Clearing and Grubbing				1												9.4			
1848+28 to 1848+45	WB	Brush - Clearing														20.0	15.0	2.4			
Losey Avenue																					
3864+45	NB	Trees - Clearing and Grubbing					1											13.5			
																	Total:	131.0	2.8		

100-08
04-17-18

REMOVAL OF FENCE

Removal of Field Fence is incidental to Clearing and Grubbing.

Location				Type	Length	Remarks
From		To				
Station	Offset	Station	Offset		LF	
865+07.45	78.2' LT	866+06.64	77.4' LT	Chain Link	99.2	
870+54.67	89.6' LT	873+54.10	84.1' LT	Field	313.3	
880+48.18	72.7' LT	880+55.72	123.1' LT	Wood	55.9	Salvage to Property Owner
880+48.25	72.7' LT	881+31.85	127.3' LT	Field	110.1	Electric Wire Fence, Salvage to Property Owner
				Total:	155.1	

232-10
04-18-17

EMERALD ASH BORER

Any living, dead, cut or fallen material of the ash (Fraxinus spp.) including trees, nursery stock, logs, firewood, stumps, roots, branches, and composted or uncomposted ash chips can be freely moved within the yellow areas of the most recent Federal EAB Quarantine & Authorized Transit.

https://www.aphis.usda.gov/plant_health/plant_pest_info/emerald_ash_b/downloads/eab_quarantine_map.pdf.

Obtain appropriate Compliance Agreements from USDA APHIS PPQ prior to moving any of the above listed ash articles to areas outside the yellow zone on the map.

For questions, concerns, and general assistance, contact:

USDA APHIS PPQ, Iowa office, 515-414-3295

Or

Iowa Department of Agriculture & Land Stewardship
515-725-1470
Entomology@IowaAgriculture.gov

100-7
10-16-12

FENCING

* Bid Item

Refer to MI-101, MI-102, MI-103, MI-104, 510-3, and 510-5

Location				Side	Chain Link				Deer				Field				Channel Crossing		Remarks
From		To			Fence		Gate				Gate				Gate				
Station	Offset	Station	Offset		Length*	Type	No.*	Type	Fence Length*	Brace Panels*	No.*	Type	Fence Length*	Brace Panels*	No.*	Type	Length*	Type	
					LF		EACH		LF	EACH	EACH		LF	EACH	EACH		LF		
849+79.84	46.5	856+74.00	40.5	RT	694.2	72 IN.													Install on MSE Wall No. 1
858+17.00	40.5	863+60.00	46.5	RT	543.1	72 IN.													Install on MSE Wall No. 2
858+05.00	37.1	863+50.00	46.5	LT	545.2	72 IN.													Install on MSE Wall No. 3
		Total:			1782.5														

EXISTING PAVEMENT

No.	Location					Year	Type	Project Number	Surface		Base		Subbase		Removal		Coarse Aggregate			Reinforcement	Remarks
	County	Route	Dir. of Travel	Begin Ref. Loc. Sign	End Ref. Loc. Sign				Type	Depth IN	Type	Depth IN	Type	Depth IN	Type	Depth IN	Source	Type	Durability Class	Type	
	Linn	US 151	Both	2156	2494	2007	HMA	STPN-151-3(120)--2J-57	HMA	2	HMA	2			HMA	2	BEVERLY	C.LST.			Surface Treatment
						2007	HMA	STPN-151-3(120)--2J-51	HMA	4	HMA	7.5	Modified	12	HMA	3.5	BEVERLY	C.LST.			Widening Project
						1995	PCC	NHS-151-2(3)--19-06	PCC	9											Grade and Replace
						1985	PCC	FN-149-4(16)--21-57	PCC	12											Paved Shoulder Widening
						1983	HMA	FR-151-1(3)--2G-48	RAC	1.5											
						1966	HMA	FN-255	AAC	1.5	AAC	1.5					CEDAR RAPIDS	C.LST.			Surfacing
						1961	PCC	FN-255	PCC	10											Widening roadway from 18' to 24'
						1952	HMA	P-10027	HMA	1.5	HMA	1.5					OTIS QRY.	C.LST.			
						1934	PCC	NRH-NRM-255	PCC	7							GLORY	C.LST.	1		C. Rapids St. = 1

REMOVAL OF PAVEMENT

Refer to Tabulation 102-5

* Not a Bid Item

Begin Station	End Station	Side	Pavement Type	Area SY	Saw Cut* LF	Remarks
U.S. 151						
843+88.58	848+30.33	RT	PCC	147.8	444.7	Remove Per Staging Plans
845+05.45	848+30.33	LT	PCC	255.2	327.8	Remove Per Staging Plans
848+30.33	856+50.14	BOTH	PCC/HMA	3912.8	45.2	Includes C&G and Bridge Approach Pavement
857+96.21	866+58.37	BOTH	PCC/HMA	3528.2	253.9	Includes C&G and Brg. Apch. Pvmt. Remove Per Staging.
868+26.68	880+76.66	BOTH	PCC/HMA	4958.8	1310.9	Includes Bridge Approach Pvmt. Remove Per Staging.
881+03.15	898+00.00	BOTH	PCC/HMA	7108.4	1795.8	Includes Bridge Approach Pvmt. Remove Per Staging.
974+69.95	979+30.00	LT	HMA	394.4	472.1	Remove per Staging Plans
979+30.00	980+04.24	BOTH	PCC/HMA	309.5	44.7	Includes Bridge Approach Pvmt. Remove Per Staging.
908+33.64	981+40.00	BOTH	PCC/HMA	459.0	42.1	Includes Bridge Approach Pvmt. Remove Per Staging.
981+40.00	984+83.16	LT	HMA	316.9	355.2	Remove Per Staging Plans
CHURCH ST						
1849+50.70	1851+25.00	BOTH	HMA	681.7	25.5	Remove Per Staging Plans
PRAIRIE AVE						
2864+31.44	2866+56.00	BOTH	HMA	789.4	56.1	Remove Per Staging Plans
LOSEY AVE						
3862+86.45	3864+78.80	BOTH	HMA	552.1	107.6	Includes C&G Removal. Remove Per Staging Plans.
STALLMAN DR						
4874+25.00	4876+09.97	BOTH	HMA	1098.5	21.8	Remove Per Staging Plans
CEMETERY RD						
5882+30.00	5884+06.32	BOTH	HMA	526.5	24.4	Remove Per Staging Plans
5884+13.31	5885+42.00	BOTH	PCC	640.1	25.0	Remove Per Staging Plans
DETOUR PVMT.						
869+62.80	879+14.71	RT	TEMP. PVMT.	1859.8	0.0	Stage 1C Detour Pavement, Remove Per Staging.
882+63.44	883+99.64	RT	TEMP. PVMT.	46.6	0.0	Stage 1C Detour Pavement, Remove Per Staging.
884+99.85	890+92.91	RT	TEMP. PVMT.	1258.5	0.0	Stage 1C Detour Pavement, Remove Per Staging.
891+27.79	893+96.76	RT	TEMP. PVMT.	593.1	0.0	Stage 1C Detour Pavement, Remove Per Staging.
894+37.55	895+56.60	RT	TEMP. PVMT.	247.1	0.0	Stage 1C Detour Pavement, Remove Per Staging.
895+98.24	902+84.49	RT	TEMP. PVMT.	1102.8	0.0	Stage 1C Detour Pavement, Remove Per Staging.
860+76.91	865+98.61	LT	TEMP. PVMT.	720.4	0.0	Stage 2A Detour Pavement, Remove Per Staging.
868+76.20	872+09.69	LT	TEMP. PVMT.	439.2	0.0	Stage 2A Detour Pavement, Remove Per Staging.
876+23.77	879+68.00	LT	TEMP. PVMT.	325.4	0.0	Stage 2A Detour Pavement, Remove Per Staging.
882+04.00	883+46.75	LT	TEMP. PVMT.	175.7	0.0	Stage 2A Detour Pavement, Remove Per Staging.
898+00.00	901+97.45	LT	TEMP. PVMT.	203.1	0.0	Stage 2B Detour Pavement, Remove Per Staging.
977+97.82	982+28.46	LT	TEMP. PVMT.	1124.8	0.0	DD No. 2 Stage 1 Detour Pavement, Remove Per Staging.
			Total:	33775.8	5352.8	

ADJUSTMENT OF FIXTURES

No.	Location Station	Type of Fixture	Adjustment
1	844+66.07	Fire Hydrant	Minor Adjustment, Raise 0.06', Refer to Sheet D.2, Division 2
2	844+67.84	Water Valve	Minor Adjustment (Incidental), Raise 0.11', Refer to Sheet D.2
3	875+18.26	Gas Valve	Minor Adjustment (By Others), Raise 0.39', Refer to Sheet D.4, Contact Utility Company
4	877+81.86	Water Valve	Minor Adjustment, Adjust to Propsoed Grade, Refer to Sheet D.3
5	877+82.08	Fire Hydrant	Minor Adjustment, Adjust to Proposed Grade, Refer to Sheet D.3, Division 2
6	879+46.82	Gas Valve	Minor Adjustment (By Others), Raise 1.86', Refer to Sheet D.4, Contact Utility Company
7	882+66.49	Sanitary Sewer Manhole	Major Adjustment, Raise 0.41', Refer to Sheet D.5, Division 2
8	885+38.91	Water Valve	Major Adjustment (Incidental), Lower 1.49', Refer to Sheet D.5
9	887+15.05	Gas Valve	Minor Adjustment (By Others), Raise 1.43', Refer to Sheet D.5, Contact Utility Company
10	888+23.42	Water Valve	Major Adjustment (Incidental), Lower 1.58', Refer to Sheet D.5
11	888+23.46	Fire Hydrant	Minor Adjustment (Incidental), Lower 0.74', Refer to Sheet D.5, Division 2
12	888+85.61	Gas Valve	Minor Adjustment (By Others), Raise 1.48', Refer to Sheet D.5, Contact Utility Company
13	890+58.90	Gas Valve	Minor Adjustment (By Others), Lower 0.04', Refer to Sheet D.5, Contact Utility Company
14	893+91.45	Gas Valve	Minor Adjustment (By Others), Adj. to Grade, Refer to Sheet D.5, Contact Utility Company
15	897+07.51	Water Valve	Minor Adjustment (Incidental), Raise 0.70', Refer to Sheet D.6
16	897+07.66	Fire Hydrant	Major Adjustment, Raise 1.48', Refer to Sheet D.6, Division 2
17	897+12.00	Water Valve	Minor Adjustment (Incidental), Raise 0.65', Refer to Sheet D.6
18	899+40.71	Gas Valve	Minor Adjustment (By Others), Raise 0.56', Refer to Sheet D.6, Contact Utility Company
19	1848+95.23	Sanitary Sewer Manhole	Major Adjustment, Raise 0.80', Refer to Sheet D.2, E.1, M.1 and M.8, Division 2
20	1850+41.44	Sanitary Sewer Manhole	Major Adjustment, Lower 0.40', Refer to Sheet E.1, Division 2
21	2865+79.64	Sanitary Sewer Manhole	Major Adjustment, Raise 0.98', Refer to Sheet E.2 Division 2
22	2864+84.91	Water Valve	Major Adjustment (Incidental), Raise 2.93' to Proposed Grade, Refer to Sheet E.2
23	2864+87.18	Water Valve	Major Adjustment (Incidental), Raise 2.47' to Proposed Grade, Refer to Sheet E.2
24	5884+86.59	Water Valve	Minor Adjustment (Incidental), Raise 0.32', Refer to Sheet E.5
25	5884+92.92	Water Valve	Minor Adjustment (Incidental), Raise 0.32', Refer to Sheet E.5
26	5885+20.44	Water Valve	Minor Adjustment (Incidental), Raise 0.51', Refer to Sheet E.5
27	5885+19.57	Fire Hydrant	Minor Adjustment, Raise 0.49', Refer to Sheet E.5, Division 2
28	5885+28.77	Storm Sewer Manhole	Major Adjustment, Lower 0.19', Refer to Sheet E.5, Division 2
	Totals:	5	MANHOLE ADJUSTMENT, MAJOR
		5	FIRE HYDRANT ADJUSTMENT

SIDEWALK REMOVAL

* Not a bid item

Begin Station	End Station	Area SY	Saw Cut* LF	Remarks
845+60.00	845+80.00	9.4	24.0	
846+24.70	847+08.40	33.4	0.0	
1850+41.51	1850+57.84	7.0	3.8	
	Total:	49.8	27.8	

REMOVAL OF CONCRETE DRIVES

* Not a Bid Item

Location Station	Side	Area SY	Saw Cut* LF	Remarks
846+44.00	RT	69.1	41.6	
846+93.00	LT	60.3	37.7	
847+60.50	RT	96.9	0.0	
849+21.00	LT	161.2	41.3	Includes Asphalt Removal
877+50.00	RT	239.5	34.2	
890+96.75	LT	195.8	36.7	
891+10.00	RT	298.7	23.9	
894+18.50	RT	241.8	47.8	Includes C&G Removal
894+21.00	LT	316.6	49.4	
895+76.54	RT	223.5	43.3	Includes C&G Removal
2866+42.33	LT	3.9	15.6	
Total:		1907.3	371.5	

110-14
04-16-13

SANITARY OR STORM SEWER ABANDONMENT OR REMOVAL

* Not a bid item

Location/Description	Sanitary or Storm Sewer	Abandonment, Plug Only or Abandonment, Plug and Fill or Removal	Length of Pipe ≤ 36 inch diameter (LF)	Length of Pipe > 36 inch diameter (LF)	Fill Material* Flowable Mortar or CLSM (CY)	Remarks
845+05 to 848+34, LT	Storm Sewer	Removal	329			
845+68 to 848+35, RT	Storm Sewer	Removal	266			
848+38.75, 29.2' LT to 15.8' RT	Storm Sewer	Removal	45			
848+41 to 849+64, LT	Storm Sewer	Removal	129			
849+82, 16.8' RT to 31.7' LT	Storm Sewer	Removal	49			
849+82, 35.7' LT to 59.9' LT	Storm Sewer	Removal	25			
852+52, 17.2' RT to 26.3' LT	Storm Sewer	Removal	44			
852+55, 29.7' LT to 104.1' LT	Storm Sewer	Removal	77			
863+54 to 865+24, RT	Storm Sewer	Removal	175			
863+81 to 864+64, LT	Storm Sewer	Removal	88			
866+39, 13.2' RT to 14.5' LT	Storm Sewer	Removal	28			
866+39, 18.5' LT to 60.7' LT	Storm Sewer	Removal	43			
3863+08, 11.2' LT to 18.8' RT	Storm Sewer	Removal	33			Losey Avenue
979+67.8, 152.7' RT to 979+91.9, 107.5' RT	Sanitary Sewer	Removal	50			Refer to U Sheets
980+70.6, 98.9' LT to 980+71.2, 148.9' LT	Sanitary Sewer	Removal	50			Refer to U Sheets
980+71.2, 148.9' RT to 979+67.8, 152.7' RT	Sanitary Sewer	Abandonment, Plug and Fill	246		28.6 CY Flowable Mortar	Refer to U Sheets
Totals:	Storm Sewer	Removal	1331			
	Sanitary Sewer	Removal	100			
	Sanitary Sewer	Abandonment, Plug and Fill	246			

110-2
04-16-13

REMOVAL OF EXISTING STRUCTURES

Location	Description	Remarks
850+66 to 856+73, RT	Existing Block Retaining Wall	Refer to Sheet D.3
859+87 to 861+89, LT	Existing Block Retaining Wall	Refer to Sheet D.3
1850+18, 22' LT	Existing Block Retaining Wall	Refer to Sheet E.1
2865+65.30, 19.9' LT	Water Meter Pit	Existing Pit is Abandoned. Refer to Sheet E.2

110-15
04-16-13

REMOVAL OF INTAKES AND UTILITY ACCESSES

No.	Location/Description	Type	Remarks
1	845+63, 17.2' RT	Intakes	
2	848+39, 17.5' RT	Intakes	
3	848+38, 31.2' LT	Intakes	
4	849+82, 33.6' LT	Intakes	
5	849+82, 18.8' RT	Intakes	
6	851+14, 32' LT	Utilities	Utility Handhole, Coordinate with Utility Company
7	852+52, 19.2' RT	Intakes	
8	852+52, 28.1' LT	Intakes	
9	863+49, 18.9' RT	Intakes	
10	863+76, 27.3' LT	Intakes	
11	866+39, 15.2' RT	Intakes	
12	866+39, 16.5' LT	Intakes	
13	979+91.50, 107.9' RT	Utilities	Sanitary Sewer Manhole, Refer to U Sheets
14	980+67.30, 44.3' RT	Utilities	Sanitary Sewer Manhole, Refer to U Sheets
15	980+70.60, 62.0' LT	Utilities	Sanitary Sewer Manhole, Refer to U Sheets
16	3863+00, 13.2' LT	Intakes	
	Total:	16	


104-3
04-21-15

DRAINAGE STRUCTURE BY ROAD CONTRACTOR


Length of unclassified pipe calculated is based on using Reinforced Concrete Pipe.
* Not a bid item
(1) Diameter or equivalent diameter
(2) UNCL = Unclassified Pipe CMP = Corrugated Metal Pipe RCP = Reinforced Concrete Pipe LCP = Arch or Elliptical Low Clearance Pipe SARC = Steel Arch Pipe

Drainage Area (ACRE)	Location	Type	Size (1) (IN)	Kind Of Pipe (2)	Length New Const. (LF)	Bedding Class	Design Cover (H) (FT)	Camber* (DR-102) (FT)	Apron No. IN	Apron No. OUT	Apron Guard* (DR-213) No.	Elbow* (DR-141) No.	Diaphragm* (DR-501) No.	Tee Section* (DR-142) No.	"D" Section* (DR-141) No.	Reducer* No.	Type 'C' Connections* (DR-122) Type	Type 'C' Connections* (DR-122) No.	Connected Pipe Joint* (DR-121) Type	4" Perforated Subdrain* FT	Flow Line Elevations Lt.	Flow Line Elevations Rt.	Flow Line Elevations Other	Flow Line Elevations Other	Dimensions Lin. Ft. Total Lt.	Dimensions Lin. Ft. Total Rt.	Dimensions Lin. Ft. Extensions Lt.	Dimensions Lin. Ft. Extensions Rt.	Skew Ahead Degrees Lt.	Skew Ahead Degrees Rt.	Dike Rt. / Lt.	Dike Location Station	Dike Top Elevation	Dike Type	Class 20 (CY)	Flowable Mortar (CY)	Floodable* Backfill (A) (CY)	Porous* Backfill (B) (CY)	Flooded Backfill (A+B) (CY)	Remarks
12.0	852+26.00	3000D	42	RCP	170	B	18.9	0.33	1	1	2								Type 2		752.04	754.30			125.0	61.0									792.2		148.2	9.0	157.2	Sheet V.20
67.0	900+60.27	2000D	48	RCP	2	B	0.5												Type 2			753.22	753.30			47.5		2.0							6.9					Sheet V.21
40.3	6957+40.00	2000D	42	RCP	74	B	5.3	0.08	1	1	2								Type 2		772.40	773.30			49.5	40.5									176.4		121.1	6.9	128.0	Sheet V.22
	Totals:								4	42"																						Totals:	975.5		269.3	15.9	285.2	


PCC PAVEMENT




Typical Intersection



Ramp or Loop Taper (2)



Channelized Intersection
Widen Existing Roadway



Channelized Intersection
Reconstructed Roadway


(1) Does not include raised island area or curb. Refer to tabulation 112-4 for quantities.


(2) Refer to PV-410, PV-411, PV-412, and PV-414.

(3) Quantity includes Pavement Header.

Location				Mainline			Area (3)								Total Area By Pavement Thickness		Special Backfill	Modified Subbase	Granular Subbase	Remarks
Road Identification	Direction of Travel	Station to Station		Width	Length	Area	A (1)	B	C	D	E	F (2)	G	H	SY					
				FT	FT	SY	SY	SY	SY	SY	SY	SY	SY	SY	9.5 IN	7 IN	TONS	CY	SY	
U.S. Highway 151	NB	843+88.58	846+17.11	VARIES	228.5								138.7		138.7			135.4		
U.S. Highway 151	SB	845+05.45	848+30.33	3.0	324.9								108.3		108.3			136.5		
U.S. Highway 151	NB	846+17.11	848+30.33	8.0	213.2								189.6		189.6			164.2		
U.S. Highway 151	NB/SB	848+30.33	848+69.80	42.0	39.5	184.2									184.2			132.6		
U.S. Highway 151	NB/SB	848+69.80	850+01.96	36.0	132.2	528.7									528.7			333.1		
U.S. Highway 151	NB/SB	850+01.96	855+14.27	39.0	512.3	2220.1									2220.1			1506.4		
U.S. Highway 151	SB	850+01.96	853+34.27	15.0	332.3				553.9						553.9			418.8		
U.S. Highway 151	SB	853+34.27	855+14.27	VARIES	180.0				180.0						180.0			151.3		
U.S. Highway 151	NB/SB	855+14.27	855+59.10	42.0	44.8	209.3									209.3			150.5		
																				UPRR Bridge and Approach Pavement
U.S. Highway 151	NB/SB	859+06.10	859+93.36	42.0	87.3	407.3									407.3			293.2		
U.S. Highway 151	NB/SB	859+93.36	863+87.58	39.0	394.2	1708.3									1708.3			1159.1		
U.S. Highway 151	NB	859+93.36	861+73.36	VARIES	180.0				180.0						180.0			151.3		
U.S. Highway 151	NB	861+73.36	863+58.36	15.0	185.0				308.4						308.4			233.1		
U.S. Highway 151	NB/SB	863+87.58	864+74.60	40.0	87.0	386.8									386.8			262.0		
U.S. Highway 151	NB/SB	864+74.60	865+48.61	44.0	74.0	361.9									361.9			259.1		
																				Prairie Creek Bridge and Approach Pavement
U.S. Highway 151	NB/SB	869+26.20	870+00.00	44.0	73.8	360.9									360.9			258.2		
U.S. Highway 151	NB	870+00.00	870+70.00	VARIES	70.0				51.3						51.3			46.9		Transition to Rural Section
U.S. Highway 151	SB	870+00.00	870+70.00	VARIES	70.0				49.9						49.9			46.4		Transition to Urban Section
U.S. Highway 151	NB/SB	870+00.00	879+38.00	38.0	938.0	3960.5									3960.5			2836.7		
																				Drainage Ditch No. 1 Bridge and Approach Pavement
U.S. Highway 151	NB/SB	882+34.00	898+00.00	38.0	1566.0	6612.0									6612.0			4614.3		
U.S. Highway 151	NB	882+34.00	882+78.46	VARIES	44.5				50.4						50.4			40.9		
U.S. Highway 151	NB	882+78.46	883+95.73	12.0	117.3				154.4						154.4			121.5		
U.S. Highway 151	SB	884+25.93	888+43.66	12.0	417.7				564.3						564.3			444.5		
U.S. Highway 151	SB	888+43.66	890+21.24	VARIES	177.6				99.0						99.0			100.6		
																				Project Gap
U.S. Highway 151	SB	974+69.95	979+30.00	12.0	460.1								613.5		613.5			483.1		
U.S. Highway 151	NB/SB	979+30.00	981+40.00	40.0	210.0	933.4									933.4			676.2		
U.S. Highway 151	SB	981+40.00	984+83.16	12.0	343.2								457.6		457.6			360.4		
Church Street	EB/WB	1847+69.25	1848+56.14	36.0	86.9	347.6										347.6	81.1			
Church Street	EB	1848+56.14	1849+16.97	VARIES	60.8		82.1									82.1	23.0			
Church Street	WB	1848+56.14	1849+16.97	VARIES	60.8			146.1								146.1	35.5			
Church Street	EB/WB	1848+56.14	1849+16.97	36.0	60.8	243.4										243.4	51.1			
Church Street	EB/WB	1849+52.97	1850+01.77	31.0	48.8	168.1										168.1	35.3			
Church Street	EB	1849+52.97	1850+01.77	VARIES	48.8			81.4								81.4	22.0			
Church Street	WB	1849+52.97	1850+01.77	VARIES	48.8		79.5									79.5	21.9			
Church Street	EB/WB	1850+01.77	1850+11.77	37.0	10.0	41.2										41.2	10.1			
Church Street	EB/WB	1850+11.77	1851+01.77	VARIES	90.0	310.0										310.0	73.7			
Church Street	EB/WB	1851+01.77	1851+25.00	25.0	23.2	64.6										64.6	15.7			
Prairie Avenue	EB/WB	2864+37.80	2864+86.31	23.0	48.5	124.0										124.0	26.1			
Prairie Avenue	EB	2864+37.80	2864+86.31	VARIES	48.5			162.1								162.1	38.2			
Prairie Avenue	WB	2864+37.80	2864+86.31	VARIES	48.5		70.9									70.9	19.5			
Prairie Avenue	EB/WB	2864+86.31	2865+30.81	25.5	44.5	126.1										126.1	29.6			
Prairie Avenue	EB/WB	2865+30.81	2866+56.00	23.0	125.2	320.0										320.0	78.9			

PCC PAVEMENT





(1) Does not include raised island area or curb. Refer to tabulation 112-4 for quantities.

(2) Refer to PV-410, PV-411, PV-412, and PV-414.

(3) Quantity includes Pavement Header.

Location				Mainline			Area (3)								Total Area By Pavement Thickness		Special Backfill	Modified Subbase	Granular Subbase	Remarks
Road Identification	Direction of Travel	Station to Station		Width	Length	Area	A (1)	B	C	D	E	F (2)	G	H	SY					
				FT	FT	SY	SY	SY	SY	SY	SY	SY	SY	SY	9.5 IN	7 IN	TONS	CY	SY	
Losey Avenue	NB/SB	3862+86.45	3864+56.28	23.0	169.8	434.1										434.1	115.0			
Losey Avenue	NB/SB	3864+56.28	3864+83.31	17.0	27.0	51.1										51.1	10.8			
Losey Avenue	NB	3864+56.28	3864+83.31	VARIES	27.0			30.4								30.4	9.0			
Stallman Drive	NB/SB	4874+25.00	4875+07.57	25.0	82.6	229.4										229.4	55.9			
Stallman Drive	NB/SB	4875+07.57	4875+43.95	22.0	36.4	89.0										89.0	21.3			
Stallman Drive	NB	4875+07.57	4875+81.00	VARIES	73.4			68.6								68.6	18.1			
Stallman Drive	NB/SB	4875+43.95	4875+81.00	19.0	37.0	78.3										78.3	16.5			
Stallman Drive	SB	4875+43.95	4875+81.00	VARIES	37.0		62.0									62.0	16.1			
Cemetery Road	EB/WB	5882+30.00	5883+88.70	25.0	158.7	440.9										440.9	102.7			
Cemetery Road	EB	5883+15.59	5883+88.70	VARIES	73.1			96.8								96.8	23.4			
Cemetery Road	WB	5883+60.60	5883+88.70	VARIES	28.1		33.3									33.3	9.0			
Cemetery Road	EB/WB	5884+37.80	5885+42.00	25.0	104.2	289.5										289.5		98.3		
Cemetery Road	EB	5884+37.80	5884+86.04	VARIES	48.2			46.8								46.8		21.1		
Cemetery Road	WB	5884+37.80	5885+27.53	VARIES	89.7		161.9									161.9		57.2		
														Total:	21572.7	4479.2	959.5	15692.9		


BRIDGE APPROACH SECTION

Refer to the BR Series.

* Not a bid item


Location				Approach Pavement					Standard Road Plans BR Series			Subdrain								Remarks
Bridge Station	End	Skew Ahead Degrees		(T) Thickness	Pay Length	Non-Reinf. Pavement Area	Single-Reinf. Pavement Area	Double-Reinf. Pavement Area	Approach	Fixed or Movable Abutment	Abutting Pavement	* Perforated Subdrain 4"	* Subdrain Outlet		* Porous Backfill	* Class 'A' Crushed Stone Backfill	* Modified Subbase	* Polymer Grid	* Special Backfill	
		LEFT	RIGHT	Inches	FT	SY	SY	SY				LF	STA	Side	CY	CY	TON	SY	TON	
857+32.60	S		4	12.0	70.0	140.9	94.5	122.5	BR-203	Movable	BR-211	74.0	855+69.10	LT	2.3		344.500	398.2		UPRR Bridge (BRF-151-3(141)--38-57)
	N		4	12.0	70.0	140.9	94.4	129.2	BR-203	Movable	BR-211	54.0	858+96.10	LT	1.7		352.200	404.8		Connect Subdrain to Longitudinal Subdrain, Avoid GR Post
867+41.69	S		30	12.0	86.8	146.7	102.8	228.3	BR-203	Movable	BR-211	78.0	865+58.61	LT	2.4		460.800	523.7		Prairie Creek Bridge (BRF-151-3(142)--38-57)
	N		30	12.0	78.3	146.7	102.8	228.9	BR-203	Movable	BR-211	78.0	869+16.20	RT	2.4		461.500	521.4		Prairie Creek Bridge (BRF-151-3(142)--38-57)
880+85.25	S	15		12.0	76.9	126.7	169.6	296.8	BR-205	Movable	BR-211	80.0	879+48.00	RT	2.5		601.500	635.7		Drainage Ditch No. 1 Bridge (BRF-151-3(152)--38-57)
	N	15		12.0	78.3	149.8		445.9	BR-205	Movable	BR-211	82.0	882+24.00	RT	2.5		590.900	638.7		Ext. Dbl. Reinf. Section to End of Sep. Rail. Sheet L.17
							Total:	1678.6	BR-203											
								1188.8	BR-205											

HMA PAVEMENT




Typical Intersection

Ramp or Loop Taper (2)



Channelized Intersection
Widen Existing Roadway



Channelized Intersection
Reconstructed Roadway

(1) Does not include raised island area or curb. Refer to tabulation 112-4 for quantities.

(2) Refer to PV-410, PV-411, PV-412, and PV-414.

(3) Quantity includes Pavement Header.

Calculations assume a surface course unit weight (lbs/cf) of 155, an intermediate course unit weight (lbs/cf) of 150, a base course unit weight (lbs/cf) of 150, and a special backfill unit weight (lbs/cf) of 140.

Location				Mainline			Area (3)								Bid Items												
															Hot Mix Asphalt Pavement						Binder						
Road Identification	Direction of Travel	Station to Station		Width	Length	Area	A (1)	B	C	D	E	F (2)	G	H	Surface		Intermediate		Base		Surface	Intermediate	Base	Special Backfill	Modified Subbase	Granular Subbase	Pavement Scarification	Remarks
				FT	FT	SY	SY	SY	SY	SY	SY	SY	SY	SY	TONS	SY	TONS	SY	TONS	SY	TONS	TONS	TONS	TONS	CY	SY	SY	
U.S. Highway 151	NB	898+00.00	902+58.42	Varies	458.4								298.3				33.6	298.3	100.7	298.3		2.0	6.0		284.1			
U.S. Highway 151	SB	898+00.00	900+09.70	Varies	209.7								68.2				7.7	68.2	23.0	68.2		0.5	1.4		139.2			
U.S. Highway 151	NB/SB	898+00.00	902+58.42	Varies	458.4	2469.0									287.0	2469.0					17.2							
U.S. Highway 151	SB	974+69.95	979+30.00	12.0	460.1	613.5									71.3	613.5					4.3							
U.S. Highway 151	NB/SB	979+30.00	981+40.00	40.0	210.0	933.4									108.5	933.4					6.5							
U.S. Highway 151	SB	981+40.00	984+83.16	12.0	343.2	457.6									53.2	457.6					3.2							
														Total:	546.1	4473.5	43.3	366.5	129.9	366.5	32.8	2.6	7.8		423.3			

NOTCHES AND RUNOUTS FOR RESURFACING

Refer to PR-201 and PR-202.

(1) Bid item. Applies only to Types 'N1' and 'N3' on PR-202. Refer to 100-25 for remaining values.

Location Station	Type of Notch or Runout	S	I	DI	L	M	Pavement Scarification (1)	Remarks
		IN	IN	IN	FT	IN	SY	
902+58.42	Type 'N1'	2.0			100.0	2.0	576.1	
	Total:						576.1	

SHOULDERS

(1) Lane(s) to which the shoulder is adjacent.
(2) Bid Item
(3) Applies only for Paved Shoulders constructed on project with existing granular shoulders.
(4) Does not include shrink.

Calculations assume a HMA unit weight (lbs/cf) of 155, a Special Backfill unit weight (lbs/cf) of 140, and a Granular Shoulder unit weight (lbs/cf) of 140.

Location					Quantities																
Road Identification	(1) Direction Of Traffic	Station to Station		Side	(P) Width	(G) Width	(L) Length	Class 13 Excavation (3)	Hot Mix Asphalt		Binder	Paved Shoulder (2)	Reinforced Paved Shoulder (2)	Special Backfill				Modified Subbase (2)	Granular Shoulder		Earth Shoulder Construction Alternates			Remarks
														HMA Alternate		PCC Alternate					STA (2)	HMA	PCC	
					FT	FT	FT	CY (2)	TON	TON/STA	TONS	SY (2)	SY (2)	TON (2)	TON/STA	TON (2)	TON/STA	CY (2)	TON (2)	TON/STA		CY (4)	CY (4)	
U.S. 151	NB	870+70.00	877+25.85	RT	10.0		655.9					710.2				416.858	63.560				6.6	126.8	124.9	7" PCC
U.S. 151	SB	870+70.00	872+78.04	LT	10.0		208.0					224.9				132.230	63.560				2.1	40.2	39.6	7" PCC
U.S. 151	SB	873+21.96	875+71.16	LT	10.0		249.2					258.7				158.392	63.560				2.5	48.2	47.4	7" PCC
U.S. 151	SB	876+25.92	879+68.00	LT	10.0		342.1					374.8				217.426	63.560				3.4	66.1	65.1	7" PCC
U.S. 151	NB	877+76.88	879+68.00	RT	10.0		191.1					228.2				121.476	63.560				1.9	36.9	36.4	7" PCC
U.S. 151	NB	882+04.00	884+48.42	RT	6.0		244.4					168.7				86.231	35.280				2.4	53.0	52.2	7" PCC
U.S. 151	SB	882+04.00	883+41.77	LT	6.0		137.8					179.6				48.605	35.280				1.4	29.9	29.4	7" PCC
U.S. 151	SB	884+02.90	890+71.27	LT	6 to 10		668.4					476.2				330.308	49.420				6.7	137.1	136.1	7" PCC
U.S. 151	NB	884+94.40	890+90.79	RT	6 to 10		596.4					677.2				294.736	49.420				6.0	122.4	121.5	7" PCC
U.S. 151	SB	891+22.89	893+98.36	LT	10.0		275.5					287.6				175.089	63.560				2.8	53.3	52.4	7" PCC
U.S. 151	NB	891+30.24	893+93.86	RT	10.0		263.6					268.9				167.557	63.560				2.6	51.0	50.2	7" PCC
U.S. 151	NB	894+44.14	895+47.30	RT	10.0		103.2					96.1				65.568	63.560				1.0	19.9	19.6	7" PCC
U.S. 151	SB	894+43.64	898+00.00	LT	10.0		356.4					386.7				226.502	63.560				3.6	68.9	67.8	7" PCC
U.S. 151	NB	896+05.78	898+00.00	RT	10.0		194.2					206.6				123.446	63.560				1.9	37.5	37.0	7" PCC
U.S. 151	NB	898+00.00	902+58.42	RT		6.0	458.4												216.283	47.180	4.6	99.5	98.0	
U.S. 151	SB	898+00.00	902+58.42	LT		6.0	458.4												216.283	47.180	4.6	99.5	98.0	
U.S. 151	SB	974+22.81	979+80.09	LT	4.0	6.0	557.3		86.378	15.500	5.183	238.1		173.983	31.220				262.925	47.180	5.6	121.0	119.1	6" HMA
U.S. 151	SB	979+80.09	982+76.24	LT	13.3 to 15		296.2		162.383	54.831	9.743	446.0		215.597	72.800						3.0	64.3	63.3	6" HMA
U.S. 151	SB	982+76.24	984+83.16	LT	4.0	6.0	206.9		32.073	15.500	1.924	92.0		118.193	57.120				97.625	47.180	2.1	40.0	39.4	6" HMA
U.S. 151	SB	984+83.16	985+76.46	LT		6 to 0	93.3							29.128	31.220				22.009	23.590	0.9	18.0	17.8	
U.S. 151	NB	977+81.50	979+30.00	RT	3.2 to 6.9		148.5		39.130	26.350	2.348	64.5		55.094	37.100						1.5	32.2	31.7	8" HMA
U.S. 151	NB	979+30.00	980+65.15	RT	13.3		135.1		92.871	68.717	5.572	199.7		98.389	72.800						1.4	26.1	25.7	8" HMA
U.S. 151	NB	980+65.15	981+40.00	RT	10.0		74.9		38.673	51.667	2.320	83.2		54.491	72.800						0.7	15.4	15.2	8" HMA
Beverly Rd.	WB	6957+24.62	6957+55.38	LT		9.3 to 9	30.8												16.149	52.500	0.3			
Beverly Rd.	EB	6957+25.37	6957+54.63	RT		9.3 to 10	29.3												15.362	52.500	0.3			
							Totals:					4544.4	7" PCC	744.900		2564.500			846.700		69.8			
												776.1	6" HMA											
												347.4	8" HMA											

FULL-DEPTH PATCHES

Possible Standards: PR-101, PR-102, PR-103, PR-104, PR-105 and PR-140.

Location				Dimension			PCC Patches				HMA Patches	Composite HMA	Subbase Patches	Subbase Patch w/ 'EF' Joint	Patch Subdrain	'CD' Joints	'CT' Joints	'EF' Joints	Anchor Lugs Removal	Remarks
Count	Station	Reference Location Sign	Lane	Length	Width	Patch Thickness	With Dowels	Without Dowels	C R C	Ramp with Dowels										
							PR-103	PR-102	PR-104	PR-105			PR-140	PR-101	PR-101 or PR-140			PR-101		
			L, R, or B	FT	FT	IN	SY	SY	SY	SY	SY	TON	SY	SY	No.	No.	No.	No.	No.	
2	6957+40.00		B	30.0	24.0	8.0	80.0									3				Beverly Road Culvert Installation

PROPOSED POSTED SPEED LIMIT

Road Identification	Begin Station	End Station	Proposed Posted Speed Limit			Remarks
			35 or less	40 - 45	over 45	
U.S. Highway 151	843+47.28	887+00.00		45		End Station is Approximate
U.S. Highway 151	887+00.00	897+00.00			50	Approximate Location
U.S. Highway 151	897+00.00	903+15.44			55	Begin Station is Approximate
U.S. Highway 151	971+42.45	987+43.71			55	
Church Street	1847+69.25	1849+00.00	25			
Church Street	1849+56.00	1851+25.00	25			
Prairie Avenue	2864+42.00	2866+56.00	25			
Losey Avenue	3862+86.45	3864+80.81	25			
Stallman Drive	4874+25.00	4875+81.00	25			
Cemetery Road	5882+30.00	5883+74.00	25			
Cemetery Road	5884+44.00	5885+42.00	25			
80th Street SW	7906+60.00	7912+00.00			55	Assumed Speed Limit
Beverly Road	6955+00.00	6958+89.23		45		

LONGITUDINAL GROOVING

Location	Total SY	Remarks
UPRR	278.0	South Approach
UPRR	847.0	Bridge Deck
UPRR	278.0	North Approach
Prairie Creek	409.0	South Approach, Includes Sidewalk Area
Prairie Creek	1274.0	Bridge Deck, Includes Sidewalk Area
Prairie Creek	402.0	North Approach, Includes Sidewalk Area
Drain Ditch 1	482.0	South Approach, Includes Sidewalk Area
Drain Ditch 1	1026.0	Bridge Deck, Includes Sidewalk Area
Drain Ditch 1	489.0	North Approach, Includes Sidewalk Area
Total	5485.0	

ACCESS POINTS AND SAFETY RAMPS

Refer to Cross-Sections

Length of unclassified pipe calculated is based on using Corrugated Metal Pipe.
(1) Refer to MI-210
(2) Refer to EW-501.
(3) Refer to EW-501 or EW-502.
*Predetermined for access point not constructed with this project.

Location		Type	Length of Opening (1)			W	(1) (2) PR	(2) SR	Pipe Culvert (3)					Aprons	Driveway Surface Area		Driveway Surfacing Material	Remarks
Station	Side	A, B, C, Safety Ramp, or Predetermined*	Case	1½" Dropped Curb	3" Dropped Curb				H	Size	Pipe Length	Lt.	Rt.		HMA	PCC		
			1 or 2	LF	LF	FT	FT	FT	FT	IN	LF	LF	LF	No.	SY	SY	TON	
U.S. Hwy 151																		
844+91.50	R	C	2	26.8		20.0										28.8		
845+34.00	L	C	2	30.0		20.0										28.3		
845+97.50	R	B	2	40.0		35.0										36.2		
846+44.00	R	C	2	24.5		20.0										31.2		
846+93.00	L	B	2	44.0		34.0										81.2		
847+60.50	R	B	2	64.5		60.0										57.8		Ex. Entrance 65' wide
864+19.80	L	C	1	71.2		25.0	VAR									493.6		Refer to L Sheets
864+19.80	L	C				15.0											126.700	Refer to L Sheets
873+00.00	L	B	1			30.0	30.0	15.0								142.7		
877+50.00	R	B	1			34.2	30.0	15.0								202.2		
878+31.00	L	C				20.0		15.0									51.000	Refer to M Sheets
890+96.75	L	B	1			37.0	30.0		1.2	18	56.0	29.7	31.7	2		181.0		CMP Pipe
891+10.00	R	B	1			24.0	30.0		1.5	18	44.0	24.9	23.8	2		238.5		CMP Pipe
894+18.50	R	B	1			40.0	30.0									241.9		
894+21.00	L	B	1			30.0	30.0									230.8		Includes Curb
895+76.54	R	B	1			43.0	30.0									233.4		Incl. Curb, UAC Ex. Pipe
897+64.90	R	C				26.0		15.0									35.100	UAC Existing Pipe
983+85.00	L	C				15.0		15.0	2.4	18	50.0	33.7	28.5	2			69.100	Remove Existing Pipe
Church St.																		
1847+85.30	R	B	2			24.0										169.9		
1850+17.23	R	B	2			30.0										83.2		
1850+31.75	L	C	2			12.0										21.2		
1850+68.00	R	C	2			12.0			1.0	12	28.0	15.4	13.6	2		35.7		CMP Pipe
1851+11.39	R	C	2			16.0										32.8		
Prairie Ave.																		
2865+51.90	L	C	2			10.0										75.4		
2866+00.00	R	C	2			16.0										23.9		
2866+42.33	L	C	2			16.0										23.4		
Losey Ave.																		
3863+77.60	R	C	2	34.4		24.0										46.3		
80th St. SW																		
7910+00.00	L	C						20.0	1.2	30	56.0	31.6	36.0	2			132.100	RCP Pipe
					Totals:					12	28.0	CMP	Apron:	2		2739.4	414.000	
										18	150.0	CMP	Apron:	6				
										30	56.0	RCP	Apron:	2				

SIDEWALK CONSTRAINTS

1. Widths:
   Widths listed in the S sheets are minimums.


2. Cross Slopes:
   Construct all sidewalks, curb ramps, and landings/turning spaces at a target cross slope of 1.5%. Cross slopes exceeding 2.0% will not be allowed, except for areas tying into existing pavement. In these areas, transition from existing pavement cross slope to a cross slope of less than 2.0% within one panel at a rate not to exceed 1.0% per foot.

3. Longitudinal Slopes:
   a. Sidewalk:
      i. Roadway slope exceeds 5.0%: Sidewalk longitudinal slope exceeding the roadway slope by more than 2.0% will not be allowed.
      ii. Roadway slope 5.0% or less: Sidewalk longitudinal slope exceeding 5.0% will not be allowed.
   b. Ramps:
      i. Ramps 15.0’ in length or less: Longitudinal slope exceeding 8.3% will not be allowed.
      ii. Ramps greater than 15.0’ in length: Construct with the longitudinal slope necessary to conform to the design.

4. Landing/Turning Spaces:
   Longitudinal slopes exceeding 2.0% will not be allowed.

SIDEWALKS

See MI-220 and S Sheets



Intersection	Quadrant	Length	(A)	(B)	(S)	4" PCC Sidewalk	6" PCC Sidewalk	8" PCC Sidewalk	10" PCC Sidewalk	Detectable Warnings	Remarks
			FT	FT	%	SY	SY	SY	SY	SF	
845+60.00 - 845+80.00		20	5.30	4.00		8.9					U.S. Highway 151
846+15.00 - 846+34.00		19	4.50	4.00		8.5					U.S. Highway 151
846+54.00 - 847+30.50		76.5	4.50	4.00		34.0					U.S. Highway 151
1850+37.75 - 1850+57.84		20	8.50	4.00		8.9					Church Street
					Total:	60.3					

LONGITUDINAL SUBDRAIN SHOULDER AND BACKSLOPE

Refer to Soils Sheets

* Not a bid item. Bridge berm quantities assume a trench depth of 24 inches.

Location					Longitudinal Subdrain (DR-303)							Subdrain Outlet		Porous* Backfill	Class "A"* Crushed Stone	Remarks
Line No.	Road or Lane Identification	Station to Station		Side	Depth D	Shoulder		Backslope		Bridge Berm (EW-203 or EW-204)			DR-303, DR-305 or DR-306			
						Size	Length	Size	Length	Standard Road Plan and Type	Size	Length	Station	Standard Road Plan and Type		
					IN	IN	FT	IN	FT		IN	FT			CY	CY	
1	US 151	843+88.65	845+64.97	RT	45.0	4.0	180.3						843+88.65	DR-303	18.1		Type 12, Cap End
													845+64.97	DR-303			Type 12, Outlet into Intake ST-03
2	US 151	845+64.97	847+21.58	RT	45.0	4.0	158.1						845+64.97	DR-303	15.9		Type 12, Outlet into Intake ST-03
													847+21.58	DR-303			Type 12, Outlet into Intake ST-05
3	US 151	847+21.58	848+39.00	RT	45.0	4.0	119.0						847+21.58	DR-303	11.9		Type 12, Outlet into Intake ST-05
													848+39.00	DR-303			Type 12, Outlet into Intake ST-06
4	US 151	848+39.00	849+89.38	RT	45.0	4.0	152.4						848+39.00	DR-303	15.3		Type 12, Outlet into Intake ST-06
													849+89.38	DR-303			Type 12, Outlet into Intake ST-11
5	US 151	849+89.38	851+50.00	RT	45.0	4.0	162.3						849+89.38	DR-303	16.3		Type 12, Outlet into Intake ST-11
													851+50.00	DR-303			Type 12, Outlet into Intake ST-12
6	US 151	851+50.00	853+25.60	RT	45.0	4.0	176.4						851+50.00	DR-303	17.7		Type 12, Outlet into Intake ST-12
													853+25.60	DR-303			Type 12, Outlet into Intake ST-18
7	US 151	853+25.60	855+69.10	RT	45.0	4.0	316.3						853+25.60	DR-303	31.7		Type 12, Outlet into Intake ST-18
													855+69.10	DR-305, Type A			Type 7A, Outlet to Left
8	US 151	858+96.10	861+82.03	RT	45.0	4.0	305.1						858+96.10		30.6		Connect to Approach Pavement Subdrain
													861+82.03	DR-303			Type 12, Outlet into Intake ST-22
9	US 151	861+82.03	863+51.70	RT	45.0	4.0	170.4						861+82.03	DR-303	17.1		Type 12, Outlet into Intake ST-22
													863+51.70	DR-303			Type 12, Outlet into Intake ST-24
10	US 151	863+51.70	865+66.60	RT	45.0	4.0	239.3						863+51.70	DR-303	24.0		Type 12, Outlet into Intake ST-24
													865+66.60	DR-305, Type A			Type 7A, Outlet to Left
11	US 151	869+26.20	870+70.00	RT	45.0	4.0	195.8						869+26.20	DR-305, Type A	19.6		Type 7A
													870+70.00	DR-305, Type A			Type 12
12	US 151	870+70.00	875+24.64	RT	45.0	4.0	507.1						870+70.00	DR-305, Type A	50.9		Type 7A
													875+24.64	DR-305, Type A			Type 7A
13	US 151	875+24.64	879+37.99	RT	45.0	4.0	464.9						875+24.64	DR-305, Type A	46.6		Type 7A
													879+37.99	DR-305, Type A			Type 7A
14	US 151	882+29.22	885+23.39	RT	45.0	4.0	330.2						882+29.22	DR-305, Type A	33.1		Type 7A
													885+23.39	DR-305, Type A			Type 7A
15	US 151	885+23.39	888+50.00	RT	45.0	4.0	371.6						885+23.39	DR-305, Type A	37.3		Type 7A
					30.0								888+50.00	DR-305, Type A			Type 7A
16	US 151	888+50.00	893+00.00	RT	30.0	4.0	486.2						888+50.00	DR-305, Type A	30.0		Type 7A
					45.0								893+00.00	DR-305, Type A			Type 7A
17	US 151	893+00.00	898+00.00	RT	45.0	4.0	546.6						893+00.00	DR-305, Type A	54.8		Type 7A
													898+00.00	DR-305, Type A			Type 7A
18	US 151	898+00.00	902+58.42	RT	45.0	4.0	507.8						898+00.00	DR-305, Type A	50.9		Type 7A
													902+58.42	DR-305, Type A			Type 7A
19	US 151	845+05.46	846+64.33	LT	45.0	4.0	162.7						845+05.46	DR-303	16.3		Type 12, Outlet into Intake ST-02
													846+64.33	DR-303			Type 12, Outlet into Intake ST-04
20	US 151	846+64.33	848+39.00	LT	45.0	4.0	176.3						846+64.33	DR-303	17.7		Type 12, Outlet into Intake ST-04
													848+39.00	DR-303			Type 12, Outlet into Intake ST-07
21	US 151	848+39.00	849+89.28	LT	45.0	4.0	151.2						848+39.00	DR-303	15.2		Type 12, Outlet into Intake ST-07
													849+89.28	DR-303			Type 12, Outlet into Intake ST-14
22	US 151	849+89.28	851+50.00	LT	45.0	4.0	162.3						849+89.28	DR-303	16.3		Type 12, Outlet into Intake ST-14
													851+50.00	DR-303			Type 12, Outlet into Intake ST-13
23	US 151	851+50.00	853+25.60	LT	45.0	4.0	176.2						851+50.00	DR-303	17.7		Type 12, Outlet into Intake ST-13
													853+25.60	DR-303			Type 12, Outlet into Intake ST-18
24	US 151	853+25.60	855+69.10	LT	45.0	4.0	278.2						853+25.60	DR-303	27.9		Type 12, Outlet into Intake ST-18
													855+69.10				Connect to Approach Pavement Subdrain
25	US 151	858+96.10	861+82.03	LT	45.0	4.0	304.8						858+96.10	DR-305, Type A	30.6		Type 7A
													861+82.03	DR-303			Type 12, Outlet into Intake ST-21
26	US 151	861+82.03	863+51.69	LT	45.0	4.0	170.4						861+82.03	DR-303	17.1		Type 12, Outlet into Intake ST-21
													863+51.69	DR-303			Type 12, Outlet into Intake ST-23
27	US 151	863+51.69	865+66.60	LT	45.0	4.0	255.8						863+51.69	DR-303	25.7		Type 12, Outlet into Intake ST-23
													865+66.60	DR-305, Type A			Type 7A
28	US 151	869+16.20	870+70.00	LT	45.0	4.0	218.9						869+16.20	DR-305, Type A	22.0		Type 7A
													870+70.00	DR-305, Type A			Type 12
29	US 151	870+70.00	875+24.64	LT	45.0	4.0	565.9						870+70.00	DR-305, Type A	56.8		Type 7A
					30.0								875+24.64	DR-305, Type A			Type 7A
30	US 151	875+24.64	879+37.99	LT	30.0	4.0	511.0						875+24.64	DR-305, Type A	31.5		Type 7A
					30.0								879+37.99	DR-305, Type A			Type 7A
31	US 151	882+29.22	883+19.86	LT	45.0	4.0	164.1						882+29.22	DR-305, Type A	16.5		Type 7A
													883+19.86	DR-305, Type A			Type 7A
32	US 151	883+19.86	888+11.75	LT	45.0	4.0	553.4						883+19.86	DR-305, Type A	55.5		Type 7A
													888+11.75	DR-305, Type A			Type 7A
33	US 151	888+11.75	893+07.78	LT	24.0	4.0	538.0						888+11.75	DR-305, Type A	24.9		Type 7A
					24.0								893+07.78	DR-305, Type A			Type 7A
34	US 151	893+07.78	898+00.00	LT	24.0	4.0	541.7						893+07.78	DR-305, Type A	25.1		Type 7A
					45.0								898+00.00	DR-305, Type A			Type 7A
35	US 151	898+00.00	902+58.42	LT	45.0	4.0	504.5						898+00.00	DR-305, Type A	50.6		Type 7A
													902+58.42	DR-305, Type A			Type 7A
	Totals:						10826.0						DR-303	32	989.2		
													DR-305	36			

107-23
10-18-11

GRADING FOR GUARDRAIL INSTALLATIONS

(1) Lane(s) to which the installation is adjacent. Refer to EW-301

Location				Foreslope at Guardrail	Dimensions (Feet)									Earthwork		Remarks
No.	(1) Direction of Traffic	Station	Side		X1	Y1	X2	Y2	X3	Y3	X4	Y4	Z	Excavation Class 10	Embankment In Place	
														CY	CY	
1	NB	880+00.67	R	6:1					78.6	5.0	129.5	7.0	47.1			Earthwork Included in Template Quantities
2	SB	882+04.00	L	6:1					36.3	5.0	88.4	7.1	49.9			Earthwork Included in Template Quantities
3	NB	979+26.40	R	6:1					74.9	5.0	124.4	7.0	46.7			Approach Side , Ewrk. Included in Template Qtys
4	NB	979+26.40	R	6:1							118.8	4.0	46.1			Departure Side, Ewrk. Included in Template Qtys
5	SB	981+18.84	L	6:1					87.4	5.0	130.7	6.7	59.3			Approach Side , Ewrk. Included in Template Qtys
6	SB	981+18.84	L	6:1							118.8	4.0	46.1			Departure Side, Ewrk. Included in Template Qtys

110-7A
04-17-12

REMOVAL OF STEEL BEAM GUARDRAIL

(1) Lane(s) to which the installation is adjacent.
(2) Includes length of End Terminals and End Anchors.

Location					
No.	(1) Direction of Traffic	Station to Station		Side	Removal of Guardrail (2)
					LF
1	NB	849+74.84	856+50.00	RT	675.5
2	SB	855+61.06	856+51.59	LT	90.9
3	NB	857+94.75	858+84.84	RT	90.4
4	SB	857+94.97	862+96.35	LT	502.1
5	NB	865+77.61	866+60.69	RT	83.3
6	SB	865+78.29	866+61.42	LT	83.6
7	NB	868+27.45	869+48.28	RT	121.4
8	SB	868+27.61	869+48.29	LT	121.3
9	NB	879+15.90	880+63.70	RT	146.3
10	SB	880+03.84	880+61.94	LT	59.1
11	NB	881+15.77	881+75.06	RT	58.9
12	SB	881+17.73	882+62.14	LT	146.4
13	NB	978+35.42	979+83.13	RT	148.0
14	SB	979+46.38	980+06.71	LT	60.5
15	NB	980+31.32	980+91.56	RT	60.5
16	SB	980+54.10	982+02.06	LT	148.2
				Total:	2596.4

108-8A
Modified

STEEL BEAM GUARDRAIL AT CONCRETE BARRIER OR BRIDGE RAIL END SECTION

Possible Standards: BA-200, BA-201, BA-202, BA-205, BA-206, BA-210, BA-211, BA-221, BA-225, BA-250, BA-260, LS-625, LS-626, LS-630, LS-635, SI-172, SI-173 and SI-211.

(1) Lane(s) to which the obstacle is adjacent.
(2) Not a bid item. Incidental to guardrail installation.

Location					Layout Lengths BA-250, BA-260, LS-630, or LS-635				Long-Span System		Delineators and Object Markers (2)					Bid Items										Remarks
												Delineator	Object Marker			Bolted End Anchor		Post Adapter	Steel Beam Guardrail	Barrier Transition Section	BA-250 or LS-630 End Terminal				BA-260 or LS-635 Barrier Transition Section	BA-260 or LS-635 End Terminal	
No.	(1) Direction of Traffic	(1) Side O = Outside M = Median	Station	Offset	VT1	VF	VT2	ET	BA-211 STATION	BA-211 TYPE	SI-211 TYPE	SI-172 Type 1 White	SI-173 Type 2 OM2-2	SI-173 Type 3 OM3-L	SI-173 Type 3 OM3-R	BA-202 TYPE	BA-202 EACH	BA-210 EACH	BA-200 LF	BA-201 EACH	BA-205 Tangent EACH	BA-206 Flared EACH	LS-625 Tangent EACH	LS-626 Flared EACH	BA-221 EACH	BA-225 EACH	
				FT	LF	LF	LF	LF				EACH	EACH	EACH	EACH												
1	SB	O	856+09.10	20.0	40.625			47.7			2		2	1		B	1		0.0	1	1						
2	NB	O	856+23.50	20.8	578.125			47.7	851+39.73	2	2		24		1	A	1		537.5	1	1						Span Intake
									853+14.73	2																	Span Intake
3	NB	O	858+44.50	20.8	165.625			47.7			2		7	1		A	1		125.0	1	1						
4	SB	O	858+56.11	20.0	365.625	62.50	25.00	47.7	861+71.12	2	2		19		1	B	1		412.5	1	1						Span Intake
5	NB	O	866+41.74	23.6	78.125			47.7			2		4		1	A	1		37.5	1	1						
6	SB	O	868+76.20	23.0	65.625			47.7			2		3		1	B	1		25.0	1	1						
7	NB	O	880+00.67	29.6	78.125			47.7			3				1	A	1		37.5	1	1						
8	SB	O	882+04.00	29.0	40.625			47.7			3				1	A	1		0.0	1	1						
															Total:		8		1175.0	8	8						

108-8C
04-19-16

STEEL BEAM GUARDRAIL FOR SIDE OBSTACLE (ONE-WAY PROTECTION)

Possible Standards: BA-200, BA-203, BA-205, BA-206, BA-210, BA-211, BA-252, LS-625, LS 626, LS-632, SI-172, SI-173, and SI-211.

(1) Lane(s) to which the obstacle is adjacent.

Location						Layout Lengths BA-252 or LS-632 Approach Side (A)				Trailing Side (T)		Long-Span System		Delineators and Object Markers					Bid Items						Remarks
															Delineator	Object Marker					End Terminal			
No.	(1) Direction of Traffic	(1) Side O= Outside M= Median	Station	O_L	D_O	ET	$VT2_A$	VF_A	$VT1_A$	$VT1_T$	EA	BA-211 STATION	BA-211 TYPE	SI-211 TYPE	SI-172 Type 1 White	SI-173 Type 2 OM2-2	SI-173 Type 3 OM3-L	SI-173 Type 3 OM3-R	Steel Beam Guardrail BA-200	W-Beam End Anchor BA-203	Standard	Count	Post Adapter BA-210	
				FT	FT	LF	LF	LF	LF	LF	LF				EACH	EACH	EACH	EACH	LF	EACH		EACH	EACH	
1	NB	O	979+26.40	99.63	12.00	47.7			75.00	118.75	9.375								187.5	1	BA-205	1	11	
2	SB	O	981+18.84	99.63	12.00	47.7			87.50	118.75	9.375								200.0	1	BA-205	1	11	
																		Total:	387.5	2		2	22	

FILE NO.	ENGLISH	DESIGN TEAM Snyder & Associates, Inc.	Linn COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER C.16

9/21/2018 10:53:41 AM ncarhoff PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\Excel\57151158c01.xlsm

108-33
04-19-16

TEMPORARY BARRIER RAIL

Possible Standards: BA-400, BA-401

* Not a bid item. Anchorage requirements are based on TBR locations shown in the plans. TBR alignments that vary from what is shown in the plans may result in additional TBR sections requiring anchorage.

No.	Station to Station		Length LF	(Select One) Steel BA-400	(Select One) Concrete BA-401	Anchored* (Y/N)	Modular Glare Screen System (Y/N)	Remarks
1	865+04.00	865+68.00	62.5		X	No	No	Stage 2A
2	865+68.00	868+88.00	325.0		X	Yes	No	Prairie Creek Bridge, Stage 2A/2B
3	868+88.00	873+37.00	450.0		X	No	No	Stage 2A
4	875+69.00	880+06.00	437.5		X	No	No	Stage 2A
5	880+06.00	881+97.00	187.5		X	Yes	No	Drainage Ditch No. 1, Stage 2A/2B
6	881+97.00	890+08.00	812.5		X	No	No	Stage 2A
7	891+88.00	903+13.00	1125.0		X	No	No	Stage 2A
8	864+14.00	865+04.00	87.5		X	No	No	Additional for Stage 2B
9	873+37.00	875+69.00	237.5		X	No	No	Relocate from Stage 2A for Stage 2B
10	890+08.00	891+58.00	150.0		X	No	No	Relocate from Stage 2A for Stage 2B
11	891+58.00	891+88.00	25.0		X	No	No	Additional for Stage 2B
12	863+42.00	865+58.00	212.5		X	No	No	Stage 3A
13	865+58.00	869+04.00	350.0		X	Yes	No	Prairie Creek Bridge Stage 3A/3B
14	865+42.00	866+06.00	62.5		X	Yes	No	Prairie Creek Bridge Stage 3A/3B
15	866+06.00	868+61.00	250.0		X	Yes	No	Prairie Creek Bridge Stage 3A/3B
16	848+61.00	869+12.00	2050.0		X	No	No	Prairie Creek Bridge Stage 3A/3B
17	868+69.00	869+33.00	62.5		X	Yes	No	Prairie Creek Bridge Stage 3A/3B
18	869+04.00	876+57.00	750.0		X	No	No	Stage 3A
19	878+35.00	879+49.00	112.5		X	No	No	Stage 3A
20	879+49.00	882+29.00	275.0		X	Yes	No	Drainage Ditch No. 1 Stage 3A/3B
21	879+34.00	879+97.00	62.5		X	Yes	No	Drainage Ditch No. 1 Stage 3A/3B
22	881+97.00	882+60.00	62.5		X	Yes	No	Drainage Ditch No. 1 Stage 3A/3B
23	880+22.00	882+10.00	187.5		X	Yes	No	Drainage Ditch No. 1 Stage 3A/3B
24	882+10.00	882+59.00	50.0		X	Yes	No	Drainage Ditch No. 1 Stage 3A/3B
25	882+29.00	893+37.00	1112.5		X	No	No	Stage 3A
26	895+05.00	903+23.00	812.5		X	No	No	Stage 3A
27	865+08.00	865+59.00	50.0		X	No	No	Relocate from Stage 3A for Stage 3B
28	882+29.00	883+39.00	112.5		X	No	No	Relocate from Stage 3A for Stage 3B
29	885+49.00	886+48.00	100.0		X	No	No	Relocate from Stage 3A for Stage 3B
30	892+10.00	894+77.00	262.5		X	No	No	Relocate from Stage 3A for Stage 3B
31	896+72.00	897+09.00	37.5		X	No	No	Relocate from Stage 3A for Stage 3B
32	978+79.00	981+69.00	287.5		X	Yes	No	Drainage Ditch No. 2 Stage 1
33	978+96.00	981+47.00	250.0		X	Yes	No	Drainage Ditch No. 2 Stage 2
34	978+53.00	982+59.00	412.5		X	Yes	No	Drainage Ditch No. 2 Stage 2
		Total:	11825.0					

252-1
10-16-12

TEMPORARY CROSSINGS AND DETOURS

Blading, shaping, and other work in preparation for maintaining temporary crossings or detours is incidental to other work. Furnish and spread additional granular surfacing needed for temporary crossings or detours during construction at the contract price.

108-28
08-01-08

TEMPORARY TRAFFIC SIGNALS

No.	Location Station	Type: One Lane Traffic	Type: Haul Road	Type: Intersection	Remarks
1	864+26.00	YES	NO	US 151/Driveway	Stage 2A/2B
2	864+32.00	YES	NO	US 151/Prairie Ave.	Stage 2A/2B
3	870+26.00	YES	NO	Praire Creek Bridge	Stage 2A/2B
4	976+80.00	YES	NO	Drain. Ditch No. 2	Stage 1
5	984+20.00	YES	NO	Drain. Ditch No. 2	Stage 1

108-13A
08-01-08

SAFETY CLOSURES

Refer to Section 2518 of the Standard Specifications

Station	Closure Type: Road Qty.	Closure Type: Hazard Qty.	Remarks
848+09.00	1		Hwy 151 Stage 1A
1848+00.00	1		Church Street Stage 1A
1850+07.00	1		Church Street Stage 1A
846+97.00	1		Hwy 151 Stage 1B
849+81.00	1		Hwy 151 Stage 1B/1C/2A/2B
1849+76.00	1		Church Street Stage 1B
1851+36.00	1		Church Street Stage 1B
863+67.00	1		Hwy 151 Stage 1C/2A/2B
864+54.00	1		Hwy 151 Stage 2A
873+76.00	1		Hwy 151 Stage 2A
875+29.00	1		Hwy 151 Stage 2A
5882+10.00	1		Cemetery Road Stage 2A
894+17.00	1		Driveway Stage 2A
890+43.00	1		Hwy 151 Stage 2A
981+51.00	1		Hwy 151 Stage 2A
902+74.00	1		Hwy 151 Stage 2A/2B
864+94.00	1		Hwy 151 Stage 2B
4874+17.00	1		Stallman Dr. Stage 2B
883+06.00	1		Hwy 151 Stage 2B
884+57.00	1		Hwy 151 Stage 2B
890+96.00	1		Driveway Stage 2B
893+81.00	1		Hwy 151 Stage 2B
894+54.00	1		Hwy 151 Stage 2B
3862+80.00	1		Losey Ave. Stage 3A
863+44.00	1		Hwy 151 Stage 3A
876+94.00	1		Hwy 151 Stage 3A
878+14.00	1		Hwy 151 Stage 3A
5885+53.00	1		Cemetery Road Stage 3A
891+20.00	1		Driveway Stage 3A
893+83.00	1		Hwy 151 Stage 3A
894+53.00	1		Hwy 151 Stage 3A
895+75.00	1		Hwy 151 Stage 3A
902+66.00	1		Hwy 151 Stage 3A/3B
865+24.00	1		Hwy 151 Stage 3B
876+66.00	1		Hwy 151 Stage 3B
876+35.00	1		Hwy 151 Stage 3B
883+14.00	1		Hwy 151 Stage 3B
885+83.00	1		Hwy 151 Stage 3B
890+55.00	1		Hwy 151 Stage 3B
891+62.00	1		Hwy 151 Stage 3B
894+15.00	1		Driveway Stage 3B
894+81.00	1		Hwy 151 Stage 3B
896+70.00	1		Hwy 151 Stage 3B
6956+19.00	1		Beverly Road
6958+18.00	1		Beverly Road
978+90.00	1		Hwy 151 At DD No. 1 Stage 2
981+55.00	1		Hwy 151 At DD No. 1 Stage 3
Total:	47		

108-35
Modified

TEMPORARY LANE SEPARATOR SYSTEM

Station to Station		Length LF	Remarks
870+96.50	873+62.50	266	Prairie Creek, Stage 2A/2B
904+14.50	907+40.00	326	Stage 2A/2B
972+95.00	976+10.00	315	DD No. 2, Stage 1
984+93.00	987+24.00	231	DD No. 2, Stage 1
864+40.00	865+13.50	74	Prairie Creek, Stage 3A/3B
869+60.50	870+34.00	74	Prairie Creek, Stage 3A/3B
878+34.00	879+07.50	74	DD No. 1, Stage 3A/3B
882+85.00	883+41.00	56	DD No. 1, Stage 3A/3B
890+21.00	893+71.00	350	Stage 4
	Total:	1764	

CRASH CUSHIONS

* Bid Item
(1) Lane(s) to which the installation is adjacent.
(2) Complete this section when using the Temporary Crash Cushion bid item and Earthwork is needed for Sand Barrel placement. Refer to BA-500

No.	(1) Direction of Traffic	Location Station	Side	Obstacle Width	Crash Cushion (Select One)*					Sand Barrel Details (2)					Earthwork*		Spare Parts Kit (Select One)*		Obstacle Description	Remarks
					Temporary	Temporary Redirective	Temporary Severe Use	Permanent	Permanent Severe Use	V Length	W Length	X Length	Y Length	Z Length	Excavation Class 10	Embankment in Place	Permanent	Permanent Severe Use		
				FT						FT	FT	FT	FT	FT	CY	CY	EACH	EACH		
1	SB	865+04.00	RT	1.88			1												Temporary Barrier Rail	Stage 2A
2	SB	873+37.00	RT	1.88			1												Temporary Barrier Rail	Stage 2A
3	SB	875+69.00	RT	1.88			1												Temporary Barrier Rail	Stage 2A
4	SB	890+08.00	RT	1.88			1												Temporary Barrier Rail	Stage 2A
5	SB	891+88.00	RT	1.88			1												Temporary Barrier Rail	Stage 2A
6	SB	903+13.00	RT	1.88	1														Temporary Barrier Rail	Stg 2A/2B
7	SB	882+74.00	RT	1.88			1												Temporary Barrier Rail	Stage 2B
8	SB	884+92.00	RT	1.88			1												Temporary Barrier Rail	Stage 2B
9	SB	893+41.00	RT	1.88			1												Temporary Barrier Rail	Stage 2B
10	SB	893+95.00	RT	1.88			1												Temporary Barrier Rail	Stage 2B
11	NB	863+42.00	RT	1.88			1												Temporary Barrier Rail	Stage 3A
12	NB	865+42.00	LT	1.88			1												Temporary Barrier Rail	Stg 3A/3B
13	SB	869+12.00	RT	1.88			1												Temporary Barrier Rail	Stg 3A/3B
14	SB	869+33.00	LT	1.88			1												Temporary Barrier Rail	Stg 3A/3B
15	NB	876+57.00	RT	1.88			1												Temporary Barrier Rail	Stg 3A/3B
16	NB	878+35.00	RT	1.88			1												Temporary Barrier Rail	Stg 3A/3B
17	NB	879+34.00	LT	1.88			1												Temporary Barrier Rail	Stg 3A/3B
18	SB	882+59.00	RT	1.88			1												Temporary Barrier Rail	Stg 3A/3B
19	SB	882+60.00	LT	1.88			1												Temporary Barrier Rail	Stg 3A/3B
20	NB	893+37.00	RT	1.88			1												Temporary Barrier Rail	Stage 3A
21	NB	895+05.00	RT	1.88			1												Temporary Barrier Rail	Stage 3A
22	NB	903+22.00	RT	1.88			1												Temporary Barrier Rail	Stg 3A/3B
23	NB	883+39.00	RT	1.88			1												Temporary Barrier Rail	Stage 3B
24	NB	885+49.44	RT	1.88			1												Temporary Barrier Rail	Stage 3B
25	NB	890+05.00	RT	1.88			1												Temporary Barrier Rail	Stage 3B
26	NB	892+10.00	RT	1.88			1												Temporary Barrier Rail	Stage 3B
27	NB	894+77.00	RT	1.88			1												Temporary Barrier Rail	Stage 3B
28	NB	896+72.00	RT	1.88			1												Temporary Barrier Rail	Stage 3B
29	SB	978+79.00	RT	1.88	1														Temporary Barrier Rail	DD2 Stg. 1
30	SB	981+69.00	RT	1.88	1														Temporary Barrier Rail	DD2 Stg. 2
31	SB	978+53.00	RT	1.88			1												Temporary Barrier Rail	DD2 Stg. 2
32	NB	978+96.00	RT	1.88			1												Temporary Barrier Rail	DD2 Stg. 2
33	NB	981+47.00	RT	1.88			1												Temporary Barrier Rail	DD2 Stg. 2
34	SB	982+58.00	RT	1.88			1												Temporary Barrier Rail	DD2 Stg. 2
				Total:	3		31													

PAVEMENT MARKING LINE TYPES

See PM-110

*BCY4 - Place on the same side of the roadway to match existing markings near the project.
**NPY4 - For estimating purposes only. No Passing Zone Lines will be located in the field.
***MNY4 - Factor of 1.00 as value includes number of 4-inch passes to cover median nose area.

BCY4: Broken Centerline (Yellow) @ 0.25
DCY4: Double Centerline (Yellow) @ 2.00
NPY4: No Passing Zone Line (Yellow) @ 1.25
BLW4: Broken Lane Line (White) @ 0.25
ELW4: Edge Line Right (White) @ 1.00
ELY4: Edge Line Left (Yellow) @ 1.00
SLW4: Solid Lane Line (White) @ 1.00
DLW4: Dotted Line (White) @ 0.33
CHY8: Channelizing Line (Yellow) @ 2.00
SLW2: Stop Line (White) @ 6.00
CHW8: Channelizing Line (White) @ 2.00

Location								Length by Line Type (Unfactored)														Remarks
Road ID	Station to Station		Dir. of Travel	Marking Type	Side			BCY4*	DCY4	NPY4**	BLW4	ELW4	ELY4	SLW4	DLW4	CHY8	SLW2	CHW8					
					L	C	R	STA	STA	STA	STA	STA	STA	STA	STA	STA	STA	STA	STA	STA	STA	
STAGE 1A																						
US 151	843+05.21	848+61.10	NB	Removal of Paint			X					5.56										
	844+44.63	849+06.02	SB	Removal of Paint			X					4.61										
	843+15.27	843+63.64	BOTH	Removal of Paint		X			0.48													
	843+63.64	848+89.13	BOTH	Removal of Paint		X										5.25						
	863+43.03	863+86.67	NB	Removal of Paint			X					0.44										
	863+43.03	883+61.30	BOTH	Removal of Paint		X			20.18													
	863+43.03	866+23.80	SB	Removal of Paint			X								2.81							
	864+73.88	883+85.71	NB	Removal of Paint			X					19.12										
	866+23.80	872+81.22	SB	Removal of Paint			X					6.57										
	872+81.22	875+06.67	SB	Removal of Paint			X								2.25							
	875+06.67	883+15.10	SB	Removal of Paint			X					8.08										
	882+57.57	884+07.82	NB	Removal of Paint			X							1.50								
	883+15.10	884+35.77	SB	Removal of Paint			X								1.21							
	884+07.82	885+34.50	NB	Removal of Paint			X								1.27							
	884+35.77	886+69.70	SB	Removal of Paint			X							2.34								
	884+35.77	902+58.42	SB	Removal of Paint			X					18.23										
	884+95.42	897+41.17	BOTH	Removal of Paint		X			12.46													
	885+34.50	903+67.56	NB	Removal of Paint			X					18.33										
	897+41.17	903+67.54	BOTH	Removal of Paint		X										6.26						
	902+97.41	903+67.55	NB	Removal of Paint	X									0.70								
	972+69.70	987+40.69	SB	Removal of Paint			X					14.71										
	973+03.60	978+73.23	BOTH	Removal of Paint		X										5.70						
	974+66.78	978+83.75	NB	Removal of Paint			X					4.17										
	978+73.23	979+88.23	BOTH	Removal of Paint		X			1.15													
	979+88.23	987+40.50	BOTH	Removal of Paint		X										7.52						
	843+15.27	846+73.01	BOTH	Wet Retroreflective Removable Tape		X			3.58													
	864+26.66	900+33.77	BOTH	Wet Retroreflective Removable Tape		X			36.07													
	900+33.77	903+67.54	BOTH	Wet Retroreflective Removable Tape		X										3.34						
	900+33.77	903+67.56	NB	Wet Retroreflective Removable Tape			X					3.34										
	902+97.41	903+67.55	NB	Wet Retroreflective Removable Tape	X									0.70								
	967+48.23	974+69.74	BOTH	Wet Retroreflective Removable Tape		X										7.22						
	972+69.66	987+40.69	SB	Wet Retroreflective Removable Tape			X					14.71										
	974+66.78	987+83.75	NB	Wet Retroreflective Removable Tape			X					13.17										
	974+69.74	976+10.00	BOTH	Wet Retroreflective Removable Tape		X			1.40													
	976+10.00		NB	Wet Retroreflective Removable Tape		X											0.11					
	984+92.67		SB	Wet Retroreflective Removable Tape		X											0.11					
	984+93.06	987+83.75	BOTH	Wet Retroreflective Removable Tape		X										2.91						
STAGE 1B																						
US 151	843+15.27	846+73.01	BOTH	Removal of Removable Tape		X			3.58													
	843+15.27	848+85.83	BOTH	Wet Retroreflective Removable Tape		X			5.71													
STAGE 2A																						
US 151	843+15.27	848+85.83	BOTH	Removal of Removable Tape		X			5.71													
	864+26.66	900+33.77	BOTH	Removal of Removable Tape		X			36.07													
	900+33.77	903+67.54	BOTH	Removal of Removable Tape		X										3.34						
	900+33.77	903+67.56	NB	Removal of Removable Tape			X					3.34										
	902+58.42	907+90.11	SB	Removal of Paint			X					5.32										
	902+97.41	903+67.55	BOTH	Removal of Removable Tape	X									0.70								
	903+67.55	907+88.37	BOTH	Removal of Paint		X										4.21						
	903+67.55	908+46.42	NB	Removal of Paint	X									4.79								
	903+67.56	908+46.42	NB	Removal of Paint			X					4.79										
	972+85.46	974+69.74	BOTH	Removal of Removable Tape		X										1.84						
	974+69.74	976+10.00	BOTH	Removal of Removable Tape		X			1.40													
	976+10.00		NB	Removal of Removable Tape		X											0.11					
	976+10.19	987+40.69	SB	Removal of Removable Tape			X					11.31										
	976+78.36	984+07.88	NB	Removal of Removable Tape			X					7.30										
	984+92.67		SB	Removal of Removable Tape		X											0.11					
	984+92.67	987+83.75	BOTH	Removal of Removable Tape		X										2.91						
	987+40.66	988+78.46	SB	Removal of Paint			X					1.38										
	987+83.75	922+16.81	BOTH	Removal of Paint		X										65.67						
	870+96.50		SB	Wet Retroreflective Removable Tape		X											0.11					
	870+96.50	904+14.47	BOTH	Wet Retroreflective Removable Tape		X			33.18													
	902+58.05	907+90.11	SB	Wet Retroreflective Removable Tape			X					5.32										
	902+58.71	905+63.73	NB	Wet Retroreflective Removable Tape			X					3.05										
	904+14.47	905+34.13	BOTH	Wet Retroreflective Removable Tape		X										1.20						
	905+34.13	907+88.75	BOTH	Wet Retroreflective Removable Tape		X										2.55						
	905+88.42	908+46.42	NB	Wet Retroreflective Removable Tape	X									2.58								
	905+89.66	908+46.42	NB	Wet Retroreflective Removable Tape			X					2.57										
	972+85.46	986+49.80	BOTH	Wet Retroreflective Removable Tape		X			13.82													
	976+78.38	984+07.88	NB	Wet Retroreflective Removable Tape			X					7.41										
	976+78.38	988+78.48	SB	Wet Retroreflective Removable Tape			X					12.72										
	986+49.80	992+10.80	BOTH	Wet Retroreflective Removable Tape		X										5.61						
Prairie Ave	2864+63.88		WB	Wet Retroreflective Removable Tape		X											0.11					

PAVEMENT MARKING LINE TYPES

See PM-110

*BCY4 - Place on the same side of the roadway to match existing markings near the project.
**NPY4 - For estimating purposes only. No Passing Zone Lines will be located in the field.
***MNY4 - Factor of 1.00 as value includes number of 4-inch passes to cover median nose area.

BCY4: Broken Centerline (Yellow) @ 0.25
DCY4: Double Centerline (Yellow) @ 2.00
NPY4: No Passing Zone Line (Yellow) @ 1.25
BLW4: Broken Lane Line (White) @ 0.25
ELW4: Edge Line Right (White) @ 1.00
ELY4: Edge Line Left (Yellow) @ 1.00
SLW4: Solid Lane Line (White) @ 1.00
DLW4: Dotted Line (White) @ 0.33
CHY8: Channelizing Line (Yellow) @ 2.00
SLW2: Stop Line (White) @ 6.00
CHW8: Channelizing Line (White) @ 2.00

Location								Length by Line Type (Unfactored)														Remarks
Road ID	Station to Station		Dir. of Travel	Marking Type	Side			BCY4*	DCY4	NPY4**	BLW4	ELW4	ELY4	SLW4	DLW4	CHY8	SLW2	CHW8					
					L	C	R	STA	STA	STA	STA	STA	STA	STA	STA	STA	STA	STA	STA	STA	STA	STA	
	2864+63.88	2865+30.81	BOTH	Wet Retroreflective Removable Tape		X			0.67													
STAGE 3A																						
US 151	870+96.50			Removal of Removable Tape		X											0.11					
	870+96.50	904+14.47	BOTH	Removal of Removable Tape		X			33.18													
	902+58.05	907+90.11	SB	Removal of Removable Tape			X					5.32										
	902+58.71	905+63.73	NB	Removal of Removable Tape			X					3.05										
	904+14.47	905+34.13	BOTH	Removal of Removable Tape		X										1.20						
	905+88.42	908+46.42	NB	Removal of Removable Tape	X									2.58								
	972+85.46	986+49.80	BOTH	Removal of Removable Tape		X			13.82													
	976+78.38	984+07.88	NB	Removal of Removable Tape			X					7.41										
	976+78.38	988+78.48	SB	Removal of Removable Tape			X					12.72										
	986+49.80	992+10.80	BOTH	Removal of Removable Tape		X										5.61						
Praire Ave	2864+63.88		WB	Removal of Removable Tape		X											0.11					
	2864+63.88	2865+30.81	BOTH	Removal of Removable Tape		X			0.67													
US 151	859+03.36	864+62.18	BOTH	Wet Retroreflective Removable Tape		X			5.59													
	864+62.18	869+93.99	BOTH	Wet Retroreflective Removable Tape		X										5.32						
	869+93.99	878+66.58	BOTH	Wet Retroreflective Removable Tape		X			8.73													
	878+66.58	883+19.14	BOTH	Wet Retroreflective Removable Tape		X										4.53						
	883+19.14	903+45.90	BOTH	Wet Retroreflective Removable Tape		X			20.27													
	890+92.65	903+45.31	NB	Wet Retroreflective Removable Tape			X					12.53										
	890+92.65	903+46.49	SB	Wet Retroreflective Removable Tape			X					12.54										
	903+45.90	908+46.34	BOTH	Wet Retroreflective Removable Tape		X										5.00						
	979+79.88	980+77.49	BOTH	Wet Retroreflective Removable Tape		X			0.98													
	980+77.49	985+07.58	BOTH	Wet Retroreflective Removable Tape		X										4.30						
STAGE 3B																						
US 151	976+20.09	979+79.88	BOTH	Removal of Removable Tape		X										3.60						
	979+79.88	980+77.49	BOTH	Removal of Removable Tape		X			0.98													
	980+77.49	985+07.58	BOTH	Removal of Removable Tape		X										4.30						
	882+91.42	890+92.65	NB	Wet Retroreflective Removable Tape			X					8.01										
	883+43.68	890+92.65	SB	Wet Retroreflective Removable Tape			X					7.49										
STAGE 4A																						
US 151	859+03.36	864+62.18	BOTH	Removal of Removable Tape		X			5.59													
	864+62.18	869+93.99	BOTH	Removal of Removable Tape		X										5.32						
	869+93.99	878+66.58	BOTH	Removal of Removable Tape		X			8.73													
	878+66.58	883+19.14	BOTH	Removal of Removable Tape		X										4.53						
	882+91.42	890+92.65	NB	Removal of Removable Tape			X					8.01										
	883+19.14	903+45.90	BOTH	Removal of Removable Tape		X			20.27													
	883+43.68	890+92.65	SB	Removal of Removable Tape			X					7.49										
	890+92.65	903+45.31	NB	Removal of Removable Tape			X					12.53										
	890+92.65	903+46.49	SB	Removal of Removable Tape			X					12.54										
	903+45.90	908+46.34	BOTH	Removal of Removable Tape		X										5.00						
	859+03.36	890+21.29	BOTH	Wet Retroreflective Removable Tape		X			31.18													
	861+73.36	863+59.65	NB	Wet Retroreflective Removable Tape			X							1.86								
	882+78.25	883+95.73	NB	Wet Retroreflective Removable Tape			X							1.17								
	884+25.93	888+42.90	SB	Wet Retroreflective Removable Tape			X							4.17								
	888+42.90	890+21.31	SB	Wet Retroreflective Removable Tape			X								1.78							
	890+21.24	892+66.28	SB	Wet Retroreflective Removable Tape			X											2.45				
	890+21.24	893+71.50	BOTH	Wet Retroreflective Removable Tape		X										3.50						
	890+21.24	893+71.50	BOTH	Wet Retroreflective Removable Tape		X												3.50				
STAGE 4A																						
US 151	859+03.36	890+21.29	BOTH	Removal of Removable Tape		X			31.18													
	861+73.36	863+59.65	NB	Removal of Removable Tape			X							1.86								
	882+78.25	883+95.73	NB	Removal of Removable Tape			X							1.17								
	884+25.93	888+42.90	SB	Removal of Removable Tape			X							4.17								
	888+42.90	890+21.31	SB	Removal of Removable Tape			X								1.78							
	890+21.24	892+66.28	SB	Removal of Removable Tape			X											2.45				
	890+21.24	893+71.50	BOTH	Removal of Removable Tape		X										3.50						
	890+21.24	893+71.50	BOTH	Removal of Removable Tape		X												3.50				
STAGE 5																						
US 151	843+47.01	848+87.11	SB	Waterborne/Solvent Paint			X					5.40										
	843+47.14	848+85.83	NB	Waterborne/Solvent Paint			X					5.39										
	843+47.28	847+37.11	BOTH	Waterborne/Solvent Paint		X										3.90						
	847+37.11	848+87.11	BOTH	Waterborne/Solvent Paint		X			1.50													
	847+37.11	848+87.11	NB	Waterborne/Solvent Paint	X									1.50								
	849+82.84	863+58.36	NB	Waterborne/Solvent Paint			X					13.76										
	849+82.84	863+59.72	BOTH	Waterborne/Solvent Paint		X			13.77													
	849+82.84	853+34.27	SB	Waterborne/Solvent Paint			X							3.51								
	849+82.84	853+34.27	SB	Waterborne/Solvent Paint	X									3.51								
	849+84.27	863+59.72	SB	Waterborne/Solvent Paint			X					13.75										
	853+34.27	856+04.15	SB	Waterborne/Solvent Paint			X								2.70							

PAVEMENT MARKING LINE TYPES

See PM-110

*BCY4 - Place on the same side of the roadway to match existing markings near the project.
**NPY4 - For estimating purposes only. No Passing Zone Lines will be located in the field.
***MNY4 - Factor of 1.00 as value includes number of 4-inch passes to cover median nose area.

BCY4: Broken Centerline (Yellow) @ 0.25
DCY4: Double Centerline (Yellow) @ 2.00
NPY4: No Passing Zone Line (Yellow) @ 1.25
BLW4: Broken Lane Line (White) @ 0.25
ELW4: Edge Line Right (White) @ 1.00
ELY4: Edge Line Left (Yellow) @ 1.00
SLW4: Solid Lane Line (White) @ 1.00
DLW4: Dotted Line (White) @ 0.33
CHY8: Channelizing Line (Yellow) @ 2.00
SLW2: Stop Line (White) @ 6.00
CHW8: Channelizing Line (White) @ 2.00

Location								Length by Line Type (Unfactored)													
Road ID	Station to Station		Dir. of Travel	Marking Type	Side			BCY4*	DCY4	NPY4**	BLW4	ELW4	ELY4	SLW4	DLW4	CHY8	SLW2	CHW8					Remarks
					L	C	R	STA	STA	STA	STA	STA	STA	STA	STA	STA	STA	STA	STA	STA	STA	STA	
	853+34.26	856+04.27	SB	Waterborne/Solvent Paint	X										2.70								
	859+03.36	861+73.36	NB	Waterborne/Solvent Paint	X										2.70								
	859+03.48	861+73.36	NB	Waterborne/Solvent Paint			X								2.70								
	861+73.36	863+59.72	NB	Waterborne/Solvent Paint	X									1.86									
	861+73.36	863+59.72	NB	Waterborne/Solvent Paint			X							1.86									
	864+57.82	875+41.91	SB	Waterborne/Solvent Paint			X					10.84											
	864+57.82	865+28.73	SB	Waterborne/Solvent Paint	X									0.71									
	864+57.82	866+07.82	BOTH	Waterborne/Solvent Paint		X			1.50														
	864+73.10	883+95.73	NB	Waterborne/Solvent Paint			X					19.23											
	866+07.82	873+92.46	BOTH	Waterborne/Solvent Paint		X				7.85													
	866+07.82	873+92.46	BOTH	Waterborne/Solvent Paint		X				7.85													
	873+92.46	875+41.91	BOTH	Waterborne/Solvent Paint		X			1.49														
	874+71.65	875+41.91	NB	Waterborne/Solvent Paint	X									0.70									
	876+51.53	883+19.86	SB	Waterborne/Solvent Paint			X					6.68											
	876+51.53	881+81.40	BOTH	Waterborne/Solvent Paint		X				5.30													
	876+51.53	881+90.88	BOTH	Waterborne/Solvent Paint		X				5.39													
	881+58.25	883+19.31	NB	Waterborne/Solvent Paint			X								1.61								
	881+81.40	883+33.93	BOTH	Waterborne/Solvent Paint		X			1.53														
	882+74.38	883+56.04	NB	Waterborne/Solvent Paint	X									0.82									
	883+19.31	883+75.59	NB	Waterborne/Solvent Paint			X							0.56									
	884+25.93	902+58.42	SB	Waterborne/Solvent Paint			X					18.32											
	884+47.51	888+43.66	SB	Waterborne/Solvent Paint			X							3.96									
	884+70.51	886+48.98	SB	Waterborne/Solvent Paint	X									1.78									
	884+98.43	886+48.98	BOTH	Waterborne/Solvent Paint		X			1.51														
	885+23.39	903+15.00	NB	Waterborne/Solvent Paint			X					17.92											
	886+48.98	898+00.00	BOTH	Waterborne/Solvent Paint		X				11.51													
	887+48.62	898+00.00	BOTH	Waterborne/Solvent Paint		X				10.51													
	888+43.66	890+21.24	SB	Waterborne/Solvent Paint			X								1.78								
	898+00.00	903+15.00	BOTH	Waterborne/Solvent Paint		X										5.15							
	971+42.45	987+43.71	BOTH	Waterborne/Solvent Paint		X										16.01							
	974+24.12	987+43.71	SB	Waterborne/Solvent Paint			X					13.20											
	976+81.50	982+15.00	NB	Waterborne/Solvent Paint			X					5.34											
Church St	1848+69.25	1849+04.89	BOTH	Waterborne/Solvent Paint		X				0.36													
	1848+69.25	1849+05.04	EB	Waterborne/Solvent Paint			X							0.36									
	1849+52.90	1850+11.77	WB	Waterborne/Solvent Paint			X							0.59									
	1849+53.05	1851+25.00	BOTH	Waterborne/Solvent Paint		X				1.72													
				Factored Total: Waterborne/Solvent Paint				-	42.59	63.11	-	129.82	-	21.74	4.73	50.12	-	-	-	-	-	-	
				Factored Total: Wet Retroreflective Removable Tape				-	322.33	-	-	102.85	-	10.49	0.59	98.12	2.64	11.91	-	-	-	-	
				Factored Total: Removal of Paint				-	68.55	-	-	111.31	-	9.33	2.51	189.23	-	-	-	-	-	-	
				Factored Total: Removal of Removable Tape				-	322.33	-	-	91.01	-	10.49	0.59	82.29	2.64	11.91	-	-	-	-	
				Bid Quantity: Painted Pavement Markings, Waterborne or Solvent-Based							312.10												
				Bid Quantity: Wet Retroreflective Removable Tape Markings							548.93												
				Bid Quantity: Pavement Markings Removed							380.93												
				Incidental Removal of Removable Tape							521.26												

PAVEMENT MARKING SYMBOLS AND LEGENDS

Refer to PM-111

Road Identification	Location																								Remarks
	Station	Side	STAW	RTAW	LTAW	CSRW	CSLW	CSTW	CRLW	FERW	LLRW	RLRW	RRCW	BLSW	WCSW	WPSB	SCLW	XNGW	STPW	AHDW	ONLW	BIKW	LANW	XITW	EACH	
US 151	847+87.00	RT			1																				
US 151	848+25.00	RT																			1				
US 151	848+62.00	RT			1																				
US 151	850+08.00	LT		1	1																				
US 151	850+45.00	LT																			1				
US 151	851+58.00	LT		1	1																				
US 151	853+08.00	LT		1	1																				
US 151	862+60.00	RT		1	1																				
US 151	862+97.00	RT																			1				
US 151	863+35.00	RT		1	1																				
US 151	864+83.00	LT			1																				
US 151	865+20.00	LT																			1				
US 151	865+58.00	LT			1																				
US 151	870+10.00				1																				TWLT
US 151	870+25.00				1																				TWLT
US 151	874+52.00	RT			1																				
US 151	874+89.00	RT																			1				
US 151	875+27.00	RT			1																				
US 151	878+61.00				1																				TWLT
US 151	878+77.00				1																				TWLT
US 151	882+41.00	RT			1																				
US 151	882+78.00	RT																			1				
US 151	882+97.00	RT		1																					
US 151	883+16.00	RT			1																				
US 151	883+55.00	RT		1																					
US 151	884+81.00	LT		1	1																				
US 151	885+19.00	LT																			1				
US 151	885+56.00	LT		1	1																				
US 151	888+34.00				1																				TWLT
US 151	888+50.00				1																				TWLT
US 151	894+28.00				1																				TWLT
US 151	894+44.00				1																				TWLT
US 151	897+73.00				1																				TWLT
US 151	897+89.00				1																				TWLT
Church St	1848+95.00				1																				
Church St	1849+68.00				1																				
	Total:			9	27																7				

100-34
10-17-17

STORMWATER DRAINAGE BASIN AND STORAGE

Refer to EC Standards and 570s Details.

Drainage Basin Location						Summary of Stormwater Storage							
Basin No.	Station to Station		Side	Discharge Point Station	Discharge Point Side	Total Disturbed Area	Disturbed Area with Storage Provided	Disturbed Area without Storage Provided	Best Management Practice	Total Storage Volume Provided	Total Storage Volume Required	Storage Volume Met?	Remarks
						Acres	Acres	Acres		CF	CF	Yes/No	
1	843+88.58	857+32.60	B	856+47.00	L	5.5	5.1	0.3	Silt Fence for Ditch Check (EC-201)	18500.1	19700.3	No	BMP - Add Silt Fence and Perimeter Control in Urban Section
2	857+19.65	863+87.05	L	857+95.00	L	1.0	1.5	-0.6	Silt Fence for Ditch Check (EC-201)	5456.5	3447.4	Yes	
3	857+32.60	862+11.74	R	857+75.00	R	0.7	0.0	0.7	Silt Fence Installation for Shallow or No Ditch (570-4)	0.0	2376.7	No	BMP - Silt Fence on toe and sides of Bridge Berm
4	857+32.60	867+43.51	R	867+35.00	R	1.7	0.5	1.2	Silt Fence for Ditch Check (EC-201)	1628.8	6016.7	No	BMP - Add Silt Fence and Perimeter Control in Urban Section
5	863+26.51	877+50.00	B	869+15.00	R	2.9	1.7	1.2	Silt Fence for Ditch Check (EC-201)	6120.3	10282.7	No	BMP - Silt Fence on toe and sides of Bridge Berm
6	863+64.55	866+97.78	L	866+40.00	L	0.5	0.5	0.0	Silt Fence for Ditch Check (EC-201)	1736.3	1882.8	No	BMP - Silt Fence on sides of Bridge Berm
7	867+32.12	876+88.72	L	867+50.00	L	1.4	2.5	-1.1	Silt Fence for Ditch Check (EC-201)	9115.4	4990.3	Yes	
8	876+00.00	881+42.33	L	880+94.00	L	0.6	1.5	-0.8	Silt Fence for Ditch Check (EC-201)	5230.8	2333.2	Yes	
9	877+50.00	880+85.25	R	881+50.00	R	0.8	1.7	-0.9	Silt Fence for Ditch Check (EC-201)	6076.9	2714.0	Yes	
10	880+85.25	894+18.50	R	880+90.00	R	2.9	3.5	-0.6	Silt Fence for Ditch Check (EC-201)	12732.6	10473.1	Yes	
11	881+10.56	883+97.52	L	881+18.70	L	0.5	0.0	0.5	Silt Fence Installation for Shallow or No Ditch (570-4)	0.0	1713.6	No	BMP - Silt Fence on toe and sides of Bridge Berm
12	883+02.70	894+18.50	L	883+94.00	L	1.2	3.4	-2.2	Silt Fence for Ditch Check (EC-201)	12153.9	4401.4	Yes	
13	894+18.50	902+58.42	B	900+65.00	L	2.0	2.0	0.0	Silt Fence for Ditch Check (EC-201)	7177.4	7056.4	Yes	
14	957+90.14	959+26.08	L	959+15.00	L	0.1	0.0	0.1	Silt Fence Installation for Shallow or No Ditch (570-4)	0.0	463.0	No	BMP - Silt Fence on up and downstream ends of culvert
15	974+69.95	980+87.89	L	980+66.77	L	1.1	1.5	-0.4	Silt Fence for Ditch Check (EC-201)	5425.5	3842.3	Yes	
16	977+80.36	980+18.00	R	979+48.00	R	0.4	0.0	0.4	Silt Fence Installation for Shallow or No Ditch (570-4)	0.0	1305.0	No	BMP - Silt Fence on toe of foreslope and edge of culvert
17	979+54.70	981+15.00	R	979+61.25	R	0.4	0.2	0.1	Silt Fence for Ditch Check (EC-201)	842.5	1359.4	No	BMP - Silt Fence on toe of foreslope and edge of culvert
18	980+18.00	985+76.79	L	980+66.77	L	0.9	1.0	-0.1	Silt Fence for Ditch Check (EC-201)	3760.6	3321.4	Yes	
19	2863+12.74	2863+63.66	L	2863+00.00	L	0.2	0.0	0.2	Silt Fence Installation for Shallow or No Ditch (570-4)	0.0	888.5	No	BMP - Silt Fence on toe slope tie in
20	2864+71.51	2866+50.03	B	2866+50.03	B	0.2	0.0	0.2	Silt Fence Installation for Shallow or No Ditch (570-4)	0.0	652.3	No	BMP - Silt Fence on toe sbope tie in

100-23
04-17-18

ROCK EROSION CONTROL

Refer to EC-301 and Detail 570-8

Location				L	W	Rock Erosion Control (REC)					Material Bid Quantities			Remarks
Road Identification	Begin Station	End Station	Side			Type 1 Rock Ditch Check	Type 2 Rock Ditch	Type 3 Rock Flume	Type 4 Rock Splash Basin	Type 5 Rock Slope Protection	Eng. Fabric	Class E Revetment	Erosion Stone	
			Lt./Rt.	FT	FT						SY	TON	TON	
U.S. Highway 151	849+84.00		RT	8	4				X		3.6	4.5		
U.S. Highway 151	850+50.00		LT	19	11				X		36.6	29.3		
U.S. Highway 151	852+26.00		LT	40	12.5				X		76.6	70.0		
U.S. Highway 151	853+23.50		LT	16	8.5				X		26.2	19.1		
U.S. Highway 151	856+70.00		RT	8	4				X		3.6	4.5		
U.S. Highway 151	858+21.00		RT	8	4				X		3.6	4.5		
U.S. Highway 151	863+46.00		LT	8	4				X		3.6	4.5		
U.S. Highway 151	863+56.00		RT	8	4				X		3.6	4.5		
U.S. Highway 151	890+65.73		LT	15.6	9				X		26.8	19.7		
U.S. Highway 151	890+84.92		RT	15.6	9				X		26.8	19.7		
U.S. Highway 151	983+56.50		LT	19	9				X		31.3	24.0		
80th Street SW	7909+70.00		LT	32	17.5				X		62.3	78.4		
Church Street	1850+50.00		RT	19	9				X		31.3	24.0		
Beverly Rd.	6957+40.00		LT	30	12.5				X		41.7	52.5		
Beverly Rd.	6957+40.00		RT	23	12.5				X		32.0	40.3		
										Total:	409.6	399.5		

104-8A
10-17-17

SCOUR PROTECTION OR ROCK FLUME FOR BRIDGE END DRAIN

Refer to Standard Road Plan DR-401 and DR-402

Location			Bid Items		PCC Paved Shoulder			Scour Protection (DR-401)			Rock Flume (DR-402)			Remarks
Bridge Station	Bridge Corner	Distance DI-1 or DI-2	PCC Paved Shoulder	Bridge End Drain	Panels Required	Polymer Grid	Modified Subbase	Special Ditch Control, Wood Excelsior Mat	Turf Reinforced Mat (TRM), Type 2	Transition Mat	Macadam Stone Base	Engineering Fabric	Erosion Stone	
								EC-101	EC-104	EC-105				
		FT	SY	TYPE	A B C or D	SY	TONS	SQ	SQ	SF	TONS	SY	TONS	
857+32.60	SW	14.7		DR-401				12.8	13.2	32				
867+41.69	NW	40.0		DR-401				4.3	4.6	32				
867+41.69	NW	248.8		DR-401				4.9	5.2	32				
867+41.69	NE	211.9		DR-401				3.1	3.4	32				
880+85.25	SE	27.2		DR-401				1.5	1.8	32				
880+85.25	NE	45.4		DR-401				3.2	3.5	32				
Total:				6				29.8	31.7	192				

100-17
04-20-10

TABULATION OF SILT FENCES

Refer to EC-201

Location			Length	Remarks
Begin Station	End Station	Side	LF	
856+50.00	856+72.74	R	40.0	
856+30.00	857+06.47	R	110.0	
857+61.74	862+11.90	R	525.0	
857+86.47	858+57.24	R	100.0	
868+13.66	870+60.23	R	300.0	
881+00.59	881+41.41	R	45.0	
897+87.39	900+57.87	R	300.0	
900+62.87	902+63.35	R	215.0	
980+05.18	980+81.26	R	100.0	
849+52.94	850+48.22	L	200.0	
849+71.92	856+47.40	L	735.0	
850+87.26	856+86.53	L	650.0	
853+17.90	856+68.52	L	385.0	
856+18.50	856+72.02	L	75.0	
856+26.96	856+67.90	L	45.0	
857+97.04	860+22.74	L	270.0	
862+75.00	864+55.00	L	310.0	
867+61.12	867+91.93	L	65.0	
881+39.12	882+79.31	L	220.0	
881+81.81	883+03.62	L	195.0	
897+87.24	902+62.55	L	505.0	
958+85.92	959+32.40	L	85.0	
975+50.00	980+35.62	L	510.0	
2866+37.26	2866+50.00	R	20.0	
2866+37.26	2866+50.00	L	20.0	
	Total:		6025.0	
	Bid Quantity:		7540.0	plus 25% adjustment
	Maintenance:		760.0	10% of bid
	Removal:		3770.0	50% of bid


281-3
10-17-17

STORM WATER BEST MANAGEMENT PRACTICES


When the following best management practices are used, they are intended to account for disturbed areas where storage volume cannot be provided:

SILT FENCES FOR DITCH CHECKS

Possible Standard: EC-201



Cross Section View



Longitudinal Profile View


* The functional height used in the volume equation is 85% of effective height. Effective height is 1.58 feet as shown on EC-201.
* Volume equation: [0.5*Spacing*(0.5*H^2*FS+DW*H+0.5*H^2*BS)]

Basin No.	Type	Location		Bid Items			Stormwater Storage Volume Summary					Remarks
		Station	Side	Installation	Maintenance	Removal	Foreslope	Backslope	Ditch Width	Avg.% Slope	Volume*	
				LF	LF	LF	FS:1	BS:1	FT	Ditch Grade	CF	
1	1	851+00.88	L	23.0	2.3	11.5	3.5	3.0	10.0	0.3%	3038.5	
1	1	854+10.82	L	23.0	2.3	11.5	3.5	3.0	10.0	0.3%	3038.5	
1	1	856+47.43	L	44.0	4.4	22.0	3.5	3.0	28.0	0.3%	6845.9	
1	1	852+00.00	R	24.0	2.4	12.0	4.0	3.0	10.0	1.2%	987.1	
1	1	852+50.00	R	24.0	2.4	12.0	4.0	3.0	10.0	1.1%	1530.1	
1	1	854+00.00	R	24.0	2.4	12.0	4.0	3.0	10.0	1.1%	1530.1	
1	1	855+50.00	R	24.0	2.4	12.0	4.0	3.0	10.0	1.1%	1530.1	
						0.0						
2	1	857+60.88	L	23.0	2.3	11.5	4.0	3.0	10.0	0.3%	3109.5	
2	1	858+31.97	L	26.0	2.6	13.0	4.0	3.0	10.0	0.3%	3109.5	
2	1	860+01.80	L	21.0	2.1	10.5	4.0	3.0	7.0	3.0%	392.8	
2	1	860+35.00	L	21.0	2.1	10.5	4.0	3.0	5.0	3.0%	325.7	
2	1	860+73.46	L	19.0	1.9	9.5	4.0	3.0	5.0	3.0%	325.7	
2	1	861+73.46	L	19.0	1.9	9.5	4.0	3.0	5.0	1.2%	651.4	
2	1	862+73.46	L	19.0	1.9	9.5	4.0	3.0	5.0	1.2%	651.4	
						0.0						
3	1	865+55.00	R	23.0	2.3	11.5	4.0	3.0	10.0	3.3%	444.2	
3	1	866+00.00	R	23.0	2.3	11.5	4.0	3.0	10.0	3.3%	444.2	
3	1	866+75.00	R	23.0	2.3	11.5	4.0	3.0	10.0	1.9%	740.4	
						0.0						
5	1	871+00.00	R	24.0	2.4	12.0	4.0	3.0	10.0	0.8%	1530.1	
5	1	872+50.00	R	30.0	3.0	15.0	4.0	3.0	10.0	0.8%	1530.1	
5	1	874+00.00	R	30.0	3.0	15.0	4.0	3.0	10.0	0.8%	1530.1	
5	1	875+50.00	R	30.0	3.0	15.0	4.0	3.0	10.0	0.8%	1530.1	
						0.0						
6	1	864+95.00	L	24.0	2.4	12.0	3.5	3.0	10.0	3.5%	434.1	
6	1	865+40.00	L	24.0	2.4	12.0	3.5	3.0	10.0	3.5%	434.1	
6	1	865+85.00	L	24.0	2.4	12.0	3.5	3.0	10.0	3.5%	434.1	
6	1	866+30.00	L	24.0	2.4	12.0	3.5	3.0	10.0	3.5%	434.1	
						0.0						
7	1	868+50.00	L	24.0	2.4	12.0	3.5	3.0	10.0	0.3%	3038.5	
7	1	871+50.00	L	24.0	2.4	12.0	3.5	3.0	10.0	0.3%	3038.5	
7	1	874+50.00	L	24.0	2.4	12.0	3.5	3.0	10.0	0.3%	3038.5	
						0.0						
8	1	877+90.00	L	19.0	1.9	9.5	3.5	3.0	6.0	0.2%	2192.4	
8	1	879+50.00	L	24.0	2.4	12.0	3.5	3.0	10.0	0.2%	3038.5	
						0.0						
9	1	878+00.00	R	24.0	2.4	12.0	3.5	3.0	10.0	0.2%	3038.5	
9	1	879+50.00	R	24.0	2.4	12.0	3.5	3.0	10.0	0.2%	3038.5	
						0.0						
10	1	881+64.00	R	24.0	2.4	12.0	3.5	3.0	10.0	1.0%	1495.1	
10	1	882+50.00	R	24.0	2.4	12.0	3.5	3.0	10.0	1.0%	1495.1	
10	1	883+50.00	R	24.0	2.4	12.0	3.5	3.0	10.0	1.0%	1495.1	
10	1	885+35.00	R	24.0	2.4	12.0	3.5	3.0	10.0	1.6%	723.4	
10	1	886+10.00	R	24.0	2.4	12.0	3.5	3.0	10.0	1.6%	723.4	
10	1	886+85.00	R	24.0	2.4	12.0	3.5	3.0	10.0	1.6%	723.4	
10	1	890+00.00	R	24.0	2.4	12.0	3.5	3.0	10.0	0.4%	3038.5	
10	1	891+50.00	R	24.0	2.4	12.0	3.5	3.0	10.0	0.3%	3038.5	
						0.0						
12	1	883+68.00	L	18.0	1.8	9.0	3.5	3.0	10.0	0.6%	1495.1	
12	1	884+22.00	L	28.0	2.8	14.0	3.5	3.0	10.0	0.6%	1495.1	
12	1	885+00.00	L	24.0	2.4	12.0	3.5	3.0	10.0	0.6%	3038.5	
12	1	886+50.00	L	19.0	1.9	9.5	3.5	3.0	10.0	0.3%	3038.5	
12	1	889+50.00	L	18.0	1.8	9.0	3.5	3.0	10.0	0.3%	3038.5	
12	1	891+50.00	L	18.0	1.8	9.0	3.5	3.0	10.0	0.3%	3038.5	
						0.0						
13	1	895+40.00	R	18.0	1.8	9.0	3.5	3.0	5.0	1.5%	628.8	
13	1	895+50.00	L	24.0	2.4	12.0	3.5	3.0	10.0	0.3%	3038.5	
13	1	897+30.00	R	19.0	1.9	9.5	3.5	3.0	5.0	1.9%	471.6	
13	1	898+00.00	L	24.0	2.4	12.0	3.5	3.0	10.0	0.3%	3038.5	
						0.0						
15	1	975+50.00	L	22.0	2.2	11.0	6.0	3.0	4.0	1.1%	674.4	
15	1	976+00.00	L	24.0	2.4	12.0	6.0	3.0	6.0	2.0%	606.5	
15	1	976+50.00	L	24.0	2.4	12.0	6.0	3.0	6.0	2.0%	606.5	
15	1	977+00.00	L	6.0	0.6	3.0	6.0	3.0	6.0	3.0%	404.4	
15	1	977+50.00	L	24.0	2.4	12.0	6.0	3.0	6.0	3.0%	404.4	
15	1	978+00.00	L	24.0	2.4	12.0	6.0	3.0	6.0	2.0%	606.5	


100-18
10-16-18

SILT FENCES FOR DITCH CHECKS

Possible Standard: EC-201



Cross Section View



Longitudinal Profile View

* The functional height used in the volume equation is 85% of effective height. Effective height is 1.58 feet as shown on EC-201.
* Volume equation: [0.5*Spacing*(0.5*H^2*FS+DW*H+0.5*H^2*BS)]

Basin No.	Type	Location		Bid Items			Stormwater Storage Volume Summary					Remarks
		Station	Side	Installation	Maintenance	Removal	Foreslope	Backslope	Ditch Width	Avg.% Slope	Volume*	
				LF	LF	LF	FS:1	BS:1	FT	Ditch Grade	CF	
15	1	978+50.00	L	19.0	1.9	9.5	3.5	3.0	6.0	2.0%	522.0	
15	1	979+58.00	L	19.0	1.9	9.5	3.5	3.0	6.0	1.0%	1078.8	
15	1	980+35.62	L	19.0	1.9	9.5	3.5	3.0	6.0	1.6%	522.0	
						0.0						
17	1	980+05.18	R	16.0	1.6	8.0	3.5	3.0	3.0	5.9%	123.6	
17	1	980+23.67	R	16.0	1.6	8.0	3.5	3.0	3.0	5.9%	123.6	
17	1	980+44.66	R	16.0	1.6	8.0	3.5	3.0	3.0	2.8%	247.3	
17	1	980+81.26	R	19.0	1.9	9.5	3.5	3.0	6.0	2.8%	348.0	
						0.0						
18	1	981+75.00	L	24.0	2.4	12.0	6.0	3.0	6.0	0.7%	1253.5	
18	1	983+25.00	L	24.0	2.4	12.0	6.0	3.0	6.0	0.7%	1253.5	
18	1	984+55.00	L	24.0	2.4	12.0	6.0	3.0	6.0	0.7%	1253.5	
		Totals:		1880.0	150.0	749.0						

232-3A
10-20-15

EROSION CONTROL (RURAL SEEDING)

Following the completion of work in a disturbed area, place seed, fertilizer, and mulch on the disturbed area lying 8 feet adjacent to shoulder and median as follows:

Use seed mix and fertilizer meeting the requirements of Article 2601.03,C,3 and Section 4169 of the Standard Specifications.

Use mulch meeting the requirements of Articles 2601.03,E,2,a and 4169.07,A of the Standard Specifications.

Preparing the seedbed and furnishing and applying seed, fertilizer, and mulch is incidental to mobilization and will not be paid for separately.

232-3B
10-20-15

EROSION CONTROL (URBAN SEEDING)

Following the completion of work in a disturbed area, place seed, fertilizer, and mulch on the disturbed area as follows:

Use seed mix and fertilizer meeting the requirements of Article 2601.03,C,4 and Section 4169 of the Standard Specifications.

Use mulch meeting the requirements of Articles 2601.03,E,2,a and 4169.07,A of the Standard Specifications.

Preparing the seedbed and furnishing and applying seed, fertilizer, and mulch is incidental to mobilization and will not be paid for separately.

232-11
10-20-15

EROSION CONTROL (STABILIZING CROP SEEDING)

Following the completion of work in a disturbed area, place stabilizing crop, fertilizer, and mulch on the disturbed area as follows:

Use seed mix and fertilizer meeting the requirements of Article 2601.03,C,1 and Section 4169 of the Standard Specifications.

Use mulch meeting the requirements of Articles 2601.03,E,2,a and 4169.07,A of the Standard Specifications.

Preparing the seedbed and furnishing and applying seed, fertilizer, and mulch is incidental to mobilization and will not be paid for separately.

100-11
04-18-17

EROSION CONTROL FOR INTAKE OR MANHOLE WELL

Possible Detail: 570-5

Location Station	Side	Cover Assembly			Remarks
		Installation	Maintenance	Removal	
		EACH	EACH	EACH	
845+64.97	R	1	1	1	
846+64.33	L	1	1	1	
847+21.58	R	1	1	1	
848+39.00	R	1	1	1	
848+39.00	L	1	1	1	
849+89.12	R	1	1	1	
849+89.35	L	1	1	1	
851+48.00	R	1	1	1	
851+50.00	R	1	1	1	
851+50.00	L	1	1	1	
853+25.60	R	1	1	1	
853+25.60	L	1	1	1	
861+82.03	R	1	1	1	
861+82.03	L	1	1	1	
861+84.00	L	1	1	1	
861+84.00	R	1	1	1	
863+51.69	L	1	1	1	
863+51.70	R	1	1	1	
1848+52.82	R	1	1	1	
1848+59.16	L	1	1	1	
1849+85.00	L	1	1	1	
1850+50.00	L	1	1	1	
2864+80.06	L	1	1	1	
3864+00.00	R	1	1	1	
3864+00.00	L	1	1	1	
Totals:		25	25	25	

100-36
10-16-18

OPEN-THROAT CURB INTAKE SEDIMENT FILTER

Possible Standard: EC-602

Location Station	Side	Installation	Maintenance	Removal	Remarks
		LF	EACH	EACH	
845+65.00	R	8.0	1	1	
846+64.33	L	8.0	1	1	
847+21.58	R	8.0	1	1	
848+39.00	R	8.0	1	1	
848+39.00	L	8.0	1	1	
849+89.12	R	8.0	1	1	
849+89.35	L	8.0	1	1	
851+50.00	R	8.0	1	1	
851+50.00	L	8.0	1	1	
853+25.60	R	8.0	1	1	
853+25.60	L	8.0	1	1	
861+82.03	R	8.0	1	1	
861+82.03	L	8.0	1	1	
863+51.70	R	8.0	1	1	
863+51.70	L	8.0	1	1	
2864+80.06	L	8.0	1	1	
3864+00.00	R	4.0	1	1	
3864+00.00	L	4.0	1	1	
Totals:		136.0	18	18	

100-19
04-19-16

PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE

Possible Standards: EC-204

Location			Length of Installation			Remarks
Begin Station	End Station	Side	9 inch Dia	12 inch Dia	20 inch Dia	
			LF	LF	LF	
843+82.80	844+80.61	R			105.0	
845+02.39	845+60.29	R			62.0	
845+53.50	845+74.49	R			23.0	PLACE DEVICE AROUND ST-03
845+70.14	845+78.87	R			12.0	
846+16.12	847+16.92	R			103.0	
847+08.92	847+32.25	R			27.0	PLACE DEVICE AROUND ST-05
847+26.64	847+29.38	R			5.0	
847+91.50	848+34.33	R			49.0	
848+26.33	848+51.67	R			29.0	PLACE DEVICE AROUND ST-06
848+43.67	849+14.43	R			115.0	
849+52.80	849+85.25	R			89.0	
849+78.87	850+01.85	R			27.0	PLACE DEVICE AROUND ST-11
849+93.65	851+45.33	R			154.0	
851+39.33	851+62.67	R			27.0	PLACE DEVICE AROUND ST-12
851+54.67	853+20.93	R			168.0	
853+14.93	853+38.27	R			27.0	PLACE DEVICE AROUND ST-18
853+30.27	856+27.50	R			299.0	
858+40.50	861+77.30	R			338.0	
861+69.36	861+92.70	R			27.0	PLACE DEVICE AROUND ST-22
861+86.70	863+47.03	R			162.0	
863+39.03	863+62.37	R			27.0	PLACE DEVICE AROUND ST-24
863+56.36	863+94.37	R			235.0	
864+38.58	866+45.74	R			227.0	
868+68.20	870+69.91	R			202.0	
891+34.27		R			20.0	PLACE DEVICE AROUND FLARED END SECTION INLET
845+01.31	845+23.11	L			29.0	
845+44.89	846+59.66	L			121.0	
846+51.66	846+75.00	L			27.0	PLACE DEVICE AROUND ST-04
846+70.10	846+75.00	L			21.0	
847+11.00	848+34.33	L			140.0	
848+26.33	848+51.67	L			29.0	PLACE DEVICE AROUND ST-07
848+43.67	849+13.96	L			110.0	
849+57.96	849+86.40	L			54.0	
849+79.55	850+01.91	L			27.0	PLACE DEVICE AROUND ST-14
849+95.31	851+45.33	L			152.0	
851+39.33	851+62.67	L			27.0	PLACE DEVICE AROUND ST-13
851+54.67	853+20.93	L			168.0	
852+26.00		R			50.0	PLACE DEVICE AROUND FLARED END SECTION INLET
853+14.93	853+38.27	L			27.0	PLACE DEVICE AROUND ST-19
853+30.30	856+09.10	L			280.0	
858+56.11	861+77.36	L			322.0	
861+69.36	861+92.70	L			27.0	PLACE DEVICE AROUND ST-21
861+86.70	863+47.02	L			162.0	
863+39.03	863+62.37	L			27.0	PLACE DEVICE AROUND ST-23
863+56.35	864+01.57	L			187.0	
864+64.13	866+19.58	L			156.0	
868+34.07	870+70.00	L			237.0	
878+00.00		L			20.0	PLACE DEVICE AROUND FLARED END SECTION INLET
891+26.45		L			20.0	PLACE DEVICE AROUND FLARED END SECTION INLET
1847+58.76	1847+69.25	R			12.0	
1847+99.25	1848+04.15	R			45.0	
1848+03.25	1848+56.14	R			53.0	
1848+52.82		R			20.0	PLACE DEVICE AROUND ST-16
1850+50.00		R			20.0	PLACE DEVICE AROUND ST-08
1850+75.00	1850+79.96	R			24.0	
1850+83.37		R			20.0	PLACE DEVICE AROUND FLARED END SECTION INLET
1851+20.06	1851+25.17	R			16.0	
1850+38.75	1851+20.00	L			90.0	
2865+30.81	2865+91.27	R			67.0	
2866+07.73	2866+50.00	R			48.0	
2863+13.40	2863+35.85	L			102.0	
2863+47.68	2863+97.37	L			78.0	
2864+69.49	2864+90.74	L			26.0	PLACE DEVICE AROUND ST-24
2864+84.75	2865+30.81	L			47.0	
2865+30.81	2865+46.05	L			18.0	
2865+57.76	2866+49.96	L			94.0	
3863+35.85		R			20.0	PLACE DEVICE AROUND FLARED END SECTION INLET
3864+20.00		R			20.0	PLACE DEVICE AROUND FLARED END SECTION INLET
				Total:	5799.0	

POLLUTION PREVENTION PLAN

This project is regulated by the requirements of the Iowa Department of Natural Resources (DNR) National Pollutant Discharge Elimination System (NPDES) General Permit No. 2 OR an Iowa Department of Natural Resources (DNR) National Pollutant Discharge Elimination System (NPDES) individual storm water permit. The Contractor shall carry out the terms and conditions of this permit and the Pollution Prevention Plan (PPP).

This Base PPP includes information on Roles and Responsibilities, Project Site Description, Controls, Maintenance Procedures, Inspection Requirements, Non-Storm Water Controls, Potential Sources of Off Right-of-Way Pollution, and Definitions. This plan references other documents rather than repeating the information contained in the documents. A copy of this Base Pollution Prevention Plan, amended as needed per plan revisions or by contract modification, will be readily available for review.

All contractors shall conduct their operations in a manner that controls pollutants, minimizes erosion, and prevents sediments from entering waters of the state and leaving the highway right-of-way. The prime contractor shall be responsible for compliance and implementation of the PPP for their entire contract. This responsibility shall be further shared with subcontractors whose work is a source of potential pollution as defined in this PPP.

I. ROLES AND RESPONSIBILITES

A. Designer:
1. Prepares Base PPP included in the project plan.
2. Prepares Notice of Intent (NOI) submitted to Iowa DNR.
3. Is signature authority on the Base PPP.

B. Contractor:
1. Signs a co-permittee certification statement adhering to the requirements of the NPDES permit and this PPP. All co-permittees are legally required under the Clean Water Act and the Iowa Administrative Code to ensure compliance with the terms and conditions of this PPP.
2. Designates a Water Pollution Control Manager (WPCM), who has the duties and responsibilities as defined in Specifications Section 2602.
3. Submits an Erosion Control Implementation Plan (ECIP) and ECIP updates according to Specifications Section 2602.
4. Installs and maintains appropriate controls. This work may be subcontracted.
5. Supervises and implements good housekeeping practices.
6. Conducts joint required inspections of the site with inspection staff. When Contractor is not mobilized on site, Contractor may delegate this responsibility to a trained or certified subcontractor. Contracting Authority also may waive joint inspection requirement durning winter shutdown. In both circumstances, WPCM (or trained or certified delegate from the Contractor) is still responsible to review and sign inspection reports.
7. Complies with training and certification requirements of Specifications Section 2602.

C. Subcontractors:
1. Sign a co-permittee certification statement adhering to the requirements of the NPDES permit and this PPP if responsible for sediment or erosion controls or involved in land disturbing activities. All co-permittees are legally required under the Clean Water Act and the Iowa Administrative Code to ensure compliance with the terms and conditions of this PPP.
2. Implement good housekeeping practices.

D. RCE/Project Engineer:
1. Is Project Storm Water Manager.
2. On projects where DOT is the Contracting Authority, is currrent with erosion control training or certification.
3. Takes actions necessary to ensure compliance with storm water requirements including, where appropriate, issuing stop work orders, and directing additional inspections at construction project sites that are experiencing problems with achieving permit compliance.
4. Orders the taking of measures to cease, correct, prevent, or minimize the consequences of non-compliance with the storm water requirements of the Applicable Permit.
5. Supervises all work necessary to meet storm water requirements at the Project, including work performed by contractors and subcontractors.
6. Requires employees, contractors, and subcontractors to take appropriate responsive action to comply with storm water requirements, including requiring any such person to cease or correct a violation of storm water requirements, and to order or recommend such other actions as necessary to meet storm water requirments.
7. Is familiar with the Project PPP and storm water site map.
8. On projects where DOT is Contracting Authority, is responsible for monitoring inspection reports on a monthly basis, to determine whether deficiencies identified in inspection reports were adequately and timely addressed, and if not, has the authority and responsibility to direct immediate actions to correct the deficiencies.
9. Is the point of contact for the Project for regulatory officials, Inspector, contractors, and subcontractors regarding storm water requirements.
10. Is signature authority on Notice of Discontinuation.

E. Inspector:
1. Updates PPP whenever there is a change in design, construction, operation, or maintenance which has a significant effect on the discharge of pollutants from the project.
2. Maintains an up-to-date record that identifies contractors and subcontractors as co-permittees.
3. Makes these plans available to the DNR upon their request.
4. Conducts joint required inspections of the site with the contractor/subcontractor.
5. Completes an inspection report after each inspection.
6. Is signature authority on storm water inspection reports.

II. PROJECT SITE DESCRIPTION

A. This Pollution Prevention Plan (PPP) is for the construction of U.S. 151 through Fairfax, including associated bridges.

B. This PPP covers approximately 28.1 acres with an estimated 25.1 acres being disturbed. The portion of the PPP covered by this contract has 25.1 acres disturbed.

C. The PPP is located in an area of one soil association Dinsdale-Klinger). The estimated weighted average runoff coefficient number for this PPP after completion will be 0.48.

D. Storm Water Site Map - Multiple sources of information comprise the base storm water site map including:
1. Drainage patterns – Plan and Profile sheets and Situation plans.
2. Proposed Slopes – Cross Sections.
3. Areas of Soil Disturbance – construction limits shown on Plan and Profile sheets.
4. Location of Structural Controls – Tabulations on C sheets.
5. Locations of Non-structural Controls – Tabulations on C sheets.
6. Locations of Stabilization Practices – generally within construction limits shown on Plan and Profile sheets.
7. Surface Waters (including wetlands) – Project Location Map and Plan and Profile sheets.
8. Locations where storm water is discharged – Plan and Profile sheets.

E. The base storm water site map is amended by contract modifications and progress payments (fieldbook entries) of completed erosion control work. Also, due to project phasing, erosion and sediment controls shown on project plans may not be installed until needed, based on site conditions. For example, silt fence ditch checks will typically not be installed until the ditch has been installed. Installed locations may also be modified from tabulation locations by field staff. Installed locations will be documented by fieldbook entries.

F. Runoff from this work will flow into Prairie Creek and two separate unnamed drainage ditches, Drainage Ditch No. 1 and Drainage Ditch No. 2. The unnamed drainage ditches discharge to Prairie Creek which discharges to the Cedar River.

III. CONTROLS

A. The contractor's ECIP specified in Article 2602.03 for accomplishment of storm water controls should clearly describe the intended sequence of major activities and for each activity define the control measure and the timing during the construction process that the measure will be implemented.

B. Preserve vegetation in areas not needed for construction.

C. Sections 2601 and 2602 of the Standard Specifications define requirements to implement erosion and sediment control measures. Actual quantities used and installed locations may vary from the Base PPP and amendment of the plan will be documented via fieldbook entries or by contract modification. Additional erosion and sediment control items may be required as determined by the inspector and/or contractor during storm water monitoring inspections. If the work involved is not applicable to any contract items, the work will be paid for according to Article 1109.03 paragraph B.

1. EROSION AND SEDIMENT CONTROLS

a. Stabilization Practices
1) Site plans will ensure that existing vegetation or natural buffers are preserved where attainable and disturbed portions of the site will be stabilized.
2) Initialize stabilization of disturbed areas immediately after clearing, grading, excavating, or other earth disturbing activities have:
a) Permanently ceased on any portion of the site, or
b) Temporarily ceased on any portion of the site and will not resume for a period exceeding 14 calendar days.
3) Staged permanent and/or temporary stabilizing seeding and mulching shall be completed as the disturbed areas are completed. Incomplete areas shall be stabilized according to paragraph III, C, 1, a, 2, b above.
4) Permanent and Temporary Stabilization practices to be used for this project are located in the Estimated Project Quantities (100-0A, 100-1A, or 100-1C) and Estimate Reference Information (100-4A) located on the C sheets of the plan. Typical drawings detailing construction of the practices to be used on this project are referenced in the Standard Road Plans Tabulation (105-4).
5) Preservation of existing vegetation within right-of-way or easements will act as vegetative buffer strips.
6) Preservation of topsoil: Bid items to be used for this project are located in the Estimated Project Quantities (100-0A, 100-1A, or 100-1C) and Estimate Reference Information (100-4A) located on the C sheets of the plan. Additional information may be found in Tabulations in the C or T sheets of the plans or is referenced in Standard Specifications Section 2105.

b. Structural Practices
1) Structural practices will be implemented to divert flows from exposed soils and detain or otherwise limit runoff and the discharge of pollutants from exposed areas of the site. Additionally, structural practices may include: silt basins that provide 3600 cubic feet of storage per acre drained or equivalent sediment controls, outlet structures that withdraw water from surface when discharging basins, and controls to direct storm water to vegetated areas.
2) Structural practices to be used for this project are located in the Estimated Project Quantities (100-0A, 100-1A, or 100-1C) and Estimate Reference Information (100-4A) located on the C sheets of the plan, as well as all other item specific Tabulations. Typical drawings detailing construction of the devices to be used on this project can be found on the B sheets of the plans or are referenced in the Standard Road Plans Tabulation (105-4).

c. Storm Water Management
1) Measures shall be installed during the construction process to control pollutants in storm water discharges that will occur after construction operations have been completed. This may include velocity dissipation devices at discharge locations and along length of outfall channel as necessary to provide a non-erosion velocity flow from structure to water course. If included with this project, these items are located in the Estimated Project Quantities (100-0A, 100-1A, or 100-1C) and Estimate Reference Information (100-4A) located on the C sheets of the plan, as well as all other item specific Tabulations. Typical drawings detailing construction of the practices to be used on this project are referenced in the Standard Road Plans Tabulation. The installation of these devices may be subject to Section 404 of the Clean Water Act.

2. OTHER CONTROLS

a. Contractor disposal of unused construction materials and construction material wastes shall comply with applicable state and local waste disposal, sanitary sewer, or septic system regulations. In the event of a conflict with other governmental laws, rules and regulations, the more restrictive laws, rules or regulations shall apply.
1) Vehicle Entrances and Exits - Construct and maintain entrances and exits to prevent tracking of sediments onto roadways.
2) Material Delivery, Storage and Use - Implement practices to prevent discharge of construction materials during delivery, storage, and use.
3) Stockpile Management - Install controls to reduce or eliminate pollution of storm water from stockpiles of soil and paving.
4) Waste Disposal - Do not discharge any materials, including building materials, into waters of the state, except as authorized by a Section 404 permit.
5) Spill Prevention and Control - Implement chemical spill and leak prevention and response procedures to contain and clean-up spills and prevent material discharges to the storm drain system and waters of the state.
6) Concrete Residuals and Washout Wastes - Waste shall not be discharged to a surface water and is not allowed to adversely affect a water of the state. Designate temporary concrete washout facilities for rinsing out concrete trucks. Provide directions to truck drivers where designated washout facilities are located. Designated washout areas should be located at least 50 feet away from storm drains, streams or other water bodies. Care should be taken to ensure these facilities do not overflow during storm events.
7) Concrete Grooving/Grinding Slurry – Do not discharge slurry to a waterbody or storm drain. Slurry may be applied on foreslopes or removed from the project.
8) Vehicle and Equipment Storage and Maintenance Areas - Perform on site fueling and maintenance in accordance with all environment laws such as proper storage of onside fuels and proper disposal of used engine oil or other fluids on site. Employ washing practices that prevent contamination of surface and ground water from wash water. Wash waters must be treated in a sediment basin or alternative control that provides equivalent or better treatment prior to discharge.
9) Litter Management - Ensure employees properly dispose of litter. Minimuze exposure of trash if exposure to precipitation or storm water would result in a discharge of pollutants.
10) Dewatering – Properly treat water to remove suspended sediment before it re-enters a waterbody or discharges off-site. Measures are also to be taken to prevent scour erosion at dewatering discharge point.

3. APPROVED STATE OR LOCAL PLANS
During the course of this construction, it is possible that situations will arise where unknown materials will be encountered. When such situations are encountered, they will be handled according to all federal, state, and local regulations in effect at the time.

POLLUTION PREVENTION PLAN

IV. MAINTENANCE PROCEDURES

The contractor is required to maintain all temporary erosion and sediment control measures in proper working order, including cleaning, repairing, or replacing them throughout the contract period. This shall begin when the features have lost 50% of their capacity.

V. INSPECTION REQUIREMENTS

A. Inspections shall be made jointly by the contractor and the contracting authority at least once every seven calendar days. Storm water monitoring inspections will include:
   1. Date of the inspection.
   2. Summary of the scope of the inspection.
   3. Name and qualifications of the personnel making the inspection.
   5. Review of erosion and sediment control measures within disturbed areas for the effectiveness in preventing impacts to receiving waters.
   6. Major observations related to the implementation of the PPP.
   7. Identification of corrective actions required to maintain or modify erosion and sediment control measures.

B. Include storm water monitoring inspection reports in the Amended PPP. Incorporate any additional erosion and sediment control measures determined as a result of the inspection. Immediately begin corrective actions on all deficiencies found within 3 calendar days of the inspection and complete within 7 calendar days following the inspection. If it is determined that making the corrections less than 72 hours after the inspection is impracticable, it should be documented why it is imparacticable and indicate an estimated date by which the corrections will be made.

VI. NON-STORM WATER DISCHARGES

This includes subsurface drains (i.e. longitudinal and standard subdrains) and slope drains. The velocity of the discharge from these features may be controlled by the use of headwalls or blocks, Class A stone, erosion stone or other appropriate materials. This also includes uncontaminated groundwater from dewatering operations, which will be controlled as discussed in Section III of the PPP.

VII. POTENTIAL SOURCES OF OFF RIGHT-OF-WAY (ROW) POLLUTION

Silts, sediment, and other forms of pollution may be transported onto highway right-of-way (ROW) as a result of a storm event. Potential sources of pollution located outside highway ROW are beyond the control of this PPP. Pollution within highway ROW will be conveyed and controlled per this PPP.

VIII. DEFINITIONS

A. Base PPP - Initial Pollution Prevention Plan.
B. Amended PPP - May include Plan Revisions or Contract Modifications for new items, storm water monitoring inspection reports, and fieldbook entries made by the inspector.
C. IDR - Inspector's Daily Report – this contains the inspector's daily diary and bid item postings.
D. Controls - Methods, practices, or measures to minimize or prevent erosion, control sedimentation, control storm water, or minimize contaminants from other types of waste or materials. Also called Best Management Practices (BMPs).
E. Signature Authority - Representative authorized to sign various storm water documents.

CERTIFICATION STATEMENT

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate, and complete. I am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment for knowing violations.

Nathan Carhoff
Signature

Nathan Carhoff
Printed or Typed Name

Tom Storey
Signature

Tom Storey
Printed or Typed Name

100-22
04-21-15

ROLLED EROSION CONTROL

Refer to EC-101, EC-103 and EC-104

Location				(L)	(W)	Turf Reinforcement Mat (TRM) (EC-104)				Slope Protection (EC-103)	Special Ditch Control (EC-101)	Remarks
Road Identification	Begin Station	End Station	Side	FT	FT	Type 1 Squares	Type 2 Squares	Type 3 Squares	Type 4 Squares	Squares	Squares	
U.S. Highway 151	850+50.30	856+20.00	LT	570	120					594		
U.S. Highway 151	858+07.00	860+50.00	LT	243	75					152		
U.S. Highway 151	858+44.00	862+00.00	RT	356	40					109		
U.S. Highway 151	864+65.00	866+05.00	LT	140	60					85		
U.S. Highway 151	868+33.00	874+00.00	LT	567	50					253		
U.S. Highway 151	974+75.00	984+80.00	LT	1005	30					252		
U.S. Highway 151	977+80.00	981+40.00	RT	360	30					94		
		Totals:								1539		

STA 845+05.45
BEGIN PCC WIDENING LT.

STA 848+30.33
END PCC WIDENING LT. AND RT.
BEGIN PCC PAVING

STA 843+88.58
BEGIN PCC WIDENING RT.

STA 843+47.28
BEGIN PROJECT

U.S. Hwy. 151

Bridge End Drain DR-401

STA 850+01.96
Construct 100 LF of Stabilized
Construction Entrance
Stage 2

845 850 855

1850

Church Street

STA 850+01.96
Construct 100 LF of Stabilized
Construction Entrance
Stage 2

EROSION CONTROL LEGEND

- Proposed Silt Fence
- Proposed Ditch Check
- Proposed Inlet Protection

0 FEET 50

Prairie Creek

STA 863+92.13
Construct 100 LF of Stabilized
Construction Entrance
Stage 2

STA 864+64.13
Construct 100 LF of Stabilized
Construction Entrance
Stage 2

Bridge End Drain DR-401

Bridge End Drain DR-401

860 865 870

U.S. Hwy. 151

Losey Avenue

Prairie Avenue

PC Sta 870+28.38

Bridge End Drain DR-401

STA 863+92.13
Construct 100 LF of Stabilized
Construction Entrance
Stage 2 and 3

0 FEET 50

POLLUTION PREVENTION PLAN

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN	COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	C.28

4:53:57 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158C28.sht

STA 875+41.91
Construct 100 LF of Stabilized
Construction Entrance
Stage 2

STA 873+67.87
Construct 100 LF of Stabilized
Construction Entrance
Stage 2

Stallman Drive

875

880

Drainage Ditch #1

U.S. Hwy. 151

885

Cemetery Road

STA 876+75.00
Construct 100 LF of Stabilized
Construction Entrance
Stage 3

STA 878+25.00
Construct 100 LF of Stabilized
Construction Entrance
Stage 3

EROSION CONTROL LEGEND

- Proposed Silt Fence
- Proposed Ditch Check
- Proposed Inlet Protection

0 FEET 50

STA 890+30.00
Construct 100 LF of Stabilized
Construction Entrance
Stage 2

860

895

STA 898+00.00
END PCC PAVING
BEGIN HMA BASE
WIDENING AND OVERLAY

900

STA 902+58.42
END HMA OVERLAY
Sta 900+59.26
4'x3' RCB w/48" RCP Extension
Total Length = 91.3'
Miscellaneous Milling

STA 903+15.44
STOP PROJECT

U.S. Hwy. 151

PT Sta 890+92.65


STA 893+71.50
Construct 100 LF of Stabilized
Construction Entrance
Stage 3

0 FEET 50

POLLUTION PREVENTION PLAN

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	C.29

4:54:00 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158C28.sht



POLLUTION PREVENTION PLAN

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	C.30

4:54:02 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158C28.sht

104-5C
10-17-17

LIST OF SUBDRAIN WORK

Possible Standards: DR-121, DR-201, DR-203, DR-301, DR-302, DR-303, DR-305 and DR-306. Possible Detail: 500-10.

* Not a bid item

Location			Pipe			Aprons		Outlets				Connected Pipe Joints*		Trench Drain	Granular Material	Porous Backfill*	Class "A" Crushed Stone*	Remarks
No.	Station to Station		Type of Installation DR-301, DR-302, DR-303	Concrete, C.M.P., or Plastic	Dia. IN	Length LF	DR-201 No.	DR-203 No.	500-10 No.	DR-305 Type	DR-305 No.	DR-306 No.	DR-121 Type	DR-121 No.	LF	Blanket CY	CY	CY	
US 151																			
1	850+00.00	856+06.00														708.0			Working blanket in the left existing ditch
2	864+35.00	866+76.00														320.0			Working blanket in the left existing ditch
3	868+93.00	873+00.00														975.0			Working blanket in the left existing ditch
4	868+80.00	873+30.00														358.0			Working blanket in the right existing ditch
															Total	2361.0			

Note:
1. The Working Blankets shown on the Q sheets and Tab 104-5C may be deleted if determined not to be necessary at the time of construction.
2. The Working Blanket design thickness is 1 foot.

103-6
10-17-17

EMBANKMENT WITH MOISTURE CONTROL

Moisture Control is required for all Class 10 fill placed in all locations and depths. Stability berms placed outside the normal foreslope template and topsoil will not require Moisture Control.

103-7
08-01-08

SHRINKAGE DATA

Material	%	Remarks
Barrow & Template Cut	30%	
Topsoil	40%	
Estimated Boulder Quantity		50 CY

103-10
04-18-17

TOPSOIL STRIPPING AND PLACEMENT

Location				Topsoil Stripping Thickness	Topsoil Placement Thickness	Remarks
Road Identification	Dir. of Traffic	Begin Station	End Station	IN	IN	
US 151	NB/SB	850+00.00	856+00.00	4.0		
US 151	NB/SB	858+50.00	866+50.00	4.0		
US 151	NB/SB	869+00.00	879+50.00	4.0		
US 151	NB/SB	882+00.00	903+00.00	4.0		

107-31
04-19-11

PLOWING AND SHAPING

Refer to Standard Road Plan EW-101

Station to Station		D FT	Remarks
US 151			
861+00.00	863+50.00	5.0	Refer to W Sheets
980+00.00	981+00.00	5.0	Refer to W Sheets

GEOTECHNICAL DESIGN

LICENSED PROFESSIONAL ENGINEER
MATTHEW D. CUSHMAN
20478
IOWA

I hereby certify that this engineering document was prepared under my supervision and that engineering decisions with regard to the design were made by me or by other duly licensed Professional Engineers under the laws of the State of Iowa.

Matthew D. Cushman 08/21/18
Signature Date

MATTHEW D. CUSHMAN
Printed or Typed Name

My license renewal date is December 31, 2018

Pages or sheets covered by this seal: CS.1 & Q.1-Q.24

SURVEY SYMBOLS

- CP Control Point
- BM Bench Mark
- PPA Power Pole Co. 1
- PLG Location of General Photo
- IN Storm Sewer Intake
- SI Sign
- LC Lot Corner
- BB Billboard
- WV Water Valve
- WH WHD Water Hydrant
- TP TPD Telephone Pedestal
- TDC Tree Deciduous
- TEV Evergeen Tree
- SHR Shrub
- PR Electric Riser Pole
- SL Speed Limit Sign
- MH Utility Access (Manhole)
- MIS Miscellaneous
- MM Mile Marker Post
- WEL Well
- LUM Luminaire
- GP Guard Post (Less Than 4 Posts)
- GV Gas Valve
- EB Electrical Box
- UB Utility Box
- FLG Flag Poles
- FHD Fire Hydrants
- STP Stump
- OUT Tile Outlet
- INB Storm Sewer Beehive Intake
- S Soil Sampling Site (Wetlands)
- TVP TV Pedestal
- SP Stream Profile
- TW Top of Water
- BLD Building or Foundation
- LIN Miscellaneous Line
- ST Spiral Point
- RET Retaining Walls
- BRG Bridge
- TLNR Tree Line Right
- TLNL Tree Line Left
- CON Concrete or A/C Slab
- CUL Culvert
- FCL Chain Link and Security Fence
- GDL Guard Rail Steel
- BL Topo Breakline
- FWD Wood Fence
- D Centerline Draw or Stream (Down)
- DU Centerline Draw or Stream (Up)
- FW Wire Fence
- PIP Pipe Culvert
- RRR Railroad Rail
- CU Back of Curb
- ENU Edge Unpaved Entrance & Parking
- ENP Edge Paved Entrance & Park Lot
- EP Edge of Paved Roads (ML or SR)
- GU Gutter In Front of Curb
- SNP Unpaved Shoulder
- BNK Stream Bank
- EG Edge of Gravel Road
- EW Edge of Water
- ENT Centerline BL of Entrance
- SH Paved Shoulder
- RIP Rip-Rap
- TRL Trail
- SWK Sidewalk
- TV Satelite TV Dish
- TR Telephone Riser Pole
- TSB Telephone Switch Box
- UV Underground Utility Vault
- VS Channel Cross Section
- BLS Bridge Low Steel

- G(C) – GL1C Gas Line Co. 1 - Quality C
- G – GL1D Gas Line Co. 1 - Quality D
- Default_Chain Default Chain Feature
- W3 – WL3D Water Line Co. 3 - Quality D
- San. – SA1D Sanitary Sewer Co. 1- Quality D
- T(C) – TL1C Telephone Line Co. 1 - Quality C
- St.S.(C) – ST1C Storm Sewer Co. 1 - Quality C
- ST Spiral Point
- San.(C) – SA1C Sanitary Sewer Co. 1- Quality C
- San.2 – SA2D Sanitary Sewer Co. 2 - Quality D

UTILITY LEGEND

- PPA Alliant Energy
- TPD Telephone Pedestal
- WV Water Valve
- WHD Water Hydrant
- PR Electic Riser Pole
- GV Gas Valve
- EB Electrical Box
- UB UB Utility Box
- FHD Fire Hydrants
- TVP TV Pedestal
- G – GLA MidAmerican Energy
- E2 – ELB Linn County Rural Electric Cooperative
- FO – FOA South Slope Phone Internet Television
- FO2 – FOB Mediacom
- FO3(C) – FOC Sprint/Nextel
- San.(C) – SA1C City of Fairfax
- San. – SA1D City of Fairfax
- San.2 – SA2D City of Cedar Rapids
- T1 – TLA South Slope Phone Internet Television
- T2 – TLB Centurylink
- TV – TVA Underground TV Cable Co. 1
- W – Water Line City of Cedar
- W2 – Water Line City of Cedar Rapids
- W3 – Water Line City of Fairfax

PLAN VIEW COLOR LEGEND OF PLAN AND PROFILE SHEETS

LINEWORK	Design Color No.	
Green	(2)	Existing Topographic Features and Labels
Blue	(1)	Proposed Alignment, Stationing, Tic Marks, and Alignment Annotation
Magenta	(5)	Existing Utilities
SHADING	**Design Color No.**	
Yellow	(4)	Highlight for Critical Notes or Features
Red	(3)	Delineates Restricted Areas
Lavender	(9)	Temporary Pavement Shading
Gray, Light	(48)	Proposed Pavement Shading
Gray, Med	(80)	Proposed Granular Shading
Gray, Dark	(112)	Proposed Grade and Pave Shading "In conjunction with a paving project"
Brown, Light	(236)	Grading Shading
Tan	(8)	Proposed Sidewalk Shading
Blue, Light	(230)	Proposed Sidewalk Landing Shading
Pink	(11)	Proposed Sidewalk Ramp Shading

PROFILE VIEW COLOR LEGEND OF PLAN AND PROFILE SHEETS

LINEWORK	Design Color No.	
Green	(2)	Existing Ground Line Profile
Blue	(1)	Proposed Profile and Annotation
Magenta	(5)	Existing Utilities
Blue, Light	(230)	Proposed Ditch Grades, Left
Black	(0)	Proposed Ditch Grades, Median
Rust	(14)	Proposed Ditch Grades, Right

Reference Point
Station

- Survey Line
- Section Corner
- Ground Line Intercept
- Saw Cut
- Guardrail
- Trench Drain
- HighTension Cable Guardrail
- Sheet Pile
- Pavement Removal
- Clearing & Grubbing Area

RIGHT-OF-WAY LEGEND

- Proposed Right-of-Way
- Existing Right of Way
- Existing and Proposed Right-of-Way
- Easement and Existing Right-of-Way
- Easement (Temporary)
- Easement
- C/A Access Control
- Property Line

PLAN AND PROFILE LEGEND AND SYMBOL INFORMATION SHEET

(COVERS SHEET SERIES D, E, F, & K)

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	D.1

2:17:43 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158LGD.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 16

835

STA 845+05.45
BEGIN PCC WIDENING LT.

STA 843+88.58
BEGIN PCC WIDENING RT.

STA 843+47.28
BEGIN PROJECT

STA 848+30.33
END PCC WIDENING LT. AND RT.
BEGIN PCC PAVING

STA 849+34.97 (HWY 151) =
STA 1849+34.97 (CHURCH STREET)

840
PT Sta 840+20.65

845

850

U.S. Hwy. 151

45:1 Taper

42'

+34.00 Prop. Type "C" Ent.

+93.00 Prop. Type "B" Ent.

+91.50 Prop. Type "C" Ent.

+97.50 Prop. Type "B" Ent.

+44.00 Prop. Type "C" Ent.

+60.50 Prop. Type "B" Ent.

Do Not Disturb Sign, Protect Fence

Relocate Monument (By Others)

Church Street

Curve Data
Δ = 66° 14' 42.26" (LT)
T = 623.05
L = 1,104.08
R = 954.93
E = 185.28

0 50 FEET

Keyed Notes
① Adjust Water Valve to Grade
② Adjust Manhole to Grade
③ Adjust Hydrant to Grade
④ Protect Existing Intake
⑤ Relocate Utility Pole (By Others)
⑥ Water Main Casing pipe, Refer to M Sheets
⑦ Sanitary Sewer, Refer to M Sheets

Existing Ground

846+93.00
Prop. Type "B"
Ent. Lt.

+1.164%
2" Drop Curb
-2.000%

-2.000%
+6.676%
2" Drop Curb
845+34.00
Prop. Type "C"
Ent. Lt.

-2.000%
+2.000%
+9.318%
2" Drop Curb
846+44.00
Prop. Type "C"
Ent. Rt.

STA 848+30.33
ELEV = 760.54
MATCH EXISTING

Profile Grade

762.62

-2.752%

+6.000%
+80
757.80

4.50% RT Ditch Grade

VPI +95.000 +00
Elv 755.74 756.90
Len 500.00 ft
K = 57

+1.500%
2" Drop Curb
+4.516%
844+91.50
Prop. Type "C"
Ent. Rt.

-2.000%
+1.500%
+8.296%
2" Drop Curb
845+97.50
Prop. Type "B"
Ent. Rt.

2" Drop Curb
-2.000%
+1.500%
+11.482%
847+60.50
Prop. Type "B"
Ent. Rt.

No Ditch | Ent. | No Ditch | Ent. | No Ditch | Ent. | No Ditch | Side Rd. | No Ditch

Ditch Grade

838	839	840	841	842	843	844	845	846	847	848	849	850
788.09 787.25 786.39 785.50 784.61 783.74 782.90 782.09 781.24 780.34 779.47 778.60 777.78 777.02 776.29 775.58 774.87 774.17 773.48 772.79 772.12 771.45 770.75 770.05 769.37 768.69 768.01 767.32 766.64 765.95 765.26 764.56 763.84 763.11 762.39 761.86 761.32 760.95 760.70 760.49 760.51 760.53 760.66 760.79 760.92 761.11 761.30 761.52 761.78 762.05 762.37 762.81 763.07 763.61 763.88 764.56												

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	D.2

2:18:36 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158D02.sht

Sta. 852+26.00
Install 42"x170' 3000D RCP
F.L. = Lt. 752.04
Rt. 754.30

Sta 857+23.00
144'-10"x30'-0" I-Beam
Span Bridge with 0° skew
(Remove)

FAIRFAX TWP.
T-82N R-8W
SEC. 16

FAIRFAX TWP.
T-82N R-8W
SEC. 9

Union Pacific Railroad

Keyed Notes
① Adjust Water Valves to Grade

STA 864+19.80 (HWY 151) =
STA 2864+19.80 (PRARIE AVENUE)

+19.80 Prop. Type "C" Granular Ent.

Remove Existing Retaining Wall

Proposed MSE Wall No. 3

+19.80 Prop. Type "C" Paved Ent.

U.S. Hwy. 151

15:1 Taper

Proposed MSE Wall No. 1

Sta 857+32.60
204'-0" x 40'-0"
Pretensioned Prestressed Concrete
Beam Bridge with 4° Skew (R.A.)
(By Others)

Proposed MSE Wall No. 2

Losey Avenue

Protect Fence

Remove Existing Retaining Wall

Sta 852+26.00
3'x2' RCB w/36" RCP Extension
Total Length = 169.8'
DA = 11.97 Acres, Rolling
(Remove)

Prairie Avenue

0 FEET 50

VPI +32.600
Elv 806.00
Len 750.00 ft
K = 62
SSD = 367'

+1.700% 10' V.C. +5.390% 10' V.C. +0.500% +1.955%
+6.000% -6.000%
+2.000% +15.000% 10' V.C. +0.500% +1.955%
-0.500%

Profile Grade

Existing Ground

VPI +50.000
Elv 762.96
Len 450.00 ft
K = 82

+00 756.90 -1.15% RT Ditch Grade +26 754.30 +1.07% RT Ditch Grade +00 758.30 +2.40% Ditch Grade +50 759.50
+50 752.50 -0.26% LT Ditch Grade +25 751.01
+00 756.25 +0.25% LT Ditch Grade +00 756.75 +3.00% LT Ditch Grade +00 759.75 +1.20% LT Ditch Grade +00 762.15 +2.72% +25 762.83
+50 748.30 -3.50% LT Ditch Grade

Lt: No Ditch | Ditch Grade | Bridge | Ditch Grade | Entrance | Ditch Grade
Rt: Ditch Grade | Bridge | U.A.C. Ex. Ditch | No Ditch | Side Road

850	851	852	853	854	855	856	857	858	859	860	861	862	863	864	865
763.88 / 764.56	764.80 / 765.55	765.83 / 766.64	766.97 / 767.90	768.22 / 769.21	769.58 / 770.62	771.04 / 772.02	772.54 / 773.47	774.04 / 774.92	775.54 / 776.32	777.04 / 777.70	778.54 / 779.09	780.04 / 780.47	781.54 / 781.85	783.04 / 783.10	784.52 / 784.35	785.90 / 785.41	787.18 / 786.42	788.36 / 787.28	789.44 / 788.11	790.42 / 788.86	791.30 / 789.55	792.08 / 790.19	792.76 / 790.65	793.34 / 791.10	793.82 / 791.36	794.20 / 791.31	794.48 / 791.62	794.66 / 791.68	794.75 / 791.72	794.73 / 792.02	794.61 / 791.31	794.39 / 790.78	794.07 / 790.21	793.65 / 789.64	793.13 / 788.95	792.51 / 788.09	791.79 / 787.23	790.97 / 786.29	790.05 / 785.34	789.03 / 784.27	787.91 / 783.19	786.69 / 782.06	785.37 / 780.90	783.95 / 779.75	782.46 / 778.61	780.96 / 777.39	779.46 / 776.18	777.96 / 775.01	776.46 / 773.85	774.99 / 772.69	773.61 / 771.54	772.30 / 770.37	771.07 / 769.19	769.91 / 768.01	768.83 / 766.83	767.83 / 765.64	766.90 / 764.44	766.05 / 763.31	765.28 / 762.28	764.58 / 761.30

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	D.3

2:18:38 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158D02.sht

Prairie Creek

Sta 867+44.52
160'-0"x30'-0" Continuous I-Beam
Bridge with 0° skew (Remove)

865 870 875 880

U.A.C.

+00.00 Prop. Type "B" Ent.

+31.00 Prop. Type "C" Ent.

+50.00 Prop. Type "B" Ent.

Stallman Drive

U.S. Hwy. 151

44'

48'

PC Sta 870+29.88

Sta ~~867+41.69~~
209'-0" x 40'-0"
Pretensioned Prestressed Concrete
Beam Bridge with 30° Skew (R.A.)
(By Others)

Proposed Cast-in-Place
Concrete Wall. Refer
to U Sheets.

FAIRFAX TWP.
T-82N R-8W
SEC. 9

Keyed Notes

① Adjust Water Valve to Grade
② Adjust Gas Valve to Grade
③ Adjust Hydrant to Grade

STA 876+00.00 (HWY 151) =
STA 4876+00.00 (STALLMAN DRIVE)

Curve Data
Δ = 61° 52' 59.64" (RT)
T = 1,144.91
L = 2,062.78
R = 1,909.86
E = 316.88
e = 4.2%
I = 120'
x = 57'

0 FEET 50

795 790 785 780 775 770 765 760 755 750 745 740 735 730 725 720

-0.500%

+25 750.66 -3.30% RT Ditch Grade LT Ditch Grade
+00 748.19 -1.87% RT Ditch Grade
+90 746.50
+30 742.00

+25 745.92 +1.50% RT Ditch Grade
+00 748.25 +1.00% RT Ditch Grade
+50 748.75 +0.30% LT Ditch Grade
+50 746.00

Existing Ground

Profile Grade

-0.500%

+50 747.50

3.800%
1.500%
760
Unpaved Section
13.000%
750
873+00.00
Prop. Type "B"
Ent. Lt.

VPI +50.000
Elv 757.46
Len 150.00 ft
K = 100

-3.800% +4.200% 760 750
+0.566%
878+31.00
Prop. Type "C"
Ent. Lt.

+50 756.60 -0.20% LT Ditch Grade
+00 756.30 +5.40% LT Ditch Grade
+50 759.00 +1.50% LT Ditch Grade
+50 757.50 -7.00% LT Ditch Grade
+00 754.00
+1.000%

-4.200%
-4.200%
-5.593%
760
750
877+50.00
Prop. Type "B"
Ent. Rt.

Lt: Ditch Grade | Bridge | Ditch Grade | Entrance | U.A.C. Existing Ditch | Side Road | Ditch Grade | Entrance | Ditch Grade

Rt: No Ditch | Ditch Grade | Bridge | Ditch Grade | U.A.C. Existing Ditch | Entrance | No Ditch

764.58 761.30 | 763.96 760.55 | 763.41 759.80 | 762.94 759.31 | 762.55 758.87 | 762.23 758.60 | 761.99 758.50 | 761.83 747.38 | 761.71 737.18 | 761.58 736.80 | 761.46 737.34 | 761.33 738.20 | 761.21 741.19 | 761.08 756.66 | 760.96 758.29 | 760.83 758.25 | 760.71 758.35 | 760.58 758.42 | 760.46 758.48 | 760.33 758.53 | 760.21 758.59 | 760.08 758.60 | 759.96 758.61 | 759.83 758.66 | 759.71 758.69 | 759.58 758.69 | 759.46 758.75 | 759.33 758.80 | 759.21 758.81 | 759.08 758.80 | 758.96 758.85 | 758.83 758.89 | 758.71 758.85 | 758.58 758.98 | 758.46 759.08 | 758.33 759.13 | 758.21 759.12 | 758.08 759.18 | 757.96 759.24 | 757.83 759.22 | 757.74 759.26 | 757.71 759.29 | 757.74 759.31 | 757.83 759.38 | 757.99 759.43 | 758.21 759.49 | 758.46 759.54 | 758.71 759.58 | 758.96 759.62 | 759.21 759.65 | 759.46 759.66 | 759.71 759.69 | 759.96 759.71 | 760.21 759.75 | 760.46 759.79 | 760.71 759.81 | 760.96 759.83 | 761.21 759.85 | 761.46 759.87 | 761.71 759.88 | 761.96 759.89

865 866 867 868 869 870 871 872 873 874 875 876 877 878 879 880

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	D.4

2:18:41 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\57151102008\Design_(158)_Grade and Pave\57151158D02.sht

Curve Data
Δ = 61° 52′ 59.64″ (RT)
T = 1,144.91
L = 2,062.78
R = 1,909.86
E = 316.88
e = 4.2%
I = 120′
x = 57

Keyed Notes
① Adjust Water Valve to Grade
② Adjust Gas Valve to Grade
③ Adjust Manhole to Grade
④ Adjust Hydrant to Grade
⑤ Water Main Casing Pipe, Refer to M Sheets

Sta 880+89.90
24′-0″x44′-0″ I-Beam and PPC Beam Bridge with 0° skew (Remove)

STA 884+13.63 (HWY 151) =
STA 5884+13.63 (CEMETERY ROAD)

Construct PCC Trail Under Bridge

Protect Well

Remove Pipe

Remove Pipe

Do Not Disturb Sign

+96.75 Prop. Type "B" Ent.

+21.00 Prop. Type "B" Ent.

+10.00 Prop. Type "B" Ent.

+18.50 Prop. Type "B" Ent.

Pl Sta 890+92.65

15:1 Taper

U.S. Hwy. 151

Cemetery Road

Sta 880+85.25
140′-0″ x 58′-0″
Continuous Concrete Slab Bridge with 15° Skew (L.A.)
(By Others)

0 FEET 50

FAIRFAX TWP.
T-82N R-8W
SEC. 9

VPI +85.250
Elv 762.81
Len 150.00 ft
K = 94
SSD = 490′

+1.000% -0.600% -0.600% +0.200%

-3.75% LT Ditch Grade
+80 751.00
+00 754.00
+00 750.50
+1.00% RT Ditch Grade
+00 754.34
+75 753.25
+25 751.66
+1.60% RT Ditch Grade
+0.20% LT Ditch Grade
+00 754.46
+0.25% RT Ditch Grade
VPI +50.000
Elv 758.22
Len 150.00 ft
K = 187
+65 755.38
+90 755.72
+30 755.84
+35 756.10
+0.30% RT Ditch Grade
+0.30% LT Ditch Grade
+75 756.58
+80 756.84
-1.85% RT D.G.
+50 758.24

Profile Grade
Existing Ground

890+96.75 Prop. Type "B" Ent. Lt.
-2.797%
+4.000%
+3.000%
-0.853%

894+21.00 Prop. Type "B" Joint Ent. Lt.
+2.000%
+4.000%
+4.000%
-1.692%

891+10.00 Prop. Type "B" Ent. Rt.
-2.333%
-4.000%
+5.097%
-1.500%

894+18.50 Prop. Type "B" Ent. Rt.
-2.000%
-4.000%
-2.000%
+5.374%

Lt: Ditch Grade | Bridge | U.A.C. Existing Ditch | Side Road | Ditch Grade | Ent. | Ditch Grade | Entrance
Rt: No Ditch | Bridge | Ditch Grade | Side Road | Ditch Grade | Ent. | Ditch Grade | Ent. | D.G.

880	881	882	883	884	885	886	887	888	889	890	891	892	893	894	895
761.96 / 759.89	762.19 / 759.85	762.37 / 759.83	762.48 / 759.85	762.53 / 760.76	762.50 / 759.91	762.41 / 759.98	762.27 / 760.03	762.12 / 760.10	761.97 / 760.18	761.82 / 760.27	761.67 / 760.34	761.52 / 760.39	761.37 / 760.45	761.22 / 760.50	761.07 / 760.53	760.92 / 760.56	760.77 / 760.56	760.62 / 760.61	760.47 / 760.67	760.32 / 760.73	760.17 / 760.77	760.02 / 760.79	759.87 / 760.80	759.72 / 760.78	759.57 / 760.75	759.42 / 760.71	759.27 / 760.70	759.12 / 760.67	758.97 / 760.64	758.82 / 760.59	758.67 / 760.58	758.54 / 760.57	758.44 / 760.54	758.37 / 760.51	758.34 / 760.46	758.34 / 760.40	758.37 / 760.35	758.42 / 760.28	758.47 / 760.28	758.52 / 760.27	758.57 / 760.25	758.62 / 760.21	758.67 / 760.15	758.72 / 760.08	758.77 / 760.01	758.82 / 759.94	758.87 / 759.89	758.92 / 759.84	758.97 / 759.80	759.02 / 759.77	759.07 / 759.74	759.12 / 759.72	759.17 / 759.73	759.22 / 759.74	759.27 / 759.75	759.32 / 759.73	759.37 / 759.74	759.42 / 759.74	759.47 / 759.72	759.52 / 759.71

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	D.5

2:18:43 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158D02.sht

Keyed Notes
① Adjust Water Valve to Grade
② Adjust Gas Valve to Grade
③ Adjust Hydrant to Grade

FAIRFAX TWP.
T-82N R-8W
SEC. 9

Sta 900+59.26
4'x3' RCB w/48" RCP Extension
Total Length = 91.3'
DA = 67 Acres, Rolling
(Extend)

STA 898+00.00
END PCC PAVING
BEGIN HMA BASE
WIDENING AND OVERLAY

STA 902+58.42
END HMA BASE WIDENING
AND OVERLAY

STA 903+15.44
SUSPEND PROJECT

U.S. Hwy. 151

80th Street

38'

+76.54 Prop. Type "B" Ent.

+64.90 Prop. Type "C" Ent.

U.A.C.

U.A.C.

Do Not Disturb Sign
Protect Gas Shut-off Valve

Sta. 900+60.27 U.S. Hwy. 151
Install 48"x2' 2000D RCP
Lt. U.A.C
F.L. = Other 753.30
Rt. 753.22

0 FEET 50

VPI +75.000
Elv 760.27
Len 150.00 ft
K = 257
SSD = 1213'

STA 900+00.00
ELEV = 759.79
MATCH EXISTING

Profile Grade

-1.85%
-0.88%
-0.384%
-0.384%
-0.30% LT Ditch Grade

+45 756.48 RT D.G.
+29 757.70
+86 757.20
+00 755.70
+00 754.20

Existing Ground

895+76.54
Prop. Type "B"
Ent. Rt.
-2.000%
-4.000%
+6.983%
-2.000%

897+64.90
Prop. Type "C"
Ent. Rt.
-2.000%
-4.000%
-7.321%

Ditch Grade

Lt
Rt
U.A.C. Ex. Ditch D.G. Ent. Ditch Grade U.A.C. Ex. Ditch Ent. U.A.C. Ex. Ditch

759.52 759.57 759.62 759.67 759.72 759.77 759.82 759.87 759.92 759.97 760.02 760.07 760.12 760.16 760.17 760.16 760.13 760.07 759.98 759.89 759.79 759.75 759.72 759.70 759.70 759.72 759.73 759.76 759.80 759.81 759.83 759.87 759.96 760.07 760.29 760.53 760.78 761.10 761.46 761.85 762.25 762.68 763.09 763.47 763.89 764.30 764.71 765.11 765.51 766.00 766.45 766.86 767.25 767.65 768.07 768.48 768.88 769.27 769.67 770.10 770.57

759.71 759.71 759.86 759.81 759.82 759.83 759.83 759.82 759.83 759.83 759.83 759.83 759.85 759.87 759.90 759.87 759.88 759.87 759.85 759.83 759.79 759.75 759.72 759.70 759.72 759.73 759.76 759.80 759.81 759.83 759.87 759.96 760.07 760.29 760.53 760.78 761.10 761.46 761.85 762.25 762.68 763.09 763.47 763.89 764.30 764.71 765.11 765.51 766.00 766.45 766.86 767.25 767.65 768.07 768.48 768.88 769.27 769.67 770.10 770.57

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	D.6

2:18:46 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158D02.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 2

Sta 980+18.65
36'-0"x44'-0" I-Beam and
PPC Beam Bridge with
30° skew (L.A.) (Remove)

Protect Tile Outlet

Protect Trees and Fence

Remove Pipe

+85.00 Prop. Type "C" Ent.

STA 984+83.16
END PCC PAVING (SBL)

U.S. Hwy. 151

STA 971+42.45
RESUME PROJECT

STA 974+69.95
BEGIN PCC PAVING (SBL)

STA 979+30.00
BEGIN PCC PAVING

STA 981+40.00
END PCC PAVING

STA 987+43.71
END PROJECT

U.A.C.

+75.00 U.A.C. Type "C" Ent.

Sta 980+18.00
Construct 55'-0" x 13'-9 1/4" x 168'-0"
Conspan Precast Arch with 30°
Skew (L.A.)
(By Others)

0 FEET 50

STA 979+30.00
ELEV = 779.40
MATCH EXISTING

VPI +50.000
Elv 778.56
ex = 0.29'
K = 139
Len 180.00 ft

Profile Grade

STA 981+40.00
ELEV = 779.10
MATCH EXISTING

983+85.00
Prop. Type "C"
Ent. Lt.

Existing Ground

+50 781.10

-1.10% LT Ditch Grade

+50 780.00

-2.00% LT Ditch Grade

+50 778.00

-5.00% LT Ditch Grade

+00 775.50

-3.00% LT Ditch Grade

+50 774.00

-2.00% LT Ditch Grade

+50 772.00

-1.00% LT Ditch Grade

+00 770.50

-0.700%

-1.63% LT Ditch Grade

+05.65 766.95

-6.87% RT Ditch Grade

+50 770.00

+30.60 770.00

+0.598%

+2.36% RT Ditch Grade

+92.38 771.00

+23.12 771.22

+0.67% LT Ditch Grade

+00 772.40

+6.25% LT Ditch Grade

+56.52 775.93

-4.000%

-1.983%

+2.7% LT Ditch Grade

+18.68 777.19

+88.53 779.10

Existing Ground

STA 987+43.71
END PROJECT

Ditch Grade | Culvert | Ditch Grade | Entrance | D.G.

U.A.C. Existing Ditch | Culvert | Ditch Grade | U.A.C. Existing Ditch

788.03 787.73 787.42 787.08 786.73 786.38 786.02 785.65 785.28 784.91 784.55 784.17 783.77 783.39 783.02 782.65 782.28 781.91 781.57 781.22 780.90 780.58 780.33 780.08 779.89 779.72 779.57 779.43 779.26 779.33 779.09 779.30 778.97 775.32 778.89 764.19 778.85 778.90 778.86 779.07 778.92 779.33 779.01 779.17 779.17 779.34 779.53 780.10 780.34 780.58 780.91 781.24 781.70 782.20 782.75 783.29 783.83 784.34 784.84 785.34 785.84 786.33 786.83 787.33 787.84 788.35 788.85 789.35

973 974 975 976 977 978 979 980 981 982 983 984 985 986 987


FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	D.7

2:18:48 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158D02.sht

Keyed Notes

① Remove 15 LF Existing BLock Retaining Wall


② Adjust Manhole to Grade



FAIRFAX TWP.
T-82N R-8W
SEC. 16

N

CHURCH STREET




FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	E.1


2:21:07 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158E01.sht

Keyed Notes

① Adjust Manhole to Grade.
② Remove Abandoned Meter Pit.
③ Relocate Hydrant.
④ Adjust Valve to Grade.
⑤ Refer to Sheet L.7 for Geometric Details of Driveway.
⑥ Remove Pipe



PRAIRIE AVENUE



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	E.2

2:21:09 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158E01.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 9

Bridge with 0° Continuous I-Beam Skew

U.S. Hwy. 151

Union Pacific Railroad

Losey Avenue

Prairie Avenue

3865

PT Sta 3863+55.02

PC Sta 3870+29.88

U.A.C. Pipe

RC Sta 3862+86.45

RC Sta 3863+49.39

+77.60 Prop. Type "C" Ent.

Remove Pipe

STA 3862+86.45
BEGIN CONSTRUCTION

STA 3864+94.81 (LOSEY AVENUE) =
STA 2864+94.81 (PRAIRIE AVENUE)

STA 3864+80.81
END CONSTRUCTION

Curve Data
Δ = 5° 06′ 11.25″ (LT)
T = 17.83
L = 35.63
R = 400.00
E = 0.40

Curve Data
Δ = 9° 00′ 55.63″ (RT)
T = 31.53
L = 62.94
R = 400.00
E = 1.24

0 FEET 50

LOSEY AVENUE

3863+77.60
Prop. Type "C"
Ent. Rt.

-2.000%
2" Drop Curb
+1.504%

VPI +25.000
Elv 763.01
Len 70.00 ft
K = 24

BEGIN CONSTRUCTION
STA 3862+86.45, ELEV = 763.66
MATCH EXISTING

END CONSTRUCTION
STA 3864+80.81, ELEV = 764.63

Profile Grade

-0.468%
+2.900%

Existing Ground

+95 760.60
-0.500% RT Ditch Grade
+20 761.15
+35 760.40
+0.500% RT Ditch Grade
+55 761.33

795 790 785 780 775 770 765 760 755 750 745 740 735 730 725 720

Lt
Rt

No Ditch
Side Road
No Ditch
No Ditch
Ditch Grade
Ent.
No Ditch
Ditch Grade
Side Road

764.21 764.00 763.82 763.68 763.60 763.65 763.48 763.58 763.36 763.53 763.25 763.46 763.15 763.45 763.31 763.48 763.76 763.58 764.46 763.49 764.58 762.55 761.45 757.30 754.73 752.31

3862 3863 3864 3865 3866

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	E.3

2:21:12 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158E01.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 9

Stallman Drive

U.S. Hwy. 151

STA 4874+25.00
BEGIN CONSTRUCTION

U.A.C.

+49.94 Exist. Ent. (U.A.C.) (Protect)

PC Sta 4874+79.34

PT Sta 4875+23.63

Curve Data
Δ = 72° 52' 18.32" (LT)
T = 44.29
L = 76.31
R = 60.00
E = 14.58

875

Remove

4875

PT Sta 4875+55.65

STA 4875+81.00
END CONSTRUCTION

STA 4876+00.00 (STALLMAN DRIVE) =
STA 876+00.00 (HWY 151)

0 FEET 50

STALLMAN DRIVE

BEGIN CONSTRUCTION
STA 4874+25.00, ELEV = 759.79
MATCH EXISTING

END CONSTRUCTION
STA 4875+81.00, ELEV = 758.79

Profile Grade

Existing Ground

1.500% +0.626% -2.200% -4.200%

VPI +90.000
Elv 758.81
Len 100.00 ft
K = 47

VPI +60.000
Elv 759.25
Len 40.00 ft
K = 14
SSD = 255'

795 790 785 780 775 770 765 760 755 750 745 740 735 730 725 720

Lt

Rt

U.A.C.

Ent.

U.A.C. U.A.C. U.A.C. U.S. HWY. 151

760.74 760.69 760.43 760.24 760.05 759.79 759.79 759.42 759.45 759.17 759.11 759.04 758.65 759.05 757.87 759.15 757.09 758.91 759.15 757.99 759.43 757.81 754.06 752.82 752.84

4873 4874 4875 4876 4877 4879

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	E.4

2:21:15 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158E01.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 9

Keyed Notes
① Adjust Water Valve to Grade
② Adjust Hydrant to Grade
③ Protect Storm Sewer Structure
④ Adjust Manhole to Grade

Casing Pipe for Water Main Extension, Refer to M Sheets

+52.72 Exist Ent. (U.A.C.)

U.A.C.

Existing Right Of Way

5880

5885

5890

U.S. Hwy. 151

PI Sta 5884+32.27

PC Sta 5884+77.29

PT Sta 5885+77.84

PI Sta 5886+39.38

PI Sta 5885+27.69

Curve Data
Δ = 9° 36' 05.14" (LT)
T = 50.39
L = 100.55
R = 600.00
E = 2.11
e = Normal Crown

Cemetery Road

26'

32'

STA 5882+30.00
BEGIN CONSTRUCTION

STA 5885+42.00
END CONSTRUCTION

STA 5884+13.63 (CEMETERY ROAD) =
STA 884+13.63 (HWY 151)

0 FEET 50

CEMETERY ROAD

795 790 785 780 775 770 765 760 755 750 745 740 735 730 725 720

VPI +40.000
Elv 761.27
Len 30.00 ft
K = 12

VPI +70.40
Elv 761.76
VPI +86.06
Elv 761.75
VPI +11.00
Elv 760.85
VPI +32.12
Elv 759.95
VPI +51.34
Elv 759.40

BEGIN CONSTRUCTION
STA 5882+30.00, ELEV = 758.62
MATCH EXISTING

Profile Grade

END CONSTRUCTION
STA 5885+42.00, ELEV = 756.90
MATCH EXISTING

+1.10% +3.500% +1.000% -3.609% -2.862% +1.149% -4.261% -2.761%

Existing Ground

VPI +80.000
Elv 759.17
Len 90.00 ft
K = 38

Lt
Rt

Ent. U.A.C. | No Ditch | U.S. HWY. 51 | No Ditch


No Ditch | U.S. HWY. 151 | No Ditch


759.08 758.64 758.29 757.99 746.97 757.75 757.70 758.01 758.30 758.58 758.87 758.81 759.32 758.99 759.95 759.29 760.74 759.69 761.36 760.15 761.62 760.60 761.25 761.01 760.25 760.21 759.44 759.46 758.75 758.74 758.06 758.10 757.37 757.58 757.08 756.68 756.40 756.20 756.13 756.15 756.44 756.30 756.36 756.45

5880 5881 5882 5883 5884 5885 5886 5887 5888 5889

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	E.5

2:21:17 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158E01.sht





FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	E.6

2:21:19 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158E01.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 3

Sta. 6957+40.00
Install 42"x74' 2000D RCP
F.L. = Lt. 772.40
Rt. 773.30

STA 6957+25.00
BEGIN CONSTRUCTION

Existing Right Of Way

PI Sta 6956+71.71

6955

Beverly Road

PC Sta 6954+49.20

STA 6957+55.00
END CONSTRUCTION

U.S. Hwy. 151

PT Sta 6958+65.65

100°0'0.01"

79°59'59.99"

30'

24.11

U.A.C.

STA 6958+89.23 (BEVERLY ROAD) =
STA 958+89.23 (HWY 151)

Prairie View Drive

St.S.

F02(B)

Curve Data
Δ = 49° 58' 30.00" (RT)
T = 222.52
L = 416.45
R = 477.46
E = 49.31

0 50
FEET

BEVERLY ROAD

END CONSTRUCTION
STA 6957+55.00, ELEV = 781.89
MATCH EXISTING

781.21

781.89

+2.300%

Existing Ground

Profile Grade

BEGIN CONSTRUCTION
STA 6957+25.00, ELEV = 781.21
MATCH EXISTING

U.A.C. Ex. Ditch

Lt

Rt

U.A.C. Ex. Ditch

781.21

781.78

6951 6952 6953 6954 6955 6956 6957 6958 6959

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	E.7

2:21:21 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158E01.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 2

Existing Right Of Way

Curve Data
Δ = 101° 12' 47.17" (LT)
T = 79.15
L = 114.82
R = 65.00
E = 37.42

STA 8980+18.00 (DRAINAGE DITCH #2) =
STA 980+18.00 (HWY 151)

8980

STA 8981+50.00
END STREAM
REALIGNMENT

STA 8977+75.00
BEGIN STREAM
REALIGNMENT

Drainage Ditch #2

8975

120°00"

U.S. Hwy. 151

Curve Data
Δ = 67° 47' 47.16" (RT)
T = 43.68
L = 76.91
R = 65.00
E = 13.31
e = Normal Crown

Sta 980+18.00
Construct 55'-0" x 13'-9 1/4" x 168'-0"
Conspan Precast Arch with 30°Skew (L.A.)
(By Others)

0 50
FEET

DRAINAGE DITCH #2

STA 8977+75.00, ELEV = 764.42
MATCH EXISTING

STA 8981+50.00, ELEV = 762.61
MATCH EXISTING

VPI +20.460
Elv 763.60

VPI +88.460
Elv 762.92

Existing Ground

Profile Grade

-0.564%

-0.405%

-0.500%

815 810 805 800 795 790 785 780 775 770 765 760 755 750 745 740 735 730

8977	8978	8979	8980	8981	8982	8983
764.75	764.42	764.28	764.14	764.00	763.86	763.72
	764.42	764.07	765.88	766.85	769.01	765.40

763.58	763.48	763.38	763.28	763.18	763.08	762.97	762.86	762.74	762.61
763.33	769.61	765.65	764.49	764.75	765.70	764.16	765.12	764.47	763.06

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	E.8

2:21:24 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158E01.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 2

Protect Tile Outlet

STA 1978+59.07
Begin Runaround

STA 1981+48.08
End Runaround

STA 1976+78.38 Runaround
STA 976+78.38 U.S. 151

STA 1984+18.94 Runaround
STA 984+07.88 U.S. 151

U.S. Hwy. 151

RC Sta 1976+78.38
PRC Sta 1978+46.48
PI Sta 1977+63.23
PI Sta 1979+82.37
PI Sta 1981+12.09
RC Sta 1983+26.64
PT Sta 1984+18.94
PI Sta 1983+72.92

San.2
1980
T2
F02(B)

Curve Data
Δ = 19° 15′ 45.67″ (LT)
T = 84.85
L = 168.10
R = 500.00
E = 7.15

Curve Data
Δ = 29° 50′ 23.42″ (RT)
T = 135.89
L = 265.61
R = 510.00
E = 17.79

Curve Data
Δ = 10° 34′ 37.75″ (LT)
T = 46.28
L = 92.30
R = 500.00
E = 2.14

0 50
FEET

STA 1978+59.07
ELEV = 779.16
MATCH PROPOSED PAVEMENT

STA 1981+48.08
ELEV = 778.50
MATCH PROPOSED PAVEMENT

Profile Grade

VPI +50.000
Elv 777.06
K = 70
Len 180.00 ft

-1.100%
-1.100%
+1.469%

Existing Ground

815 810 805 800 795 790 785 780 775 770 765 760 755 750 745 740 735 730

1973 1974 1975 1976 1977 1978 1979 1980 1981 1982 1983 1984 1985 1986 1987

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	F.1

2:26:27 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158F01.sht

Survey Information

General Information

Measurement units for this survey are US survey feet. This survey was performed for multiple projects as listed above for improvements along the Iowa 151 corridor near Fairfax in Linn County. Project datum and control information matches the coordinate system and vertical datum used for BRFN-151-3(134)--39-57 (SAP 0623). This project is a complete field survey for the digital terrain model.

Vertical Control

Vertical datum for this survey is relative to NAVD88.

A Digital level loop was run from BM #589 (established from SAP 0623) through the project benchmarks and returned to BM # 589. The loop error was allowable and the error was distributed proportionately among the project marks.

Vertical equations are as follows:

Datum Benchmark
BM #589 (SAP 0623) Elevation = 791.713
= BM #589 (This Survey) Elevation = 791.713

Horizontal Control

The horizontal control matches the coordinate system used for SAP 0623.

Even though Linn County is in Iowa North Zone the major portion of this project control network is in the Iowa South Zone. As a result this bridge project is also in the Iowa South Zone modified to Ground using the parameters below.

STATE PLANE COORDINATE ZONE 1402 (IOWA SOUTH LAMBERT)

STATE PLANE COORDINATES HELD AT POINT g030

G030 N= 686745.854 E= 2084369.752 (U.S. Ft.)

AVERAGE PROJECT LATITUDE = 41 51 40.20597

RESULTING RADIUS = 6363875.949

MEAN PROJECT ELEVATION = 235.000 meters

SEA LEVEL FACTOR = 0.999963074

AVERAGE PROJECT SCALE FACTOR = 1.000015404

COMBINED FACTOR (GRID) = 0.999978478

1 / GRID = 1.000021523

HORIZONTAL DATUM = NAD 83(HARN)

Alignment Information

The horizontal alignment for this survey was created for SAP 0623 (originally from SAP 159), Project BRFN-151-3(134)--39-57.

ML1
(from SAP 159)
THE ALIGNMENT FOR THIS SURVEY IS A RETRACE OF THE EXISTING ALIGNMENT ON US # 151 FROM HOMESTEAD NORTH EAST TO NEW US # 30/218.

PI STA 101+08.45 THIS SURVEY=
PI STA 1267+96.48 PLANS PROJECT # FR-6-6(23)

PI STA 165+48.10 THIS SURVEY (DATUM STATIONING) =
PI STA 65+48.10 PLANS PROJECT # FN-149-2(13)

PI STA 242+02.93 THIS SURVEY=
PI STA 138+19.1 PLANS PROJECT # FN-194

POT STA 276+83.37 THIS SURVEY=
POT STA 120+78.52 PLANS PROJECT # FN-151-1(5)

PI STA 580+67.72 THIS SURVEY=
PI STA 426+85.76 PLANS PROJECT # NHS-151-2(3)


VERTICAL CONTROL

Point	North	East	Elevation	Station	Offset	Feature	Description
BM100	702680.804	2107578.854	780.530	841+08.15	23.119	BM	ARROW ON HYDRANT, EAST SIDE OF HWY 151, SOUTH END
BM1	703233.002	2107556.082	763.600	846+60.81	23.069	BM	GIN SPIKE IN POWER POLE, EAST SIDE HWY 151, ACROSS FROM "PIT STOP"
BM2	705704.166	2107504.303	750.420	871+35.96	70.098	BM	RR SPIKE IN POWER POLE, EAST SIDE HWY 151, 200' +/- NORTH OF NORTH END OF RIVER BRIDGE AT BEGINNING OF CLEARING
BM3	706904.792	2107804.979	760.370	883+94.08	-58.416	BM	RR SPIKE IN POWER POLE, NW QUADRANT OF CEMETARY ROAD AND HWY 151
BM4	708415.446	2109892.014	767.940	909+53.51	-171.787	BM	RR SPIKE IN POWER POLE, SOUTH SIDE OF 80TH ST SW, 70' +/- WEST OF STOP SIGN ON HWY 151
BM5	710868.765	2114183.819	781.810	958+96.64	-109.701	BM	GIN SPIKE IN LIGHT POLE, NW QUADRANT OF BEVERLY DRIVE WEST AND HWY 151
BM587	711354.287	2115052.646	791.920	968+91.68	-87.544	BM	RR SPIKE IN POWER POLE, NW QUADRANT HWY 151 AND STUNEY POINT, 80' +/- NW OF TRAFFIC LIGHT
BM588	711811.381	2116047.826	781.700	979+81.20	23.191	BM	CUT TRIANGLE ON BASE WALL OF REINFORCED CONCRETE BOX CULVERT
BM589	712237.496	2116803.443	791.710	988+48.54	39.136	BM	IDOT DISK IN HIGHWAY, EAST SIDE HWY 151, 50' +/- SOUTH OF TURNOOUT FOR DEAN ROAD


CP STA 837+45.84, 38.77 FT RT
CP 118, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=702310.552, E=2107568.859, ELEV. 790.030

MONUMENT MAY BE LOCATED BY
STAKING OUT COORDINATE


CP STA 846+36.12, 28.47 FT LT
CP 100, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=703206.207, E=2107505.596, ELEV. 763.43




CP STA 854+30.14, 27.69 FT LT
CP 101, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=703999.594, E=2107473.736, ELEV. 786.630




CP STA 856+78.46, 127.36 FT LT
CP 201, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=704243.606, E=2107363.943, ELEV. 758.070




CP STA 857+71.20, 166.58 FT RT
CP 200, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=704348.351, E=2107653.822, ELEV. 763.240



CP STA 872+09.67, 31.26 FT LT
CP 102, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=705780.492, E=2107405.482, ELEV. 757.250




CP STA 884+01.50, 54.56 FT LT
CP 104, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=706908.345, E=2107812.761, ELEV. 759.410



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER G.2

2:28:27 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158G01.sht

CP STA 894+61.29, 36.19 FT RT
CP 105, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=707479.442, E=2108711.388, ELEV. 757.700



CP STA 901+36.51, 40.43 FT RT
CP 106, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=707817.955, E=2109295.639, ELEV. 757.510

MONUMENT MAY BE LOCATED BY
STAKING OUT COORDINATE

CP STA 908+95.75, 56.20 FT LT
CP 107, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=708286.528, E=2109900.851, ELEV. 767.350

MONUMENT MAY BE LOCATED BY
STAKING OUT COORDINATE

CP STA 917+25.17, 29.59 FT RT
CP 108, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=708633.222, E=2110659.204, ELEV. 789.030

MONUMENT MAY BE LOCATED BY
STAKING OUT COORDINATE

CP STA 926+88.32, 36.90 FT RT
CP 109, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=709115.364, E=2111493.021, ELEV. 808.330

MONUMENT MAY BE LOCATED BY
STAKING OUT COORDINATE

CP STA 937+41.40, 38.08 FT RT
CP 110, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=709648.405, E=2112401.235, ELEV. 828.150

MONUMENT MAY BE LOCATED BY
STAKING OUT COORDINATE


CP STA 948+82.87, 40.35 FT RT
CP 111, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=710225.327, E=2113386.176, ELEV. 800.680

MONUMENT MAY BE LOCATED BY
STAKING OUT COORDINATE

CP STA 953+99.85, 42.76 FT RT
CP 112, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=710485.430, E=2113832.974, ELEV. 783.030

MONUMENT MAY BE LOCATED BY
STAKING OUT COORDINATE


CP STA 958+91.52, 106.92 FT LT
CP 113, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=710863.774, E=2114180.813, ELEV. 781.940



CP STA 968+92.74, 78.50 FT LT
CP 114, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=711347.028, E=2115058.146, ELEV. 790.110


MONUMENT MAY BE LOCATED BY
STAKING OUT COORDINATE

CP STA 973+96.87, 24.64 FT RT
CP 115, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=711513.799, E=2115544.949, ELEV. 785.140




FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	G.3


CP STA 981+16.48, 27.08 FT RT
CP 116, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=711876.636, E=2116166.395, ELEV. 778.680



CP STA 991+86.29, 26.37 FT RT
CP 373, SET HINGE NAIL IN ACC
N=712419.779, E=2117088.065, ELEV. 799.640



CP STA 992+95.16, 33.05 FT RT
CP 117, SET REBAR W/ RED PLASTIC SNYDER CONTROL CAP
N=712469.239, E=2117185.291, ELEV. 801.310



DESCRIBE CHAIN ML151 (US HIGHWAY 151)

Chain ML151 contains:
1 2 CUR CUR1 CUR CUR2 CUR CUR3 CUR CUR4 CUR CUR5 CUR CUR6 CUR CUR7 CUR CUR8 CU-R CUR9 CUR CUR10 33

Beginning chain ML151 description

Point 1 N 687,471.81 E 2,084,954.51 Sta 550+54.72

Course from 1 to 2 N 83° 13′ 17.03″ E Dist 2,968.75

Point 2 N 687,822.22 E 2,087,902.50 Sta 580+23.47

Course from 2 to PC CUR1 N 89° 05′ 00.94″ E Dist 1,078.93

Curve Data

Curve CUR1
P.I. Station 596+55.40 N 687,848.32 E 2,089,534.22
Delta = 1° 06′ 21.45″ (LT)
Degree = 0° 06′ 00.00″
Tangent = 553.00
Length = 1,105.96
Radius = 57,295.78
External = 2.67
Long Chord = 1,105.94
Mid. Ord. = 2.67
P.C. Station 591+02.40 N 687,839.48 E 2,088,981.30
P.T. Station 602+08.36 N 687,867.84 E 2,090,086.87
C.C. N 745,127.93 E 2,088,064.89
Back = N 89° 05′ 00.80″ E
Ahead = N 87° 58′ 39.35″ E
Chord Bear = N 88° 31′ 50.08″ E

Course from PT CUR1 to PC CUR2 N 87° 58′ 39.41″ E Dist 2,643.13

Curve Data

Curve CUR2
P.I. Station 632+35.31 N 687,974.66 E 2,093,111.94
Delta = 30° 00′ 04.08″ (LT)
Degree = 3° 59′ 59.94″
Tangent = 383.83
Length = 750.03
Radius = 1,432.40
External = 50.53
Long Chord = 741.49
Mid. Ord. = 48.81
P.C. Station 628+51.49 N 687,961.11 E 2,092,728.36
P.T. Station 636+01.52 N 688,178.19 E 2,093,437.36
C.C. N 689,392.62 E 2,092,677.80
Back = N 87° 58′ 39.30″ E
Ahead = N 57° 58′ 35.22″ E
Chord Bear = N 72° 58′ 37.26″ E

Course from PT CUR2 to PC CUR3 N 57° 58′ 34.93″ E Dist 456.06

Curve Data

Curve CUR3
P.I. Station 645+17.23 N 688,663.76 E 2,094,213.73
Delta = 13° 43′ 25.46″ (LT)
Degree = 1° 30′ 00.00″
Tangent = 459.66
Length = 914.92
Radius = 3,819.72
External = 27.56
Long Chord = 912.73
Mid. Ord. = 27.36
P.C. Station 640+57.57 N 688,420.02 E 2,093,824.02
P.T. Station 649+72.49 N 688,993.00 E 2,094,534.49
C.C. N 691,658.50 E 2,091,798.55
Back = N 57° 58′ 35.60″ E
Ahead = N 44° 15′ 10.14″ E
Chord Bear = N 51° 06′ 52.87″ E

Course from PT CUR3 to PC CUR4 N 44° 15′ 09.36″ E Dist 440.29

Curve Data

Curve CUR4
P.I. Station 656+91.27 N 689,507.84 E 2,095,036.07
Delta = 1° 17′ 58.31″ (RT)
Degree = 0° 14′ 00.00″
Tangent = 278.48
Length = 556.94
Radius = 24,555.33
External = 1.58
Long Chord = 556.93
Mid. Ord. = 1.58
P.C. Station 654+12.78 N 689,308.37 E 2,094,841.74
P.T. Station 659+69.72 N 689,702.85 E 2,095,234.88
C.C. N 672,173.05 E 2,112,429.95
Back = N 44° 15′ 09.90″ E
Ahead = N 45° 33′ 08.21″ E
Chord Bear = N 44° 54′ 09.05″ E

Course from PT CUR4 to PC CUR5 N 45° 33′ 08.19″ E Dist 1,496.18

Curve Data

Curve CUR5
P.I. Station 677+66.26 N 690,960.89 E 2,096,517.41
Delta = 2° 48′ 09.95″ (LT)
Degree = 0° 28′ 00.00″
Tangent = 300.36
Length = 600.59
Radius = 12,277.67
External = 3.67
Long Chord = 600.53
Mid. Ord. = 3.67
P.C. Station 674+65.91 N 690,750.56 E 2,096,302.98
P.T. Station 680+66.50 N 691,181.45 E 2,096,721.29
C.C. N 699,515.46 E 2,087,705.44
Back = N 45° 33′ 08.10″ E
Ahead = N 42° 44′ 58.15″ E
Chord Bear = N 44° 09′ 03.12″ E

Course from PT CUR5 to PC CUR6 N 42° 44′ 58.22″ E Dist 4,614.96

Curve Data

Curve CUR6
P.I. Station 729+84.38 N 694,792.79 E 2,100,059.52
Delta = 3° 01′ 42.98″ (RT)
Degree = 0° 30′ 00.02″
Tangent = 302.93
Length = 605.71
Radius = 11,459.00
External = 4.00
Long Chord = 605.64
Mid. Ord. = 4.00
P.C. Station 726+81.46 N 694,570.34 E 2,099,853.89
P.T. Station 732+87.17 N 695,004.06 E 2,100,276.61
C.C. N 686,792.04 E 2,108,268.56
Back = N 42° 44′ 58.20″ E
Ahead = N 45° 46′ 41.18″ E
Chord Bear = N 44° 15′ 49.69″ E

Course from PT CUR6 to PC CUR7 N 45° 46′ 41.21″ E Dist 3,685.12

Curve Data

Curve CUR7
P.I. Station 775+07.55 N 697,947.52 E 2,103,301.12
Delta = 10° 40′ 27.65″ (LT)
Degree = 1° 00′ 00.00″
Tangent = 535.27
Length = 1,067.44
Radius = 5,729.58
External = 24.95
Long Chord = 1,065.89
Mid. Ord. = 24.84
P.C. Station 769+72.29 N 697,574.21 E 2,102,917.53
P.T. Station 780+39.72 N 698,385.43 E 2,103,608.93
C.C. N 701,680.28 E 2,098,921.49
Back = N 45° 46′ 41.10″ E
Ahead = N 35° 06′ 13.45″ E
Chord Bear = N 40° 26′ 27.27″ E

Course from PT CUR7 to PC CUR8 N 35° 06′ 13.54″ E Dist 2,462.06

Curve Data

Curve CUR8
P.I. Station 810+89.91 N 700,880.82 E 2,105,362.97
Delta = 28° 47′ 05.99″ (RT)
Degree = 2° 30′ 00.00″
Tangent = 588.12
Length = 1,151.40
Radius = 2,291.83
External = 74.26
Long Chord = 1,139.33
Mid. Ord. = 71.93
P.C. Station 805+01.79 N 700,399.68 E 2,105,024.76
P.T. Station 816+53.18 N 701,139.67 E 2,105,891.07
C.C. N 699,081.74 E 2,106,899.74
Back = N 35° 06′ 13.40″ E
Ahead = N 63° 53′ 19.39″ E
Chord Bear = N 49° 29′ 46.39″ E

Course from PT CUR8 to PC CUR9 N 63° 53′ 19.54″ E Dist 1,263.38

Curve Data

Curve CUR9
P.I. Station 835+39.61 N 701,969.91 E 2,107,584.97
Delta = 66° 14′ 42.26″ (LT)
Degree = 5° 59′ 59.99″
Tangent = 623.05
Length = 1,104.08
Radius = 954.93
External = 185.28
Long Chord = 1,043.61
Mid. Ord. = 155.17
P.C. Station 829+16.57 N 701,695.70 E 2,107,025.51
P.T. Station 840+20.65 N 702,592.43 E 2,107,559.35
C.C. N 702,553.17 E 2,106,605.23
Back = N 63° 53′ 19.50″ E
Ahead = N 2° 21′ 22.76″ W
Chord Bear = N 30° 45′ 58.37″ E

Course from PT CUR9 to PC CUR10 N 2° 21′ 22.88″ W Dist 3,009.23

Curve Data

Curve CUR10
P.I. Station 881+74.79 N 706,743.06 E 2,107,388.56
Delta = 61° 52′ 59.64″ (RT)
Degree = 3° 00′ 00.00″
Tangent = 1,144.91
Length = 2,062.78
Radius = 1,909.86
External = 316.88
Long Chord = 1,963.96
Mid. Ord. = 271.79
P.C. Station 870+29.88 N 705,599.11 E 2,107,435.63
P.T. Station 890+92.65 N 707,323.68 E 2,108,375.32
C.C. N 705,677.64 E 2,109,343.87
Back = N 2° 21′ 22.90″ W
Ahead = N 59° 31′ 36.74″ E
Chord Bear = N 28° 35′ 06.92″ E

Course from PT CUR10 to 33 N 59° 31′ 36.72″ E Dist 12,137.87

Point 33 N 713,479.21 E 2,118,836.55 Sta 1012+30.52

Ending chain ML151 description

DESCRIBE CHAIN SRCHURCH (CHURCH STREET)

Chain SRCHURCH contains:
SRCHURCH102 SRCHURCH103

Beginning chain SRCHURCH description

Point SRCHURCH102 N 703,497.26 E 2,107,216.91 Sta 1846+30.00

Course from SRCHURCH102 to SRCHURCH103 N 88° 21′ 40.74″ E Dist 670.00

Point SRCHURCH103 N 703,516.42 E 2,107,886.64 Sta 1853+00.00

Ending chain SRCHURCH description

DESCRIBE CHAIN SRPRAIRIE (PRAIRIE AVENUE)

Chain SRPRAIRIE contains:
2863 2864 2865

Beginning chain SRPRAIRIE description

Point 2863 N 704,983.08 E 2,107,341.09 Sta 2863+00.00

Course from 2863 to 2864 N 86° 54′ 11.73″ E Dist 300.00

Point 2864 N 704,999.28 E 2,107,640.65 Sta 2866+00.00

Course from 2864 to 2865 N 83° 28′ 37.57″ E Dist 200.00

Point 2865 N 705,022.00 E 2,107,839.35 Sta 2868+00.00

Ending chain SRPRAIRIE description

DESCRIBE CHAIN SRLOSEY (LOSEY AVENUE)

Chain SRLOSEY contains:
3862 CUR SRLOSEY-1 CUR SRLOSEY-2 3863

Beginning chain SRLOSEY description

Point 3862 N 704,699.51 E 2,107,551.37 Sta 3862+00.00

Course from 3862 to PC SRLOSEY-1 N 6° 16′ 07.27″ W Dist 86.45

Curve Data

Curve SRLOSEY-1
P.I. Station 3863+17.99 N 704,816.79 E 2,107,538.49
Delta = 9° 00′ 55.63″ (RT)
Degree = 14° 19′ 26.20″
Tangent = 31.53
Length = 62.94
Radius = 400.00
External = 1.24
Long Chord = 62.87
Mid. Ord. = 1.24
P.C. Station 3862+86.45 N 704,785.44 E 2,107,541.93
P.T. Station 3863+49.39 N 704,848.29 E 2,107,540.00
C.C. N 704,829.12 E 2,107,939.54
Back = N 6° 16′ 07.27″ W
Ahead = N 2° 44′ 48.36″ E
Chord Bear = N 1° 45′ 39.45″ W

Curve Data

Curve SRLOSEY-2
P.I. Station 3863+67.22 N 704,866.09 E 2,107,540.86
Delta = 5° 06′ 11.25″ (LT)
Degree = 14° 19′ 26.20″
Tangent = 17.83
Length = 35.63
Radius = 400.00
External = 0.40
Long Chord = 35.61
Mid. Ord. = 0.40
P.C. Station 3863+49.39 N 704,848.29 E 2,107,540.00
P.T. Station 3863+85.02 N 704,883.90 E 2,107,540.12
C.C. N 704,867.46 E 2,107,140.46
Back = N 2° 44′ 48.36″ E
Ahead = N 2° 21′ 22.88″ W
Chord Bear = N 0° 11′ 42.74″ E

Course from PT SRLOSEY-2 to 3863 N 2° 21′ 22.88″ W Dist 214.98

Point 3863 N 705,098.70 E 2,107,531.28 Sta 3866+00.00

Ending chain SRLOSEY description

DESCRIBE CHAIN SRSTALLMAN (STALLMAN DRIVE)

Chain SRSTALLMAN contains:
4873 CUR SRSTALLMAN-1 4874

Beginning chain SRSTALLMAN description

Point 4873 N 706,409.81 E 2,107,401.91 Sta 4873+00.00

Course from 4873 to PC SRSTALLMAN-1 S 2° 22′ 51.16″ E Dist 179.34

Curve Data

Curve SRSTALLMAN-1
P.I. Station 4875+23.63 N 706,186.37 E 2,107,411.20
Delta = 72° 52′ 18.32″ (LT)
Degree = 95° 29′ 34.68″
Tangent = 44.29
Length = 76.31
Radius = 60.00
External = 14.58
Long Chord = 71.27
Mid. Ord. = 11.73
P.C. Station 4874+79.34 N 706,230.63 E 2,107,409.36
P.T. Station 4875+55.65 N 706,175.10 E 2,107,454.04
C.C. N 706,233.12 E 2,107,469.31
Back = S 2° 22′ 51.16″ E
Ahead = S 75° 15′ 09.49″ E
Chord Bear = S 38° 49′ 00.32″ E

Course from PT SRSTALLMAN-1 to 4874 S 75° 15′ 09.49″ E Dist 144.35

Point 4874 N 706,138.35 E 2,107,593.64 Sta 4877+00.00

Ending chain SRSTALLMAN description

DESCRIBE CHAIN SRCEMETERY (CEMETERY ROAD)

Chain SRCEMETERY contains:
5880 5881 CUR SRCEMETERY-1 5882 5883

Beginning chain SRCEMETERY description

Point 5880 N 706,872.56 E 2,107,449.44 Sta 5880+00.00

Course from 5880 to 5881 N 88° 28′ 15.30″ E Dist 432.27

Point 5881 N 706,884.09 E 2,107,881.55 Sta 5884+32.27

Course from 5881 to PC SRCEMETERY-1 S 83° 10′ 44.90″ E Dist 45.02

Curve Data

Curve SRCEMETERY-1
P.I. Station 5885+27.68 N 706,872.76 E 2,107,976.29
Delta = 9° 36′ 05.14″ (LT)
Degree = 9° 32′ 57.47″
Tangent = 50.39
Length = 100.55
Radius = 600.00
External = 2.11
Long Chord = 100.43
Mid. Ord. = 2.10
P.C. Station 5884+77.29 N 706,878.75 E 2,107,926.26
P.T. Station 5885+77.84 N 706,875.21 E 2,108,026.62
C.C. N 707,474.50 E 2,107,997.52
Back = S 83° 10′ 44.90″ E
Ahead = N 87° 13′ 09.96″ E
Chord Bear = S 87° 58′ 47.47″ E

Course from PT SRCEMETERY-1 to 5882 N 87° 13′ 09.96″ E Dist 61.46

Point 5882 N 706,878.19 E 2,108,088.01 Sta 5886+39.30

Course from 5882 to 5883 N 88° 27′ 55.32″ E Dist 361.76

Point 5883 N 706,887.88 E 2,108,449.64 Sta 5890+01.06

Ending chain SRCEMETERY description

DESCRIBE CHAIN SR80TH (80TH STREET)

Chain SR80TH contains:

SR801 SR802 SR803
Beginning chain SR80TH description

Point SR801 N 707,360.26 E 2,109,980.58 Sta 7897+74.35

Course from SR801 to SR802 N 2° 29′ 54.80″ W Dist 131.69

Point SR802 N 707,491.82 E 2,109,974.84 Sta 7899+06.04

Course from SR802 to SR803 N 2° 29′ 54.80″ W Dist 1,413.05

Point SR803 N 708,903.53 E 2,109,913.24 Sta 7913+19.08

Ending chain SR80TH description

DESCRIBE CHAIN SRBEVERLY (BEVERLY ROAD)

Chain SRBEVERLY contains:
6952 CUR SRBEVERLY-1 6953

Beginning chain SRBEVERLY description

Point 6952 N 710,953.98 E 2,113,601.63 Sta 6952+00.00

Course from 6952 to PC SRBEVERLY-1 N 89° 33′ 06.71″ E Dist 249.20

Curve Data

Curve SRBEVERLY-1
P.I. Station 6956+71.71 N 710,957.67 E 2,114,073.33
Delta = 49° 58′ 30.00″ (RT)
Degree = 12° 00′ 00.44″
Tangent = 222.52
Length = 416.45
Radius = 477.46
External = 49.31
Long Chord = 403.38
Mid. Ord. = 44.69
P.C. Station 6954+49.20 N 710,955.93 E 2,113,850.82
P.T. Station 6958+65.65 N 710,788.40 E 2,114,217.76
C.C. N 710,478.48 E 2,113,854.55
Back = N 89° 33′ 06.71″ E
Ahead = S 40° 28′ 23.29″ E
Chord Bear = S 65° 27′ 38.29″ E

Course from PT SRBEVERLY-1 to 6953 S 40° 28′ 23.29″ E Dist 23.58

Point 6953 N 710,770.46 E 2,114,233.07 Sta 6958+89.23

Ending chain SRBEVERLY description

DESCRIBE CHAIN DD2 (DRAINAGE DITCH #2)

DESCRIBE CHAIN DD2

Chain DD2 contains:
DD2-9 CUR DD2-10 8974

Beginning chain DD2 description

Curve Data

Curve DD2-9
P.I. Station 8977+51.45 N 712,093.14 E 2,115,952.05
Delta = 101° 12′ 47.17″ (LT)
Degree = 88° 08′ 50.47″
Tangent = 79.15
Length = 114.82
Radius = 65.00
External = 37.42
Long Chord = 100.46
Mid. Ord. = 23.75
P.C. Station 8976+72.30 N 712,159.56 E 2,115,995.10
P.T. Station 8977+87.13 N 712,063.83 E 2,116,025.58
C.C. N 712,124.21 E 2,116,049.65
Back = S 32° 56′ 36.72″ W
Ahead = S 68° 16′ 10.44″ E
Chord Bear = S 17° 39′ 46.86″ E

Curve Data

Curve DD2-10
P.I. Station 8978+30.80 N 712,047.66 E 2,116,066.15
Delta = 67° 47′ 47.16″ (RT)
Degree = 88° 08′ 50.47″
Tangent = 43.68
Length = 76.91
Radius = 65.00
External = 13.31
Long Chord = 72.50
Mid. Ord. = 11.05
P.C. Station 8977+87.13 N 712,063.83 E 2,116,025.58
P.T. Station 8978+64.04 N 712,003.99 E 2,116,066.51
C.C. N 712,003.45 E 2,116,001.51
Back = S 68° 16′ 10.44″ E
Ahead = S 0° 28′ 23.28″ E
Chord Bear = S 34° 22′ 16.86″ E

Course from PT DD2-10 to 8974 S 0° 28′ 23.28″ E Dist 424.42

Point 8974 N 711,579.58 E 2,116,070.02 Sta 8982+88.46

Ending chain DD2 description

SUPERELEVATION DATA

See PV-300 Series

Road Identification	Circular Curve or Spiral Curve Name	Radius	Superelevation Data			Standard Road Plan	Section A-A	Section B-B	Section C-C	Section D-D	Section E-E	Section F-F	Case A	Case B	Case C	Case S	Case T	Case U	Remarks
			e	L	x														
		FT	%	FT	FT														
U.S. Hwy. 151	CUR10	1910	4.2	120	57	PV-301	868+88.88	869+45.88	870+02.88	870+65.88			870+29.88			870+60.17	870+60.17		
							892+33.65	891+76.65	891+19.65	890+56.65			890+92.65			890+62.36	890+62.36		
U.S. Hwy. 151	CUR10	1910	4.2	120	57														
							885+98.30	886+55.30	887+12.30	887+75.30									SB Rt. Turn Lane Transition

Keyed Notes
① Adjust Water Valve to Grade
② Adjust Gas Valve to Grade
③ Adjust Manhole to Grade
④ Adjust Hydrant to Grade

STA 845+05.45
BEGIN PCC WIDENING LT.

STA 843+88.58
BEGIN PCC WIDENING RT.

STA 843+47.28
BEGIN PROJECT

STA 848+30.33
END PCC WIDENING LT. AND RT.
BEGIN PCC PAVING

TEMPORARY EASEMENT TO CONSTRUCT ENTRANCE

TEMPORARY EASEMENT TO CONSTRUCT ENTRANCE

TEMPORARY EASEMENT TO SHAPE

TEMPORARY EASEMENT TO EXTEND CHURCH ST.

STA 849+34.97 (HWY 151) =
STA 1849+34.97 (CHURCH STREET)

848+35 ℄150′

848+35 ℄173′±P Relocate Monument (By Others)

849+30 ℄180′

CITY OF FAIRFAX

849+06±P ℄85′ 849- ℄180

JOHN & KANDICE DENNIS

SELZER ENTERPRISES, INC.

SANKOT PARTNERSHIP

JAY HOPKINS

MATTHEW HOPKINS

DAVID C. & KATHLEEN M. BULLOCK

COLLINGW

Church Street

U.S. Hwy. 151

45:1 Taper

Do Not Disturb Sign

TEMPORARY EASEMENT TO CONSTRUCT ENTRANCE

TEMPORARY EASEMENT TO SHAPE

TEMPORARY EASEMENT TO SHAPE & CONST. ENTRANCE

TEMPORARY EASEMENT TO SHAPE & CONST. ENTRANCE

835 840 845 850

+34.00 Prop. Type "C" Ent.
+93.00 Prop. Type "B" Ent.
+91.50 Prop. Type "C" Ent.
+97.50 Prop. Type "B" Ent.
+44.00 Prop. Type "C" Ent.
+60.50 Prop. Type "B" Ent.

845+20 ℄40′
845+15 ℄34′±Ex.R/W
846+65 ℄40′±Ex.R/W
845+45 ℄40′
845+55 ℄34′±Ex.R/W
846+70 ℄50′
847+15 ℄50′
848+85 ℄56′±Ex.R/W
847+20 ℄40′±Ex.R/W
848+55 ℄145′
849+00 ℄85′
844+80±P ℄40′
845+10 ℄40′
845+55 ℄32′±Ex.R/W
845+65 ℄35′
845+65 ℄40′
846+31±P ℄35′
847+13±P ℄40′
845+31 ℄40′
848+80 ℄40′
848+90 ℄28′±Ex.R/W
848+90 ℄170′±P
849+04± ℄40′
849+64 ℄65′

0 50 FEET


REVISED	08-21-18	PAR	2 & 3
REVISED	05-09-18	PAR	5
REVISED	04-30-18	PAR	3
REVISED	04-24-18	PAR	2
REVISED	03-20-18	PAR	1001
REVISED	03-14-18	PAR	7A
REVISED	03-14-18	PAR	4 & 5

Right of Way Design Information
THIS SHEET INCLUDED FOR INFORMATION ONLY

ROW Team: LARSON /GROAT
ROW #: NHSN-151-3(147)--2R-57
Plan Date: 08-21-18
Color Legend:
Property Lines
Temporary Easement
Permanent Acquisition

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	H.1

5:35:02 PM 8/21/2018 untitled pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\ROW\57151158H2.sht



REVISED	09-13-18	PAR	8R
REVISED	02-22-18	PAR	8R


Right of Way Design Information

THIS SHEET INCLUDED FOR INFORMATION ONLY

ROW Team: LARSON /GROAT
ROW #: NHSN-151-3(147)--2R-57
Plan Date: 09-13-18
Color Legend:
- **Property Lines**
- **Temporary Easement**
- **Permanent Acquisition**

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	H.2

3:58:11 PM 9/13/2018 untitled pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\ROW\57151158H2.sht



REVISED | 05-07-18 | PAR | 18

Right of Way Design Information


THIS SHEET INCLUDED FOR INFORMATION ONLY

ROW Team: LARSON /GROAT
ROW #: NHSN-151-3(147)--2R-57
Plan Date: 05-07-18
Color Legend:

- Property Lines
- Temporary Easement
- Permanent Acquisition

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	H.3

4:36:45 PM 5/7/2018 untitled pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\ROW\57151158H2.sht



REVISED	05/24/18	PAR	24&25
REVISED	03-28-18	PAR	19
REVISED	02-02-18	PAR	24A
REVISED	12-27-17	PAR	24A

Right of Way Design Information

THIS SHEET INCLUDED FOR INFORMATION ONLY

ROW Team: LARSON /GROAT
ROW #: NHSN-151-3(147)--2R-57
Plan Date: 08/29/18
Color Legend:
Property Lines
Temporary Easement
Permanent Acquisition

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	H.4

5:06:22 PM 8/29/2018 untitled pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\ROW\57151158H2.sht

Keyed Notes
① Adjust Water Valve to Grade
② Adjust Gas Valve to Grade
③ Adjust Hydrant to Grade

25
VERNA BOLAND &
WILLIAM E BOLAND JR

FAIRFAX TWP.
T-82N R-8W
SEC. 9

STA 898+00.00
END PCC PAVING
BEGIN HMA PAVING

STA 900+00.00
END HMA PAVING
BEGIN HMA OVERLAY

STA 902+58.42
END HMA OVERLAY

STA 903+15.44
STOP PROJECT

894+57±R
℄85'

900+36±R/W Cor.
℄80'(R/W Cor.)

Sta. 7910+00
Install 30" x
F.L. = Sta.
Sta.

7910 +00.00 Prop. Type "C" Ent.

895
900
905
910

38'

U.S. Hwy. 151

W3

896+39±R/W Cor.
℄60'R/W Cor.)

+76.90 Prop. Type "C" Ent.

+64.90 Prop. Type "C" Ent.

Ex.R/W

24A

895+50
℄ TO

MARKETING CO

MENT TO
ENTRANCES

Do Not Disturb Sign
Protect Gas Shut-off Valve

MELODY R VANCE

Sta. 900+59.26 U.S. Hwy. 151
Install 48"x2' 2000D RCP
Lt. U.A.C
F.L. = Other 753.30
Rt. 753.22

0 50
FEET

7905

90th Street

REVISED	08-29-18	PAR	25
REVISED	02-02-18	PAR	26
REVISED	02-02-18	PAR	24A
REVISED	12-27-17	PAR	24A

Right of Way Design Information
THIS SHEET INCLUDED FOR INFORMATION ONLY

ROW Team: LARSON /GROAT
ROW #: NHSN-151-3(147)--2R-57
Plan Date: 08-29-18
Color Legend:
- Property Lines
- Temporary Easement
- Permanent Acquisition

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER H.5	

5:06:43 PM 8/29/2018 untitled pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\ROW\57151158H2.sht

STA 974+70.00
RESUME PROJECT

975

980

FAIRFAX TWP.
T-82N R-8W
SEC. 2

(28)
HAWKS RIDGE
HOMEOWNERS ASSOC.

979+45
℄90'±Ex.R/W

980+30
℄165'

980+60
℄150'±Prop. R/W

980+40
℄215'

980+70
℄165'

980+95
℄245'

981+15±P
℄135'

981+27±P
℄200'

981+14±P
℄125'

981+50
℄155'

981+30
℄120'

981+45
℄90'±Ex.R/W

982+50
℄130'
(Remove)

981+70
℄90'±Ex.R/W

981+80
℄90'±Ex.R/W

+85.00 Prop.
Type "C" Ent.

(30)
SHARON A WACHA &
STANLEY R WACHA

984+07±Ex.R/W
℄90'

984+90
℄90'

985

TEMPORARY EASEMENT TO
SHAPE & CONSTRUCT ENT.

STA 984+83.16
END PROJECT

U.S. Hwy. 151

977+75
℄80'

978+85
℄80'

978+95
℄100'

979+50
℄140'

979+50
℄160'

(29)
IRVIN I MARTINSON RESIDUARY TRUST &
MARCELLA MARTINSON REVOCABLE TRUST

980+18.00
Construct 55'-0" x 13'-9 1/4" x 168'-0"
Conspan Precast Arch with 30°
Skew (L.A.)

980+45
℄135'

980+30
℄165'

TEMPORARY EASEMENT TO
SHAPE & CONSTRUCT
SANITARY SEWER

979+70
℄190'

979+70
℄230'

980+20
℄150'

980+15
℄230'

980+00
℄142'±Prop.R/W

981+05
℄70'±Ex.R/W

980+80
℄70'±Ex.R/W

+75.00 Prop.
Type "C" Ent.

RICHARD & ROBERTA
REID

0 50
FEET

REVISED	02-08-18	PAR	28&30

Right of Way Design Information

THIS SHEET INCLUDED FOR INFORMATION ONLY

ROW Team: LARSON /GROAT
ROW #: NHSN-151-3(135)--2R-57
Plan Date: 04-26-18
Color Legend:
- Property Lines
- Temporary Easement
- Permanent Acquisition

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	H.6

11:09:33 AM 4/26/2018 untitled pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\ROW\57151135H2.sht

Right of Way Design Information

THIS SHEET INCLUDED FOR INFORMATION ONLY

ROW Team: LARSON /GROAT
ROW #: NHSN-151-3(147)-- 2R-57
Plan Date: 03-16-18
Color Legend:
- Property Lines
- Temporary Easement
- Permanent Acquisition

Sta 857+23.00
144'-10"x30'-0" I-Beam
Span Bridge with 0° Skew

Existing Right Of Way

Casing Pipe for Future Watermain
Entrance. Refer to M Sheets.

Sanitary Sewer
Refer to M Sheets.

STA 1847+69.25
BEGIN CONSTRUCTION

U.S. Hwy. 151

LYLE A. & SHERRY K. COLLINGWOOD

TEMPORARY EASEMENT TO SHAPE & CONSTRUCT ENTRANCE

1850+80 ℄ Prop. R/W

1850+80 ℄30' ±Ex.R/W

STA 1851+20.00
END CONSTRUCTION

Church Street

+85.30 Prop. Type "B" Ent.

+17.23 Prop. Type "B" Ent.

+68.00 Prop. Type "C" Ent.

+11.39 Exist. Ent. (U.A.C)

STA 1849+34.97 (CHURCH STREET)
= STA 849+34.97 (HWY 151)

FAIRFAX TWP.
T-82N R-8W
SEC. 16

0 50 FEET

CHURCH STREET

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	HE.1

11:15:08 AM 3/19/2018 untitled pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\ROW\57151158HE1.sht

Right of Way Design Information

THIS SHEET INCLUDED FOR INFORMATION ONLY

ROW Team: LARSON /GROAT
ROW #: NHSN-151-3(147)--2R-57
Plan Date: 04-03-18
Color Legend:

- Property Lines
- Temporary Easement
- Permanent Acquisition

REVISED	04-03-18	PAR	12

STA 2864+19.80 (PRAIRIE AVENUE)
= STA 864+19.80 (HWY 151)

(13) JULIE L. MCMULLEN
Protect Existing Well

TEMPORARY EASEMENT TO SHAPE & CONSTRUCT ENTRANCE

FAIRFAX TWP.
T-82N R-8W
SEC. 9

2865+00±Prop.R/W
2865+30±Prop.R/W
89°15'34.61"
Type "C" Ent. Prop.
Type "C" Ent.
Sta 2865+00.03
Prairie Avenue
3864+65±P
℄40'
3864+50
℄40'
3863+90
℄33'
Type "C" Ent. Prop.
Type "C" Ent.
STA 2864+99.34 (PRAIRIE AVENUE)
3863+65 = STA 3864+99.34 (LOSEY DRIVE)
℄35'
(12) AMY JO JORDAN
3862+86±
℄40'
3863+50
℄40'
U.S. Hwy 151
Losey Avenue
3865
098

0 50 FEET

PRAIRIE AVENUE

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	HE.2

2:04:21 PM 4/3/2018 untitled pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\ROW\57151158HE1.sht

108-23A
08-01-08

TRAFFIC CONTROL PLAN

U.S. 151 will be closed to through traffic throughout the project area for the duration of the project. Through traffic will use the detour route details on Sheets J.3-J.7. The road will remain open to local traffic throughout construction, with the exception of the UPRR Bridge, which will be closed. Refer to Staging Notes for additional information. All conflicting route markers along detour route shall be covered or removed. Detour signing and traffic control devices shall be in place prior to start of work. At the direction of the Engineer, remove, cover relocate or adjust existing signs for temporary traffic control, this shall be considered incidental to the project.

Church Street
Access to Church Street from U.S. 151 must be maintained between May 1st and August 15th. Church Street may be closed at U.S. 151 during intersection reconstruction. Road closure per Standard Road Plan TC-252.

Prairie Avenue
Acccess to Prairie Avenue from U.S. 151 shall be maintained through Stage 2. Following completion and opening of U.S. Highway 151 bridge at UPRR, access will be closed to complete intersection reconstruction.

Stallman Drive
Stallman Drive will be closed at U.S. 151 during intersection construction. Access to Stallman Drive via West Cemetery Road and access to West Cemetery Road intersection at U.S. 151 shall be maintained during Stallman Drive intersection closure.

Cemetery Road
Cemetery Road will be closed at U.S. 151 during intersection reconstruction. West Cemetery Road and East Cemetery Road intesections shall not be closed at the same time. West Cemetery Road and Stallman Drive intersetions with U.S. 151 shall not be closed at the same time.

Beverly Road
Beverly Road will be closed at U.S. 151 during culvert installation. Road closure par Standard Road Plan TC-252.

Access to properties within the project area shall be maintained at all times. Provide access to emergency vehicles at all times during construction. Maintain garbage and mail service to properties as necessary throughout construciton, this shall be considered

111-01
04-17-12

COORDINATED OPERATIONS

Other work in progress during the same period of time will include the construction of the projects listed. Coordinate operations with those of other contractors working within the same area.

Project	Type of Work
BRF-151-3(141)--38-57	UPRR Bridge
BRF-151-3(142)--38-57	Prairie Creek Bridge
BRF-151-3(152)--38-57	Drainage Ditch No. 1 Bridge
NHSX-151-3(134)--3H-57	Drainage Ditch No. 2 Structure
NHSX-151-3(169)--3H-57	Traffic Signs

108-26A
08-01-08

STAGING NOTES

Staging designations may not match designations shown in structural plans.

U.S. HIGHWAY 151, SOUTH OF CHURCH STREET

Stage 1A:
Close U.S. 151 from north of Church Street to south of Prairie Avenue for bridge and wall construction. Traffic utilizes existing pavement, U.S. 151 south of Church Street shall remain open to maintain access to properties located adjacent to construction area. Shift traffic to westen half of existing pavement. Construct U.S. 151 improvements on east side. Construct Church Street intersection from western limit to eastern end of radius. Sub-stage driveway replacement to maintain property access.

Stage 1B:
U.S. 151 remains closed from north of Church Street to south of Prairie Avenue. Shift traffic to east half of existing pavement utilizing previously constructed pavement. Construct U.S. Highway 151 improvements on west side. Construct remaining portion of Church Street east of U.S. Highway 151. Sub-stage driveway replacement as much as practical to maintain property access. Upon completion, open Church Street intersection to local traffic.

U.S. HIGHWAY 151, CHURCH STREET TO PRAIRIE AVENUE (UPRR BRIDGE CONSTRUCTION)

Stage 1A-2B:
U.S. 151 remains closed from north of Church Street to south of Prairie Avenue. Construct walls, bridge, pavement and temporary pavement. Perform longitudinal grooving on the bridge deck and approach pavement prior to opening to traffic.

U.S. HIGHWAY 151, UPRR TO 80TH STREET

Stage 1C:
Traffic utilizes existing roadway. Construct temporary pavement along east side of U.S. 151 between Prairie Creek and STA 902+85.

Stage 2A:
Shift traffic to east side of U.S. Highway 151. Install temporary traffic signal at Prairie Avenue and north of Prairie Creek Bridge, install per these plans and TC-216. Traffic will utilize a single lane across the existing Prairie Creek Bridge. North of Prairie Creek Bridge, two lanes of traffic will utilize existing pavement and previously constructed temporary pavement. Maintain access to Stallman Drive, close West Cemetery Road at U.S. Highway 151 to complete intersection improvements. Construct proposed improvements on west half of U.S. Highway 151 and install temporary pavement at the Prairie Creek and Drainage Ditch #1 Bridge. Close and reconstruct entrance at STA 894+21 (LT), maintain access to entrance at STA 890+96.75 (LT).

Stage 2B:
Maintain traffic as described in Stage 2A. Reopen U.S. Highway 151 intersection at West Cemetery Road. Close and reconstruct Stallman Drive intersection. Reopen driveway at STA 894+21 (LT), close and reconstruct entrance at STA 890+96.75 (LT). Construct improvements on west half of U.S. Highway 151 from STA 898+00 to STA 903+15. Construct temporary pavement to maintain a minimum of 29’ from centerline. Perform longitudinal grooving on the bridge deck and approach pavement prior to opening to traffic.

Stage 3A:
Open U.S. Highway 151 bridge at UPRR. Shift traffic to the west side of U.S. Highway 151. Two lanes of traffic will utilize previously constructed pavement and temporary pavement. Close access to U.S. Highway 151 at Prairie Avenue intersection, construct Prairie Avenue and Losey Avenue. Construct proposed improvements on east half of U.S. Highway 151. Maintain access at STA 877+50 (RT). Close East Cemetery Road intersection at U.S. Highway 151. Close and reconstruct entrance at STA 891+10 (RT) and STA 895+76.54, maintain access to entrance at STA 894+18.50 (Casey's General Store). Close and reconstruct entrance at STA 897+94.90 (RT).

Stage 3B:
Maintain traffic as described in Stage 3A. Reopen U.S. Highway 151 access to East Cemetery Road and driveways constructed in Stage 3A. Reconstruct entrance at STA 877+50 (RT), sub-stage to maintain access. Close and reconstruct entrance at STA. 894+18.50 (RT). Construct improvements on east half of U.S. Highway 151 from STA 898+00 to STA 903+15. Perform longitudinal grooving on the bridge deck and approach pavement prior to opening to traffic.

Stage 4:
Shift traffic to east side of previously constructed pavement. Remove temporary pavement and construct remaining improvements on west side.

BEVERLY ROAD

Stage 1: Close Beverly Road at U.S. Highway 151 intersection, utilize Standard Road Plan TC-252. Complete proposed improvements.

U.S. HIGHWAY 151, DRAINAGE DITCH #2

Stage 1:
Traffic utilizes existing roadway. Traffic will utilize a single lane across the existing Drainage Ditch #2 Bridge. Install temporary signals on east and west side of bridge per these plans and TC-216. Construct portion of structure and U.S. highway 151 improvements left of centerline and construct temporary detour pavement to accommodate two-way traffic in Stage 2.

Stage 2:
Shift traffic to temporary detour pavement constructed in previous stage. Construct remaining portion of structure and U.S. Highway 151 improvements right of centerline.

Stage 3:
Shift traffic to previously constructed pavement. Remove temporary pavement. Construct shoulder and grade foreslope left of centerline.

CROSS SECTION VIEW COLOR LEGEND OF TRAFFIC CONTROL AND STAGING SHEETS

SHADING	Design Color No.	
Green, Light	(225)	Existing Pavement Shading
Gray, Light	(48)	Previously Constructed Pavement Shading
Gray, Med	(80)	Previously Constructed Granular Surface Shading
Blue, Light	(230)	Proposed Pavement Shading
Lavender	(9)	Temporary Pavement Shading
Brown, Med	(237)	Future Proposed Pavement Shading

CROSS SECTION VIEW PATTERN AND SYMBOL LEGEND OF TRAFFIC CONTROL AND STAGING SHEETS

- Pavement Removal
- Proposed Granular Shoulder
- Proposed Granular Subbase
- Temporary Shoulder
- Proposed Special Backfill
- Existing Shoulder Strengthening
- Temporary Barrier Rail
- Permanent Barrier Rail
- Channelizing Device

PLAN VIEW COLOR LEGEND OF TRAFFIC CONTROL AND STAGING SHEETS

LINEWORK	Design Color No.	
Green	(2)	Existing Topographic Features and Labels
Magenta	(5)	Pavement Marking Call Outs
Blue	(1)	Proposed Alignment, Stationing, Tic Marks, and Alignment Annotation
Yellow	(4)	Pavement Markings, Yellow
Off White	(254)	Pavement Markings, White
Violet	(15)	Temporary barrier rail, Unpinned
Flush Orange	(228)	Temporary barrier rail, Pinned

SHADING	Design Color No.	
Green, Light	(225)	Existing Pavement Shading
Gray, Light	(48)	Previously Constructed Pavement Shading
Gray, Med	(80)	Proposed Granular Surface Shading
Gray, Med	(80)	Previously Constructed Granular Surface Shading
Blue, Light	(230)	Proposed Pavement Shading
Lavender	(9)	Temporary Pavement Shading
Brown, Light	(236)	Proposed Grading Limits Shading
Pink, Dark	(13)	Proposed MSE or CIP Wall Shading
Red	(3)	Proposed Bridge Shading and Sign Trusses
Black w/Gray, Light Fill	(0,48)	Previously Constructed Structure

PLAN VIEW PATTERN AND SYMBOL LEGEND OF TRAFFIC CONTROL AND STAGING SHEETS


- Channelizing Device
- Drum
- Temporary Lane Separator
- Tubular Marker
- Channelizer Marker
- Concrete Barrier Marker
- Delineator
- Temporary Barrier Rail
- Pavement Removal
- Sand Barrel Layout
- Portable Changeable Message Sign
- Work Area
- Detour Route
- Crash Cushion (Temp or Perm)
- Traffic Signal
- Flagger
- Temporary Floodlighting
- Existing Traffic Sign
- Proposed Traffic Sign
- Type III Barricade
- Type A Warning Light
- Type B High Intensity Flashing Warning Light
- Direction of Traffic
- Safety Closure
- Lane Identification (1)

NOTE: Device spacing according to Standard Road Plans unless specifically dimensioned.

TRAFFIC CONTROL AND STAGING LEGEND AND SYMBOL INFORMATION SHEET


(COVERS SHEET SERIES J)

DETOUR PLAN AND KEY MAP



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.3


2:32:33 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht



DETOUR PLAN
DETAIL A

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.4

2:32:34 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht



DETOUR PLAN
DETAIL B

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.5

2:32:37 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht

Cover Conflicting Route Signing on Existing Overhead Truss Sign

UP

380

CIC

BOWLING STREET SW

C STREET SW

218

30

151

KIRKWOOD COMMUNITY COLLEGE

SPECIAL SIGN 120" x 84"

151 CLOSED SOUTH OF 30 FOLLOW DETOUR

SPECIAL SIGN 120" x 84"

151 CLOSED SOUTH OF 30 FOLLOW DETOUR

M6-3 30" x 21"
M1-4 45" x 36"
M3-3 36" x 18"
M4-8 30" x 15"
151 SOUTH DETOUR

M4-8 30" x 15"
M3-3 36" x 18"
M1-4 45" x 36"
M6-2 30" x 21"
DETOUR SOUTH 151

M6-2 30" x 21"
M1-4 45" x 36"
M3-3 36" x 18"
M4-8 30" x 15"
151 SOUTH DETOUR

M4-8 30" x 15"
M3-1 36" x 18"
M1-4 45" x 36"
M6-2 30" x 21"
DETOUR NORTH 151

M1-4 45" x 36"
M3-3 36" x 18"
M4-8 30" x 15"
151 SOUTH DETOUR

M4-8a 24" x 18"
M3-1 36" x 18"
M1-4 45" x 36"
151 NORTH END DETOUR

DETOUR PLAN DETAIL C

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.6

2:32:39 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht

218

30

922

151

Cover Conflicting Route Signing on Existing Sign

SPECIAL SIGN 120" x 84"

151 CLOSED SOUTH OF 30 FOLLOW DETOUR

SPECIAL SIGN 120" x 84"

151 CLOSED SOUTH OF 30 FOLLOW DETOUR

Cover Conflicting Route Signing on Existing Sign

R11-3a 60" x 30"
M4-10 48" x 18"
ROAD CLOSED 1/2 MILES AHEAD
LOCAL TRAFFIC ONLY
DETOUR

M6-1L 30" x 21"
M1-4 45" x 36"
M4-8 30" x 15"
M3-3 36" x 18"
151 SOUTH DETOUR

M6-3 30" x 21"
M1-4 45" x 36"
M3-3 36" x 18"
M4-8 30" x 15"
151 SOUTH DETOUR

Cover Conflicting Route Signing on Existing Sign

Cover Conflicting Route Signing on Existing Sign

M6-1L 21" x 15"
M1-4 45" x 36"
M3-3 36" x 18"
M4-8 30" x 15"
151 SOUTH DETOUR

M1-4 45" x 36"
M3-3 36" x 18"
M4-8 30" x 15"
151 SOUTH DETOUR

STONEY POINT ROAD NW

BEVERLY ROAD

BEVERLY ROAD


151

N


DETOUR PLAN DETAIL D

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.7


2:32:41 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht




9.0" Radius, 1.5" Border, Black on Orange:
[CLOSED] C 2K 75 Spacing; [SOUTH OF] C 2K 75 Spacing; [FOLLOW DETOUR] C 2K 75 Spacing



1.5" Radius, 0.6" Border, Black on Orange:
[E CEMETERY RD] B 2K 50 Spacing




1.5" Radius, 0.6" Border, Black on Orange:
[STALLMAN DR] B 2K 50 Spacing



1.5" Radius, 0.6" Border, Black on Orange:
[W CEMETERY RD] B 2K 50 Spacing

SPECIAL DETOUR SIGN DETAILS




Construction Stage	Location	W	X	Y	Z	Remarks
Stage 3A/3B	Prairie Creek	10'-10"	12'-3"	11'-2"	12'-0"	Refer to Structual Drawings for Bridge Staging Details
	Drainage Ditch No. 1	11'-4"	12'-4"	11'-5"	12'-4"	Refer to Structual Drawings for Bridge Staging Details

NOTES:
1. Refer to Standard Road Plan BA-500 For GradingDetails.
2. R4-7C Sign.


TEMPORARY BARRIER RAIL AT BRIDGE

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.8

2:32:43 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht



TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 1A
STA 843+88 TO 848+30
SHOWN IN DIRECTION OF STATIONING




TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 1B
STA 845+05 TO 848+30
SHOWN IN DIRECTION OF STATIONING

NOTES:
1. Temporary Pavement Markings
2. 42" Channelizer


STAGING AT CHURCH STREET

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.9

2:32:44 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht




TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 1C
STA 864+70 TO 898+00



TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 1C
STA 898+00 TO 902+85

NOTES:
1. Temporary Pavement Markings
2. 42" Channelizer
3. Section of roadway to be closed while under construction, no temporary pavement markings needed




TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 2A
STA 860+20 TO 863+92


STAGING
PRAIRIE AVE. TO 80TH STREET

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.10

2:32:46 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht



TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 2A
STA 863+92 TO 870+70




TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 2A
PRAIRIE CREEK BRIDGE
BRF-151-3(142)–38-57

STAGE 2A:

Shift traffic to two lane traffic on the east side of existing bridge. Remove west half of existing bridge and construct west portion of bridge and separation rail.

NOTES:

1. Traffic Lane to be Alternating Traffic by use of Temporary Traffic Signals
2. Temporary Pavement Markings
3. Temporary Barrier Rail, Anchored Across Bridge




TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 2A
STA 870+70 TO 876+99


STAGING PRAIRIE AVE. TO 80TH STREET

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.11

2:32:48 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht



TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 2A
STA 876+99 TO 884+26




TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 2A
DRAINAGE DITCH NO. 1 BRIDGE
BRF-151-3(152)–38-57

STAGE 2A:

Shift traffic to two lane traffic on the east side of existing bridge. Remove west half of existing bridge and construct west portion of bridge and separation rail.

NOTES:

1. Temporary Pavement Markings
2. Temporary Barrier Rail, Anchored Across Bridge




TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 2A
STA 884+26 TO 898+00


STAGING
PRAIRIE AVE. TO 80TH STREET

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.12


2:32:49 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht



TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 2B
STA 898+00 TO 902+58



TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 3A
STA 860+20 TO 863+92



TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 3A
STA 863+92 TO 870+70

NOTES:
1. Temporary Pavement Markings
2. Temporary Barrier Rail
3. 42" Channelizer


STAGING PRAIRIE AVE. TO 80TH STREET

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.13


2:32:51 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht

STAGE 3A:

Shift traffic to two lane traffic on the newly constructed west portion of bridge. Remove remaining half of existing bridge and construct east portion of bridge.




TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 3A
PRAIRIE CREEK BRIDGE
BRF-151-3(142)–38-57



NOTES:
1. Temporary Pavement Markings
2. Temporary Barrier Rail, Anchored Across Bridge

TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 3a
STA 870+70 TO 876+99



TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 3A
STA 876+99 TO 884+26


STAGING
PRAIRIE AVE. TO 80TH STREET

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER J.14


2:32:54 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht

STAGE 3A:

Shift traffic to two lane traffic on the west side of bridge. Remove east half of existing bridge and construct east portion of bridge, place temporary barrier rail.




TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 3A
DRAINAGE DITCH NO. 1 BRIDGE
BRF-151-3(152)–38-57



TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 3A
STA 884+26 TO 898+00

NOTES:
1. Temporary Pavement Markings
2. Temporary Barrier Rail, Anchored Across Bridge




TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 3B
STA 898+00 TO 902+58


STAGING PRAIRIE AVE. TO 80TH STREET

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.15

2:32:56 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht



TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 4
VARIOUS LOCATIONS BETWEEN
STA 860+20 TO 884+00




TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 4
PRAIRIE CREEK BRIDGE
BRF-151-3(142)–38-57

NOTES:
1. Temporary pavement markings
2. 42" Channelizer

STAGE 4:

Shift traffic to east portion of bridge. Remove temporary barrier rail. Place aluminum pedestrian and bicycle railings.




TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 4
DRAINAGE DITCH NO. 1 BRIDGE
BRF-151-3(152)–38-57

STAGING
PRAIRIE AVE. TO 80TH STREET

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.16

2:32:58 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht




TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 4
STA 898+00 TO 902+58

NOTES:
1. Temporary pavement markings
2. 42" Channelizer

STAGING
PRAIRIE AVE. TO
80TH STREET

FILE NO.	ENGLISH	DESIGN TEAM SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER J.17


2:33:00 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht



NOTES:

1. Temporary pavement markings
2. Temporary Barrier Rail, Anchored

TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 1
DRAINAGE DITCH NO. 2 STRUCTURE
NHSX-151-3(134)--3H-57




TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 2
DRAINAGE DITCH NO. 2 STRUCTURE
NHSX-151-3(134)--3H-57

STAGING
AT DRAINAGE
DITCH NO. 2

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.18

2:33:01 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht





TRAFFIC CONTROL TYPICAL SECTION
HIGHWAY 151 - STAGE 3
DRAINAGE DITCH NO. 2 STRUCTURE
NHSX-151-3(134)--3H-57

STAGING
AT DRAINAGE
DITCH NO. 2

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.19

2:33:03 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht





FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER J.20

2:33:05 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 16

Existing Right of Way

Safety Closure

865

870

875

ROAD WORK AHEAD
W20-1
48" x 48"

DCY4

151

STALLMAN DRIVE

LOSEY AVENUE

Taper 10:1

21'

20'

Device Spacing = 40'

SPEED LIMIT 35
R2-1
30" x 36"

STA 869+08.50
BEGIN TEMPORARY PAVEMENT

PRAIRIE AVENUE

ROAD WORK AHEAD
W20-1
48" x 48"

Prairie Creek

Device Spacing = 40'

0 50
FEET

PRAIRIE AVE
TO 80TH STREET
STAGE 1C

FAIRFAX TWP.
T-82N R-8W
SEC. 16

STALLMAN DRIVE

SPEED LIMIT 35
R2-1
30" x 36"

880

Drainage Structure #1

W20-1
48" x 48"

ROAD WORK AHEAD

885

Device Spacing = 40'

5 Devices

151

Sta 882+63.44
Resume Temp. Pvmt.

Sta 883+99.64
Stop Temp. Pvmt.

Sta 879+14.71
Stop Temp. Pvmt.

DCY4

21'

Existing Right of Way

CEMETERY ROAD

5 Devices

Sta 883+99.85
Resume Temp. Pvmt.

890

Device Spacing = 40'

ROAD WORK AHEAD
W20-1
48" x 48"

SPEED LIMIT 35
R2-1
30" x 36"

151

0 50
FEET

PRAIRIE AVE
TO 80TH STREET
STAGE 1C

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER J.21

2:33:07 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 16

890 895 900 905

DCY4 CHY8

Existing Right of Way

151

21′ 21′ 20′

Taper 20:1

Sta 891+27.79
Resume Temp. Pvmt.

Device Spacing = 40′

Sta 890+92.18
Stop Temp. Pvmt.

Sta 893+96.76
Stop Temp. Pvmt.
Remove Ex. Curb

Sta 894+37.55
Resume Temp. Pvmt.
Remove Ex. Curb

Sta 895+56.49
Stop Temp. Pvmt.
Remove Ex. Curb

Device Spacing = 40′

Sta 895+98.24
Resume Temp. Pvmt.
Remove Ex. Curb

STA 902+84.49
END TEMPORARY PAVEMENT

0 FEET 50

PRAIRIE AVE TO 80TH STREET STAGE 1C

80TH STREET SW

910

300′

500′ 500′ 500′

W1-4L
48" x 48"

SPEED LIMIT 35
R2-1
30" x 36"

SPEED LIMIT 35
W3-5
48" x 48"

925

ROAD WORK AHEAD
W20-1
48" x 48"

151

Existing Right of Way

Note:
Signs North/East of 80TH Street to Remain in Place Through Stage 3B. Following Stage 2B, W1-4L Sign Can be Removed.

0 FEET 50

PRAIRIE AVE TO 80TH STREET STAGE 1C

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.22

2:33:08 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 16

Refer to TC-252 For Advanced Signing

CHURCH STREET

Existing Right of Way

Safety Closure

850

855

UNION PACIFIC RAILROAD

860

Safety Closure

Sta 860+81.21
Begin Temp. Pvmt.

151

LOSEY AVENUE

0 50 FEET

CHURCH STREET TO 80TH STREET STAGE 2A

PRAIRIE AVE TO 80TH STREET STAGE 2A

FAIRFAX TWP.
T-82N R-8W
SEC. 16

① Mount On/Near Temporary Signal Visible to Drivers
② Mount On Temporary Signal
③ Maintain Access
④ Temporary Traffic Signal, Refer to TC-216 for Additional Details
⑤ Permissive

R10-5
24" x 36"
STOP HERE ON RED

ONE LANE ROAD AHEAD
W20-4
48" x 48"

NO TURN ON RED
R10-11
24" x 36"

865

Prairie Creek

Sta 865+98.61
Stop Temp. Pvmt.

Existing Right of Way

Sta 868+76.20
Resume Temp. Pvmt.

870

Sta 872+09.69
Stop Temp. Pvmt.

W3-3
48" x 48"

R1-1
48" x 48"
STOP

Safety Closure

Maintain Access to Stallman Drive

875

ROAD WORK AHEAD
W20-1
48" x 48"

STALLMAN DRIVE

SPECIAL SIGN
60" x 14"

SLW2

Temporary Crash Cushion

R2-1
30" x 36"
SPEED LIMIT 35

370′

80′

170′

Device Spacing = 20′

SLW2

Safety Closure

M4-8
30" x 15"
DETOUR
W CEMETERY RD

M6-1R
30" x 21"

Sta 876+23.77
Resume Temp. Pvmt.

DCY4

STOP HERE ON RED
R10-6
24" x 36"

PRAIRIE AVENUE

W1-4R
48" x 48"

M6-1L
30" x 21"

M4-8
30" x 15"
DETOUR
W CEMETERY RD

SPECIAL SIGN
60" x 14"

Temporary Crash Cushion

Temporary Crash Cushion

DCY4

Maintain Access

265′

Drum Spacing = 40′

ONE LANE ROAD AHEAD
W20-4
48" x 48"

W3-3
48" x 48"

TEMPORARY TRAFFIC SIGNAL PHASING

⑤

0 50 FEET

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.23

2:33:13 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht

CHURCH STREET TO 80TH STREET STAGE 2A

FAIRFAX TWP.
T-82N R-8W
SEC. 16

Refer to TC-252 For Advanced Signing

Safety Closure

Sta 883+46.75
End Temp. Pvmt.

Sta 882+04.00
Resume Temp. Pvmt.

Sta 879+68.00
Stop Temp. Pvmt.

Drainage Ditch #1

880 885 890

SPECIAL SIGN 60" x 14"
M4-8 30" x 15"
DETOUR W CEMETERY RD
M6-3 30" x 21"

SPEED LIMIT 35
R2-1 30" x 36"

Existing Right of Way

151

Maintain Access

Safety Closure

Safety Closure

Safety Closure

210′
Device Spacing = 40′

280′

DCY4

ROAD WORK AHEAD
W20-1 48" x 48"

SPEED LIMIT 35
R2-1 30" x 36"

Temporary Crash Cushion

Temporary Crash Cushion

CEMETERY ROAD

M4-8 30" x 15"
DETOUR W CEMETERY RD
M6-1L 30" x 21"
SPECIAL SIGN 60" x 14"

0 50 FEET

FAIRFAX TWP.
T-82N R-8W
SEC. 16

530′
Drum Spacing = 40′

Refer to Stage 1C For Signs North/East of 80th Street

895 900 905 910

Existing Right of Way

Safety Closure

Sand Barrels

DCY4

CHY8

ELW4

Device Spacing = 40′

80TH STREET SW

R4-7C 36" x 48"

151

DCY4

ELW4

160′

305′
Drum Spacing = 40′

50′
5 Devices

0 50 FEET

CHURCH STREET TO 80TH STREET STAGE 2A

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.24

2:33:15 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 16

Refer to TC-252 For Advanced Signing

CHURCH STREET

Existing Right of Way

Safety Closure

850

855

UNION PACIFIC RAILROAD

860

Safety Closure

151

LOSEY AVENUE

0 FEET 50

CHURCH STREET TO 80TH STREET STAGE 2B

FAIRFAX TWP.
T-82N R-8W
SEC. 16

1. Mount On/Near Temporary Signal Visible to Drivers.
2. Mount On Temporary Signal.
3. Maintain Access. Provide Temporary Pavement Wedge Between Existing and Proposed Pavement Elevations.
4. Temporary Traffic Signal, Refer to TC-216 for Additional Details.
5. Permissive

R10-5 24" x 36"
STOP HERE ON RED

① ONE LANE ROAD AHEAD

② NO TURN ON RED
R10-11 24" x 36"

W20-4 48" x 48"

865

Prairie Creek

870

W3-3 48" x 48"

Existing Right of Way

Refer to TC-252 For Advanced Signing

Maintain Access

875

STALLMAN DRIVE

Safety Closure

Safety Closure

③ ④

70'

STOP HERE ON RED
R10-6 24" x 36"

151

SLW2

30" x 36"
R2-1
SPEED LIMIT 35

370'

80'

170'

Device Spacing = 20'

SLW2

DCY4

STOP HERE ON RED
R10-6 24" x 36"

DCY4

PRAIRIE AVENUE

W1-4R 48" x 48"

W3-3 48" x 48"

TEMPORARY TRAFFIC SIGNAL PHASING

⑤

M6-3 30" x 21"

STALLMAN DR DETOUR

M4-8 30" x 15"

SPECIAL SIGN 50" x 14"

0 FEET 50

ONE LANE ROAD AHEAD
W20-4 48" x 48"

Drum Spacing = 40'

265'

Maintain Access

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.25

2:33:17 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht

CHURCH STREET TO 80TH STREET STAGE 2B

FAIRFAX TWP.
T-82N R-8W
SEC. 16

W20-1 48" x 48"
ROAD WORK AHEAD
Maintain Access to Cemetery Rd
R1-1 48" x 48"
STOP
Safety Closure
Drainage Ditch #1
SPECIAL SIGN 50" x 14"
M4-8 30" x 15"
DETOUR
STALLMAN DR
M6-1R 30" x 21"
Existing Right of Way
SPEED LIMIT 35
R2-1 30" x 36"
880
885
890
151
Temporary Crash Cushion
DCY4
210'
Device Spacing = 40'
280'
M6-1L 30" x 21"
M4-8 30" x 15"
SPECIAL SIGN 50" x 14"
CEMETERY ROAD
M6-3 30" x 21"
W20-1 48" x 48"
R2-1 30" x 36"
SPEED LIMIT 35
Maintain Access
0 FEET 50

FAIRFAX TWP.
T-82N R-8W
SEC. 16

530'
Drum Spacing = 40'
Refer to Stage 1C For Signs North/East of 80th Street
R4-7C 36" x 48"
895
900
905
910
Existing Right of Way
Sta 898+00.00
Begin Temp. Pvmt.
Sta 901+97.45
End Temp. Pvmt.
Safety Closure
Sand Barrels
DCY4
ELW4
CHY8
Device Spacing = 40'
50'
5 Devices
140'
305'
Drum Spacing = 40'
80TH STREET SW
0 FEET 50

CHURCH STREET TO 80TH STREET STAGE 2B

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.26

2:33:19 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 16

Refer to TC-228 For Advanced Signing

W1-4L 48" x 48"

315′ 680′ 140′

860 865 870

Maintain Driveway Access

Existing Right of Way

Temporary Crash Cushion

Temporary ① Crash Cushion

CHY8 DCY4

151

Temporary Crash Cushion

Safety Closure

Device Spacing = 40′

R2-1 30" x 36"

SPEED LIMIT 35

LOSEY AVENUE

R4-7C 36" x 48"

PRAIRIE AVENUE

Prairie Creek

① Refer to Sheet J.8 for Additional Detail.

② Provide Parking Area, Maintain Pedestrian Access to Properties at All Times

0 FEET 50

UPRR TO 80TH STREET STAGE 3A

FAIRFAX TWP.
T-82N R-8W
SEC. 16

140′ 145′ 100′ 315′ 100′

STALLMAN DRIVE

SPEED LIMIT 35 R2-1 30" x 36"

875 880 885

Drainage Ditch #1

Temporary Crash Cushion

Temporary Crash Cushion ①

Temporary Crash Cushion

Temporary Crash Cushion ①

CHY8 DCY4

W20-1 48" x 48"

ROAD WORK AHEAD

151

Safety Closure

Maintain Access

R4-7C 36" x 48"

R4-7C 36" x 48"

E CEMETERY RD DETOUR

M6-3 30" x 21"

M4-8 30" x 15"

SPECIAL SIGN 56" x 14"

Refer to TC-252 For Advanced Signing

CEMETERY ROAD

Safety Closure

Temporary Crash Cushion

Existing Right of Way

① Refer to Sheet J.8 for Additional Detail.

0 FEET 50

UPRR TO 80TH STREET STAGE 3A

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER J.27

2:33:35 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 16

140'
Drum Spacing = 35'

890

Temporary
Crash Cushion

895

Temporary
Crash Cushion

DCY4

Existing Right of Way

900

DCY4

151

Safety Closure
Maintain Access

Safety Closure

Safety Closure

Safety Closure

SPEED LIMIT 35
R2-1
30" x 36"

W1-4R
48" x 48"

0 FEET 50

UPRR TO 80TH STREET STAGE 3A

FAIRFAX TWP.
T-82N R-8W
SEC. 16

80TH STREET SW

SPECIAL SIGN
56" x 14"

M4-8
30" x 15"

DETOUR

E CEMETERY RD

M6-1L
30" x 21"

905

910

915

DCY4

Temporary
Crash Cushion

CHY8

151

Safety
Closure

240'
Device Spacing = 40'

5 Devices

W1-4R
48" x 48"

M6-1R
30" x 21"

E CEMETERY RD

DETOUR

M4-8
30" x 15"

SPECIAL SIGN
56" x 14"

Note:
Refer to Stage 1C for Signs North/East of 80TH Street.
Remove W1-4L Sign.

0 FEET 50

UPRR TO 80TH STREET STAGE 3A

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER J.28

2:33:38 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 16

Refer to TC-228 For Advanced Signing

315′ 680′ 140′

860 865 870

Temporary Crash Cushion

Maintain Driveway Access

Existing Right of Way

W14L 48" x 48"

Temporary ① Crash Cushion

CHY8 DCY4

151

5 Devices

Device Spacing = 40′

Temporary Crash Cushion

Safety Closure

LOSEY AVENUE

PRAIRIE AVENUE

R2-1 30" x 36" SPEED LIMIT 35

R4-7C 36" x 48"

① Refer to Detail on Sheet J.8 for Additional Detail.

0 FEET 50

Prairie Creek

UPRR TO 80TH STREET STAGE 3B

FAIRFAX TWP.
T-82N R-8W
SEC. 16

W20-1 48" x 48" ROAD WORK AHEAD

140′ 145′ 100′ 315′ 100′

STALLMAN DRIVE

Drainage Ditch #1

880 885

Temporary Crash Cushion

R2-1 30" x 36" SPEED LIMIT 35

Temporary Crash Cushion ①

CHY8 DCY4

Safety Closure

R4-7C 36" x 48"

Existing Right of Way

① Sub-Stage Entrance Construction to Maintain Access.

STOP

R1-1 48" x 48"

W20-1 48" x 48" ROAD WORK AHEAD

CEMETERY ROAD

0 FEET 50

UPRR TO 80TH STREET STAGE 3B

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER J.29

2:33:40 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 16

890 895 900

Existing Right of Way

Temporary Crash Cushion

Temporary Crash Cushion

Temporary Crash Cushion

DCY4

DCY4

151

Safety Closure

Safety Closure

Safety Closure

Safety Closure

Safety Closure

SPEED LIMIT 35

R2-1
30" x 36"

0 FEET 50

UPRR TO 80TH STREET STAGE 3B

W1-4R
48" x 48"

FAIRFAX TWP.
T-82N R-8W
SEC. 16

80TH STREET SW

905 910 915

DCY4

Temporary Crash Cushion

CHY8

151

Safety Closure

240'
Device Spacing = 40'

5 Devices

Refer to Stage 1C For Signs North/East of 80th Street, Remove W1-4L Sign.

0 FEET 50

UPRR TO 80TH STREET STAGE 3B

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER J.30

2:33:42 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 16

Refer to TC-228 For Advanced Signing

280′
Device Spacing = 40′

Existing Right of Way

860

865

870

Device Spacing = 40′

5 Devices

151

Device Spacing = 40′

Device Spacing = 20′

5 Devices

Device Spacing = 20′

SPEED LIMIT 35
R2-1
30" x 36"

LOSEY AVENUE

ROAD WORK AHEAD
W20-1
48" x 48"

PRAIRIE AVENUE

Prairie Creek

SPEED LIMIT 35
R2-1
30" x 36"

① Sub-Stage Entrance Construction to Maintain Access
② Construct Separation Barrier End Section

0 FEET 50

UPRR TO 80TH STREET STAGE 4

FAIRFAX TWP.
T-82N R-8W
SEC. 16

ROAD WORK AHEAD
W20-1
48" x 48"

STALLMAN DRIVE

Existing Right of Way

SPEED LIMIT 35
R2-1
30" x 36"

880

ROAD WORK AHEAD
W20-1
48" x 48"

① Device Spacing = 40′

5 Devices

875

5 Devices

Device Spacing = 20′

5 Devices

151

100′
5 Devices

885

Device Spacing = 40′

Device Spacing = 20′

CEMETERY ROAD

SPEED LIMIT 35
R2-1
30" x 36"

ROAD WORK AHEAD
W20-1
48" x 48"

① Construct Separation Barrier End Section

0 FEET 50

UPRR TO 80TH STREET STAGE 4

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER J.31

2:33:43 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 16

Device Spacing = 40′
240′
Drum Spacing = 40′
100′
5 Devices
Device Spacing = 40′
Device Spacing = 20′
890
895
900
Existing Right of Way
151
440′
Device Spacing = 40′
W1-4L
48" x 48"
R2-1
30" x 36"
SPEED LIMIT 35

0 FEET 50

UPRR TO 80TH STREET STAGE 4

FAIRFAX TWP.
T-82N R-8W
SEC. 16


440′
Device Spacing = 40′
100′
5 Devices
250′
Existing Right of Way
905
SHOULDER DROP OFF
W8-9A
48" x 48"
SPEED LIMIT 35
R2-1
30" x 36"
500′
500′
80TH STREET SW
910
151
SPEED LIMIT 35
W3-5
48" x 48"
ROAD WORK AHEAD
W20-1
48" x 48"
END ROAD WORK
G20-2A
48" x 24"

0 FEET 50

UPRR TO 80TH STREET STAGE 4


FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER J.32

2:33:45 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht




FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.33

2:33:48 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht



DRAINAGE DITCH NO. 2 STAGE 1




① Replace W1-4L Sign Shown in TC-253 with W24-1 Sign (48" x 48").
② Refer to Sheet F.1 for Additional Details of Temporary Pavement.

DRAINAGE DITCH NO. 2 STAGE 2

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.34


2:33:49 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht




DRAINAGE DITCH NO. 2 STAGE 3

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.35


2:33:51 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht






FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER J.36


2:33:54 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht






FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.37

2:33:56 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht




PAVEMENT MARKINGS



PAVEMENT MARKINGS

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.38


2:33:58 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht



PAVEMENT MARKINGS - Church Street

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	J.39

2:34:00 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158J02.sht



NOTES:

Refer to G sheets for horizontal alignment information.

Refer to appropriate Standard Road Plans for additional information.

0 FEET 20

Geometric Details
Sidewalk Southeast of Intersection
US Highway 151 and Church Street

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	L.1

9:56:58 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht

CIRCULAR CURVE DATA

Name	Δ	D	T	L	E	R
CURVE SRCHRCH_RET_1-2	90° 43′ 03.62″	127° 19′ 26.24″	45.57′	71.25′	19.04′	45′
CURVE SRCHRCH_RET_2-1	89° 16′ 56.38″	127° 19′ 26.24″	44.44′	70.12′	18.24′	45′
CURVE SRCHRCH_RET_3-1	90° 43′ 03.62″	127° 19′ 26.24″	45.57′	71.25′	19.04′	45′
CURVE SRCHRCH_RET_4-1	89° 16′ 56.38″	127° 19′ 26.24″	44.44′	70.12′	18.24′	45′

End Church Street Construction
Sta 1847+69.25 18.00′ RT

End Church Street Construction
Sta 1847+69.25 18.00′ LT

SRCHRCH_RET_2

Church Street

1848

SRCHRCH_RET_1

Sta 1848+56.14 21.00′ RT
Sta 1+90.12 SRCHRCH_RET_2

PT Sta 1848+69.79 21.00′ RT
Sta 1+80.12 SRCHRCH_RET_2

30′ Radius Point
Curve SRCHRCH_RET_2-1
Sta 848+69.80 66.00′ LT

18.00′ 18.00′

PC Sta 1848+56.14 21.00′ LT
Sta 1+00.00 SRCHRCH_RET_1

30′ Radius Point
Curve SRCHRCH_RET_1-2
Sta 850+01.96 78.00′ LT

CURVE SRCHRCH_RET_2-1

CURVE SRCHRCH_RET_1-2

PC Sta 848+69.80 21.00′ LT
Sta 1+10.00 SRCHRCH_RET_2

PT Sta 850+01.96 33.00′ LT
Sta 1+71.25 SRCHRCH_RET_1

Begin Taper
Sta 853+34.27 33.00′ LT

848 849 850 851 852 853

1849

15:1 Taper

Sta 849+34.97 US HWY 151 =
Sta 1849+34.97 Church Avenue

US Highway 151

21.00′ 3.00′ 33.00′ 21.00′ 8.00′

89°16′56.38″ 90°43′3.62″

PT Sta 849+97.65 21.00 RT
Sta 1+80.12 SRCHRCH_RET_4

CURVE SRCHRCH_RET_4-1

PC Sta 848+70.64 21.00′ RT
Sta 1+10.00 SRCHRCH_RET_3

1850

30′ Radius Point
Curve SRCHRCH_RET_3
Sta 849+97.65 66.00′ RT

CURVE SRCHRCH_RET_3-1

18.50′ 18.50′

PC Sta 1850+00.18 18.50′ LT
Sta 1+10.00 CHRCH_RET_4

30′ Radius Point
Curve SRCHRCH_RET_3
Sta 848+70.64 66.00′ RT

End Taper
Sta 1850+11.77 18.50′ LT

PT Sta 1850+01.77 18.50′ RT
Sta 1+81.25 SRCHRCH_RET_3

FAIRFAX TWP.
T-82N R-8W
SEC. 16

SRCHRCH_RET_4

SRCHRCH_RET_3

End Taper
Sta 1850+11.77 18.50′ RT

15:1 Taper

15:1 Taper

Begin Taper
Sta 1851+01.77 12.50′ RT

Begin Taper
Sta 1851+01.77 12.50′ LT

Begin Church Street Construction
Sta 1851+25.00 12.50′ RT

1851

12.50′ 12.50′

Begin Church Street Construction
Sta 1851+25.00 12.50′ LT

NOTES:

Dimensions shown are to the back of curb.

Refer to G sheets for horizontal alignment information.


Refer to appropriate Standard Road Plans for additional information.

0 20
FEET

Geometric Details
Intersection of
US Highway 151 and Church Street

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	L.2

9:57:00 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht




Staking Details
Intersection of
US Highway 151 and Church Street


FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	L.3

9:57:01 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht


SRCHRCH_RET2_P




SRCHRCH_RET1_P



SRCHRCH_RET3_P




SRCHRCH_RET4_P



Edge Return Profiles
Intersection of
US Highway 151 and Church Street

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	L.4

9:57:03 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht



FAIRFAX TWP.
T-82N R-8W
SEC. 16

NOTES:

All longitudinal joints shall be either KT-2 or L-2 unless indicated otherwise.

All Mainline transverse joints shall be CD joints with a maximum 20′ spacing unless indicated otherwise.

All Sideroad transverse joints shall be C joints with a maximum 15′ spacing unless indicated otherwise.

If a joint length is 2′, a C joint shall be used instead of a CD joint.

Refer to Standard Road Plans for details of paved header, if applicable.

Refer to Standard Road Plan PV-1 for additional details.

Refer to Standard Road Plans for additional jointing details around physical features.

Refer to Standard Road Plans for jointing details of approach pavement.

Jointing Details Intersection of US Highway 151 and Church Street

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	L.5

9:57:05 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 16

FAIRFAX TWP.
T-82N R-8W
SEC. 9

Union Pacific Railroad

855 856 857 858 859 860

US Highway 151

Sta 856+14.67, 36.42' LT
Elev = 792.99

Sta 856+09.10, 36.42' LT
Elev = 792.88

Sta 856+09.10, 21.00' LT
Elev = 793.11

Sta 855+89.10, 21.00' LT
Elev = 793.18

Sta 855+59.10, 21.00' LT
Elev = 792.42

End Taper
Sta 855+14.27, 21.00' LT
Elev = 791.00

Sta 858+45.67, 36.42' LT
Elev = 793.08

Sta 858+56.11, 36.42' LT
Elev = 792.88

Sta 858+56.11, 21.00' LT
Elev = 793.11

Sta 858+76.10, 21.00' LT
Elev = 793.18

Sta 859+06.10, 21.00' LT
Elev = 792.42

15:1 Taper

21.00'

21.00'

21.00'

21.00'

15:1 Taper

Sta 855+59.10, 21.00' RT
Elev = 792.42

Sta 855+89.10, 21.50' RT
Elev = 793.17

Sta 856+09.10, 21.50' RT
Elev = 793.60

Sta 856+23.50, 21.50' RT
Elev = 793.87

Sta 856+29.10
Begin Bridge Abutment

Sta 858+36.11
End Bridge Berm

Sta 858+44.50, 21.50' RT
Elev = 793.82

Sta 858+56.11, 21.50' RT
Elev = 793.60

Sta 858+76.10, 21.50' RT
Elev = 793.17

Sta 859+06.10, 21.00' RT
Elev = 792.42

Begin Taper
Sta 859+93.36, 21.00' RT
Elev = 789.39

Notes:
Follow Standard Road Plan BR-203 For
Bridge Approach Pavement

Refer to G sheets for horizontal alignment
information.

Legend

Unreinforced Section

Single Reinforced Section


Double Reinforced Section

0 20
FEET

Geometric Details
Union Pacific Railroad Bridge

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	L.6

9:57:07 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht



CIRCULAR CURVE DATA

Name	Δ	D	T	L	E	R
CURVE SRPRAIR_RET_1-1	67° 24' 00.13"	91° 40' 23.69"	41.68'	73.68'	12.62'	62.5'
CURVE SRPRAIR_RET_1-2	67° 24' 00.13"	143° 14' 22.02"	26.68'	47.05'	8.08'	40'
CURVE SRPRAIR_RET_2-1	105° 28' 54.30"	21° 58' 18.71"	19.72'	27.62'	9.78'	15'
CURVE SRPRAIR_RET_2-2	53° 28' 43.61"	152° 47' 19.48"	18.89'	35.00'	4.49'	37.5'
CURVE SRPRAIR_RET_4-1	90° 44' 25.39"	143° 14' 22.02"	40.52'	63.35'	16.94'	40'
CURVE SRLOSEY_RET_3-1	137° 31' 07.99"	212° 57' 29.06"	25.73'	24.00'	17.60'	10'
CURVE SRLOSEY_RET_3-2	42° 28' 52.01"	114° 35' 29.61"	19.43'	37.07'	3.64'	50'
CURVE SRLOSEY_RET_4-1	89° 15' 34.61"	229° 10' 59.22"	24.68'	38.95'	10.13'	25'
CURVE 1	72° 25' 14.37"	1145° 54' 56.12"	3.661'	6.319'	1.19	5'
CURVE 2	88° 16' 07.09"	381° 58' 18.71"	14.55'	23.11'	5.89'	15'
CURVE 3	88° 16' 07.09"	1145° 54' 56.12"	4.85'	7.70'	1.96'	5'
CURVE 4	72° 25' 14.37"	381° 58' 18.71"	10.98'	18.96'	3.59'	15'

NOTES:

Dimensions shown are to the back of curb.


Refer to G sheets for horizontal alignment information.

Refer to appropriate Standard Road Plans for additional information.

Geometric Details
Intersection of
US Highway 151 and Prairie Avenue and Losey Avenue

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	L.7


9:57:08 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht



Staking Details
Intersection of
US Highway 151 and Prairie Avenue and Losey Avenue


FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	L.8

9:57:10 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht




FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	L.9

9:57:12 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	L.10

9:57:13 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht



NOTES:

All longitudinal joints shall be either KT-2 or L-2 unless indicated otherwise.

All Mainline transverse joints shall be CD joints with a maximum 20′ spacing unless indicated otherwise.

All Sideroad transverse joints shall be C joints with a maximum 15′ spacing unless indicated otherwise.

If a joint length is 2′, a C joint shall be used instead of a CD joint.

Refer to Standard Road Plans for details of paved header, if applicable.

Refer to Standard Road Plan PV-1 for additional details.


Refer to Standard Road Plans for additional jointing details around physical features.

Refer to Standard Road Plans for jointing details of approach pavement.

Jointing Details
Intersection of
US Highway 151 and Prairie Avenue and Losey Avenue

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER L.11

9:57:15 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\57151102008\Design_(158)_Grade and Pave\57151158L01.sht



Notes:
Follow Standard Road Plan BR-203 For
Bridge Approach Pavement.

Refer to G sheets for horizontal alignment
information.

Legend

Unreinforced Section

Single Reinforced Section

Double Reinforced Section

FAIRFAX TWP.
T-82N R-8W
SEC. 9

0 FEET 20


Geometric Details
Prairie Creek Bridge

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER L.12

9:57:16 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht

CIRCULAR CURVE DATA

Name	Δ	D	T	L	E	R
CURVE SRSTLL_RET_1-1	26° 57′ 38.81″	120° 37′ 21.70″	11.39′	22.35′	1.35′	47.50′
CURVE SRSTLL_RET_1-2	134° 24′ 50.55″	163° 42′ 08.02″	83.29′	82.11′	55.35′	35.00′
CURVE SRSTLL_RET_2-3	77° 05′ 10.18″	114° 35′ 29.61″	39.83′	67.27′	13.93′	50.00′
CURVE SRSTLL_RET_2-4	61° 42′ 02.18″	79° 01′ 43.18″	43.31′	78.07′	11.95′	72.50′



NOTES:

Refer to G sheets for horizontal alignment information.

Refer to appropriate Standard Road Plans for additional information.

FAIRFAX TWP.
T-82N R-8W
SEC. 9

0 FEET 20

Geometric Details
Intersection of
US Highway 151 and Stallman Drive

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER L.13

9:57:18 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht

SRSTLL_RET_2

SRSTLL_RET_1

Stallman Drive

Elev = 758.89

CONSTANT 2.0% SLOPE

2.0% 12.5'

2.0% 12.5'

CONSTANT 2.0% SLOPE

Elev = 758.89

Elev = 758.78

Sta 4875+46.00

Elev = 758.89

Sta 1+57.00 SRSTLL_RET_2
= Sta 4875+67.79 25.36' RT Stallman Drive
Elev = 758.72

Special Shaping

2.0% 12.5'

Sta 4875+56.00

2.0% 12.5'

Special Shaping

Sta 2+50.11 SRSTLL_RET_1
= Sta 4875+69.88 25.10' LT Stallman Drive
Elev = 759.09

US Highway 151

Uniform Transition

Uniform Transition

873 874 875 876 877 878 879

4873 4874 4875 4876 4877

CONSTANT 3.8% SLOPE

3.8% 10'

Elev = 758.70

Elev = 758.52

0.72% 12.5'

0.80% 12.5'

Elev = 758.89

Elev = 759.26

3.8% 10'

CONSTANT 3.8% SLOPE

3.8% 10'

UNIFORM TRANSITION

CONSTANT 4.2% SLOPE

4.2% 38'

CONSTANT 4.2% SLOPE

4.2% 10'

4.2% 10'

4.2% 10'

CONSTANT 4.2% SLOPE

4.2% 10'

4.2% 38'


FAIRFAX TWP.
T-82N R-8W
SEC. 9


0 20
FEET

Staking Details
Intersection of
US Highway 151 and Stallman Drive

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER L.14

9:57:19 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht





Edge Return Profiles
Intersection of
US Highway 151 and Stallman Drive

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	L.15

9:57:21 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht

SRSTLL_RET_2

SRSTLL_RET_1

Stallman Drive

US Highway 151

873 874 875 876 877 878 879

4873 4874 4875 4876 4877

FAIRFAX TWP.
T-82N R-8W
SEC. 9

0 20
FEET

NOTES:

All longitudinal joints shall be either KT-2 or L-2 unless indicated otherwise.

All Mainline transverse joints shall be CD joints with a maximum 20′ spacing unless indicated otherwise.

All Sideroad transverse joints shall be C joints with a maximum 15′ spacing unless indicated otherwise.

If a joint length is 2′, a C joint shall be used instead of a CD joint.

Refer to Standard Road Plans for details of paved header, if applicable.

Refer to Standard Road Plan PV-1 for additional details.


Refer to Standard Road Plans for additional jointing details around physical features.

Refer to Standard Road Plans for jointing details of approach pavement.

Jointing Details
Intersection of
US Highway 151 and Stallman Drive

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	L.16

9:57:22 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht



Note:
Follow Standard Road Plan BR-205 for Bridge Approach Pavement. For North Abutment Extend Double Reinforced Section to End of Separation Rail, No Single Reinforced Section.

Legend

- Unreinforced Section
- Single Reinforced Section
- Double Reinforced Section

FAIRFAX TWP.
T-82N R-8W
SEC. 9

0 20
FEET

Geometric Details
Drainage Ditch #1 Bridge

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER L.17

9:57:24 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht

CIRCULAR CURVE DATA

Name	Δ	D	T	L	E	R
SRCEMET_RET_1-1	48° 56′ 43.89″	114° 35′ 29.61″	22.76′	42.71′	4.95′	50′
SRCEMET_RET_2-2	127° 52′ 20.06″	190° 59′ 09.35″	61.33′	66.95′	38.28′	30′
SRCEMET_RET_3-2	52° 29′ 27.50″	143° 14′ 22.02″	19.72′	36.65′	4.59′	40′
SRCEMET_RET_4-2	130° 25′ 29.97″	143° 14′ 22.02″	86.62′	91.05′	55.41′	40′

5882

Begin Cemetery Road Construction
Sta 5882+30.00 12.50′ LT

Begin Cemetery Road Construction
Sta 5882+30.00 12.50′ RT

SRCEMET_RET_2

12.50′

12.50′

5883

PC Sta 5883+60.60 12.50′ LT
Sta 1+20.00 SRCEMET_RET_1

SRCEMET_RET_1

50′ Radius Point
Curve SRCEMET_RET_1-1
Sta 884+25.93 81.00′ LT

PT Sta 5883+15.59 12.50′ RT
Sta 1+86.95 SRCEMET_RET_2

CURVE SRCEMET_RET_2-3

30′ Radius Point
Curve SRCEMET_RET_2-2
Sta 883+19.86 49.00′ LT

CURVE SRCEMET_RET_1-1

PT Sta 884+25.93 31.00′ LT
Sta 1+62.71 SRCEMET_RET_1

PC Sta 883+19.86 19.00′ LT
Sta 1+20.00 SRCEMET_RET_2

882 883 884 5884 885 886 887

10.00′

6.00′

US Highway 151

19.00′

31.00′

49°23′26.74″

Sta 884+13.63 US HWY 151
= Sta 5884+13.63 Cemetery Road

122°15′33.46″

15:1 Taper

Sta 882+78.25 31.00′ RT
Sta 1+00.00 SRCEMET_RET_3

PC Sta 883+95.73 31.00′ RT
Sta 1+20.00 SRCEMET_RET_3

5885

PT Sta 885+23.39 19.00′ RT
Sta 2+26.28 SRCEMET_RET_4

40′ Radius Point
Curve SRCEMET_RET_4-2
Sta 885+23.39 59.00′ RT

CURVE SRCEMET_RET_3-2

40′ Radius Point
Curve SRCEMET_RET_3-2
Sta 883+95.73 71.00′ RT

13.00′

12.00′

CURVE SRCEMET_RET_4-2

PC Sta 5885+27.53 12.00′ LT
Sta 1+35.22 SRCEMET_RET_4

SRCEMET_RET_3

PT Sta 5884+60.69 15.49′ RT
Sta 1+56.65 SRCEMET_RET_3

5886

SRCEMET_RET_4

Sta 5884+86.04 13.00′ RT
Sta 1+82.32 SRCEMET_RET_3

End Cemetery Road Construction
Sta 5885+42.00 12.00′ LT
Sta 1+21.04 SRCEMET_RET_4

Sta 5884+92.07 13.00′ RT
Sta 1+88.48 SRCEMET_RET_3

End Cemetery Road Construction
Sta 5885+42.00 13.00′ RT

Cemetery Road

FAIRFAX TWP.
T-82N R-8W
SEC. 9

0 20
FEET

NOTES:

Dimensions shown are to the back of curb.


Refer to G sheets for horizontal alignment information.

Refer to appropriate Standard Road Plans for additional information.

Geometric Details Intersection of US Highway 151 and Cemetery Road

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER L.18

9:57:25 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht




Staking Details
Intersection of
US Highway 151 and Cemetery Road


FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER L.19

9:57:26 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht


SRCEMET_RET2_P




SRCEMET_RET1_P



SRCEMET_RET3_P




SRCEMET_RET4_P



Edge Return Profiles
Intersection of
US Highway 151 and Cemetery Road

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	L.20

9:57:28 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht



NOTES:

All longitudinal joints shall be either KT-2 or L-2 unless indicated otherwise.

All Mainline transverse joints shall be CD joints with a maximum 20′ spacing unless indicated otherwise.

All Sideroad transverse joints shall be C joints with a maximum 15′ spacing unless indicated otherwise.

If a joint length is 2′, a C joint shall be used instead of a CD joint.

Refer to Standard Road Plans for details of paved header, if applicable.

Refer to Standard Road Plan PV-1 for additional details.


Refer to Standard Road Plans for additional jointing details around physical features.

Refer to Standard Road Plans for jointing details of approach pavement.

Jointing Details
Intersection of
US Highway 151 and Cemetery Road

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	L.21

9:57:30 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht



FAIRFAX TWP.
T-82N R-8W
SEC. 9

NOTES:

Refer to G sheets for horizontal alignment information.

Refer to appropriate Standard Road Plans for additional information.

0 20
FEET

Geometric Details
Right Turn Lane

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER L.22

9:57:32 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158L01.sht

STORM AND SANITARY SEWER

(1) Diameter or equivalent diameter
* Bid Item
** For SW-545

INTAKES AND UTILITY ACCESSES

No.	Location Station and Offset	*Type or Standard Road Plan	Form Grade Elev.	Bottom Well Elev.	Extension Length** FT	Notes
ST-01	841+87.00, 16.00 LT					Existing Intake
ST-02	845+01.00, 20.00 LT					Existing Intake
ST-03	845+65.00, 19.84 RT	SW-509	764.25	760.00		
ST-04	846+64.33, 21.00 LT	SW-509	761.61	757.18		
ST-05	847+21.58, 21.00 RT	SW-509	760.54	755.14		
ST-06	848+39.00, 21.00 RT	SW-509	759.85	754.60		
ST-07	848+39.00, 21.00 LT	SW-510	760.12	754.30		
ST-08	1850+50.00, 25.00 RT	DR-201 (15-Inch)	756.56			Division 2
ST-09	1850+50.00, 20.00 LT	SW-513 (4'x 4')	758.23	754.48		Note 1 & Div.2
ST-10	1849+85.00, 30.00 LT	SW-401 (48-Inch)	761.83	754.10		Division 2
ST-11	849+89.12, 22.51 RT	SW-510	762.96	753.70		
ST-12	851+48.00, 43.90 RT	SW-513 (3'x 3')	768.83	765.88		Note 2
ST-13	851+50.00, 21.00 RT	SW-509	770.62	765.60		
ST-14	851+50.00, 33.00 LT	SW-509	770.31	764.69		
ST-15	849+89.35, 35.68 LT	SW-510	762.65	753.00		
ST-16	1848+30.00, 30.00 RT	SW-512 (30-Inch)	758.75	754.26		Type 5 Cstg, Div. 3
ST-17	850+00.00, 75.00 LT	SW-401 (72-Inch)	758.25	752.55		Division 3
ST-18	850+50.00, 104.06 LT	DR-201 (30-Inch)	752.50			Apron Ftg, Div. 3
ST-19	853+25.60, 21.00 RT	SW-509	781.16	776.45		
ST-20	853+25.60, 33.00 LT	SW-509	780.85	775.64		
ST-21	853+23.50, 152.00 LT	DR-201 (15-Inch)	751.79			
ST-22	861+84.00, 43.90 LT	SW-513 (3'x 3')	778.50	775.50		Note 2
ST-23	861+84.00, 43.90 RT	SW-513 (3'x 3')	778.20	775.20		Note 2
ST-24	861+82.03, 21.00 LT	SW-509	778.61	773.61		
ST-25	861+82.03, 33.00 RT	SW-509	778.30	772.70		
ST-26	863+51.70, 21.00 LT	SW-509	769.42	764.35		
ST-27	863+51.70, 33.00 RT	SW-509	769.10	759.10		
ST-28	3863+35.00, 30.20 RT	DR-201 (12-Inch)	760.40			Division 2
ST-29	3864+20.00, 26.80 RT	DR-201 (12-Inch)	761.15			Division 2
ST-30	3864+00.00, 11.50 RT	SW-507	762.92	758.00		Division 2
ST-31	3864+00.00, 11.50 LT	SW-507	762.92	757.67		Division 3
ST-32	2864+80.00, 14.00 LT	SW-509	764.95	754.95		Division 3
ST-33	865+25.00, 60.00 RT	DR-201 (18-Inch)	750.66			Division 3
ST-34	878+00.00, 60.00 LT	DR-201 (18-Inch)	756.30			
ST-35	879+52.00, 60.00 LT	SW-401 (48-Inch)	758.38	753.78		
ST-36	879+99.50, 81.36 LT	DR-201 (18-Inch)	754.00			
SN-01	1848+95.23, 40.95 RT	Existing Sanitary Manhole	761.33			Adjust +0.80'
SN-02	1847+73.25	SW-301	757.98			Division 2

Note 1: Form Grade Elev. = Inlet Elev.
Note 2: Provide Precast Base, Form Grade Elev. = Inlet Elev.

PIPES

Design Length, Slope, and Flowlines are calculated from inside wall to inside wall along CL of pipe. Additional length is added to each side of the Design Length to account for estimated length to center of structures, rounded to nearest 2-feet.

Line Number	Intake/ Utility Access No. From	To	Class 'D'	(1) Pipe Size IN	Bid* Length FT	Design Length FT	Slope %	Connected Pipe Joint (DR-121) Type	Flow Lines: Inlet Elevation	Outlet Elevation	Other Elevation	Pipe Profile Sheet No.	Notes
P-01	ST-01	ST-02	2000	12					771.69	762.18			Existing Pipe
P-02	ST-02	ST-04	2000	15	164	155.4	2.64		761.98	757.88		M.3	Division 3
P-03	ST-03	ST-05	2000	15	158	148.6	2.42		760.50	756.90		M.3	Division 3
P-04	ST-04	ST-07	2000	18	176	166.7	1.13		757.68	755.80		M.3	Division 3
P-05	ST-05	ST-06	2000	30	118	109.4	0.40		755.64	755.20		M.3	Division 3
P-06	ST-06	ST-07	2000	30	46	42.0	0.50		755.10	754.89		M.3	
P-07	ST-07	ST-15	2000	30	152	143.9	0.49		754.80	754.10		M.3	Gasket Pipe, Div. 3
P-08	ST-08	ST-09	2000	15	40	36.9	2.05		756.44	755.58	756.56	M.5	Apron Inlet, Div. 2
P-09	ST-09	ST-10	2000	24	68	62.8	0.45		754.98	754.70		M.5	Division 2
P-10	ST-10	ST-11	2000	24	38	30.9	0.97		754.60	754.30		M.5	Division 2
P-11	ST-11	ST-15	2000	24	62	57.2	0.88		754.20	753.70		M.5	
P-12	ST-12	ST-13	2000	15	22	18.4	1.00		766.38	766.20		M.4	
P-13	ST-13	ST-14	2000	15	58	54.0	1.50		766.10	765.29		M.4	
P-14	ST-14	ST-15	2000	15	160	152.3	6.46		765.19	755.35		M.4	
P-15	ST-15	ST-17	2000	30	40	33.9	1.03		753.50	753.15		M.5	Division 3
P-16	ST-16	ST-17	2000	15	98	93.1	0.76		754.76	754.05		M.4	Division 3
P-17	ST-17	ST-18	2000	30	52	48.7	1.00	Type 3	753.05	752.56	752.50	M.5	Aprn Outlet, Div. 3
P-19	ST-19	ST-20	2000	15	58	54.0	1.50		776.95	776.14		M.4	
P-20	ST-20	ST-21	2000	15	114	109.9	Var.	Type 3	776.04	751.85	751.79	M.4	Let Down Pipe
P-22	ST-22	ST-24	2000	15	22	18.4	5.50		776.00	774.96		M.6	
P-23	ST-23	ST-25	2000	15	10	6.4	15.20		775.70	774.65		M.6	
P-24	ST-24	ST-25	2000	15	58	54.0	1.50		774.11	773.30		M.6	
P-25	ST-25	ST-27	2000	15	170	161.7	5.66		773.20	764.05		M.6	
P-26	ST-26	ST-27	2000	15	58	54.0	1.50		764.85	764.04		M.6	
P-27	ST-27	ST-32	2000	15	90	82.2	4.38		759.60	756.00		M.6	
P-28	ST-28	ST-30	2000	12	64	60.1	2.71		760.25	758.7	760.4	M.6	Apron Inlet, Div. 2
P-29	ST-29	ST-30	2000	12	18	16.6	12.24		760.55	758.7	761.15	M.6	Apron Inlet, Div. 2
P-30	ST-30	ST-31	2000	15	26	23.0	1.00		758.5	758.27		M.6	Division 2
P-31	ST-31	ST-32	2000	15	108	104.6	2.07		758.17	756		M.6	Division 3
P-32	ST-32	ST-33	2000	18	86	81.4	Var.	Type 3	755.45	750.78	750.66	M.6	Aprn Outlet, Div. 3
P-34	ST-34	ST-35	2000	18	152	148.7	1.24		756.23	754.38	756.3	M.7	Apron Inlet
P-35	ST-35	ST-36	2000	18	48	46.1	0.54		754.28	754.03	754	M.7	Apron Outlet
P-S01		SN-02	PVC	10	14	12.0	0.30		752.42	752.38		M.8	Stub Pipe, Div. 2
P-S02	SN-02	SN-01	PVC	10	132	126.7	0.30		752.38	752		M.8	Division 2

SURVEY SYMBOLS

- CP Control Point
- BM Bench Mark
- PPA Power Pole Co. 1
- PLG Location of General Photo
- IN Storm Sewer Intake
- SI Sign
- LC Lot Corner
- BB Billboard
- WV Water Valve
- WH WHD Water Hydrant
- TP TPD Telephone Pedestal
- TDC Tree Deciduous
- TEV Evergeen Tree
- SHR Shrub
- PR Electric Riser Pole
- SL Speed Limit Sign
- MH Utility Access (Manhole)
- MIS Miscellaneous
- MM Mile Marker Post
- WEL Well
- LUM Luminaire
- GP Guard Post (Less Than 4 Posts)
- GV Gas Valve
- EB Electrical Box
- UB Utility Box
- FLG Flag Poles
- FHD Fire Hydrants
- STP Stump
- OUT Tile Outlet
- INB Storm Sewer Beehive Intake
- S Soil Sampling Site (Wetlands)
- TVP TV Pedestal
- SP Stream Profile
- TW Top of Water
- BLD Building or Foundation
- LIN Miscellaneous Line
- ST Spiral Point
- RET Retaining Walls
- BRG Bridge
- TLNR Tree Line Right
- TLNL Tree Line Left
- CON Concrete or A/C Slab
- CUL Culvert
- FCL Chain Link and Security Fence
- GDL Guard Rail Steel
- BL Topo Breakline
- FWD Wood Fence
- D Centerline Draw or Stream (Down)
- DU Centerline Draw or Stream (Up)
- FW Wire Fence
- PIP Pipe Culvert
- RRR Railroad Rail
- CU Back of Curb
- ENU Edge Unpaved Entrance & Parking
- ENP Edge Paved Entrance & Park Lot
- EP Edge of Paved Roads (ML or SR)
- GU Gutter In Front of Curb
- SNP Unpaved Shoulder
- BNK Stream Bank
- EG Edge of Gravel Road
- EW Edge of Water
- ENT Centerline BL of Entrance
- SH Paved Shoulder
- RIP Rip-Rap
- TRL Trail
- SWK Sidewalk
- TV Satelite TV Dish
- TR Telephone Riser Pole
- TSB Telephone Switch Box
- UV Underground Utility Vault
- VS Channel Cross Section
- BLS Bridge Low Steel

- G(C) - GL1C Gas Line Co. 1 - Quality C
- G - GL1D Gas Line Co. 1 - Quality D
- Default_Chain Default Chain Feature
- W3 - WL3D Water Line Co. 3 - Quality D
- San. - SA1D Sanitary Sewer Co. 1- Quality D
- T(C) - TL1C Telephone Line Co. 1 - Quality C
- St.S.(C) - ST1C Storm Sewer Co. 1 - Quality C
- ST Spiral Point
- San.(C) - SA1C Sanitary Sewer Co. 1- Quality C
- San.2 - SA2D Sanitary Sewer Co. 2 - Quality D

UTILITY LEGEND

- PPA Alliant Energy
- TP TPD Telephone Pedestal
- WV WV Water Valve
- WH WHD Water Hydrant
- PR Electric Riser Pole
- GV GV Gas Valve
- EB EB Electrical Box
- UB UB Utility Box
- FHD Fire Hydrants
- TVP TVP TV Pedestal
- G - GLA MidAmerican Energy
- E2 - ELB Linn County Rural Electric Cooperative
- FO - FOA South Slope Phone Internet Television
- FO2 - FOB Mediacom
- FO3(C) - FOC Sprint/Nextel
- San.(C) - SA1C City of Fairfax
- San. - SA1D City of Fairfax
- San.2 - SA2D City of Cedar Rapids
- T1 - TLA South Slope Phone Internet Television
- T2 - TLB Centurylink
- TV - TVA Underground TV Cable Co. 1
- W - Water Line City of Cedar
- W2 - Water Line City of Cedar Rapids
- W3 - Water Line City of Fairfax

PLAN VIEW COLOR LEGEND OF STORM SEWER SHEETS

LINEWORK	Design Color No.	
Gray, Dark	(112)	Existing Topographic Features, Utilities, and Labels
Black	(17)	Proposed Storm Sewer Details, Alignment, Stationing, Tic Marks, and Alignment Annotation
SHADING	Design Color No.	
Gray, Light	(48)	Proposed Pavement Shading

PROFILE VIEW COLOR LEGEND OF STORM SEWER SHEETS

LINEWORK	Design Color No.	
Gray, Dark	(112)	Existing Ground Line Profile and Existing Utilities Information
Black	(17)	Proposed Pipes and Intakes

PLAN VIEW LINE STYLE LEGEND OF STORM SEWER SHEETS

- Plug and Abandon Existing Pipe or Structure
- Removal of Existing Pipe or Structure
- Previously Constructed Pipe or Structure
- Direction of Pipe Flow

PROFILE VIEW LINE STYLE LEGEND OF STORM SEWER SHEETS

- Existing Ground
- Proposed Ground
- Previously Constructed Pipe or Structure
- Proposed Pipe or Structure

- Reference Point
- Survey Line
- Station
- Section Corner
- Ground Line Intercept
- Saw Cut
- Guardrail
- Clearing & Grubbing Area
- Pavement Removal

RIGHT-OF-WAY LEGEND

- Proposed Right-of-Way
- Existing and Proposed Right-of-Way
- Easement and Existing Right-of-Way
- Borrow
- Easement (Temporary)
- Easement
- Excess
- A/C Access Control

STORM SEWER LEGEND AND SYMBOL INFORMATION SHEET

(COVERS SHEET SERIES M)

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	M.2

4:38:39 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158LGD.sht

Connect To Existing Structure. Protect Intake.

Remove Existing Storm Sewer

Remove Existing Intake

Remove Existing Storm Sewer

Remove Existing Intake

Remove Existing Intake

Remove Exist. Storm Sewer

Remove Existing Intake

Remove Existing Storm Sewer

Remove Existing Intake

U.S. Highway 151

Church Street

1849

1850

0 FEET 20

STORM SEWER

ST-02 (Existing) (Protect)
Sta. 845+0.01, 20.00 Lt.

F.L.= 761.98

P-02
155.36 LF
15" 2000D
2.64%

ST-04
SW-509L
Sta. 846+64.33, 21.00 Lt.
FG= 761.61

F.L.= 757.88

F.L.= 757.68

Proposed Ground Line

ST-07
SW-510S
Sta. 848+39.00, 21.00 Lt.
FG= 760.12

P-04
166.67 LF
18" 2000D
1.13%

Gas Main

F.L.= 755.80

F.L.= 754.80

F.L.= 754.89

P-07

P-07 Gasket Pipe
143.85 LF
30" 2000D
0.49%

Sanitary Sewer

ST-15
SW-510R
Sta. 849+89.35, 35.68 Lt.
FG= 762.65

Existing Ground Line

Existing Storm Sewer
(To Be Removed)

Telephone Line

P-14

F.L.= 754.10

F.L.= 753.50

F.L.= 755.35

F.L.= 754.00

Telephone Line

Duct Bank

ST-03
SW-509R
Sta. 845+65.00, 19.84 Rt.
FG= 764.25

F.L. = 760.50

P-03
148.64 LF
15" 2000D
2.42%

ST-05
SW-509R
Sta. 847+21.58, 21.00 Rt.
FG= 760.54

Proposed Ground Line

Existing Ground Line

F.L.= 756.90

F.L.= 755.64

P-05
109.42 LF
30" 2000D
0.40%

Gas Main

F.L.= 755.20

F.L.= 755.10

ST-06
SW-509S
Sta. 848+39.00, 21.00 Rt.
FG= 759.85

ST-07
SW-510S
Sta. 848+39.00, 21.00 Lt.
FG= 760.12

F.L.= 755.10

F.L.= 754.89

F.L.= 755.80

F.L.= 754.80

P-06
42.00 LF
30" 2000D
0.50%

F.L.= 755.20

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	M.3

4:38:52 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158M03.sht

STORM SEWER

1848 1849 849 850 851 852 853 854

Church Street

U.S. Hwy. 151

ST-16 ST-17 ST-18 ST-15 ST-14 ST-13 ST-12 ST-11 ST-21 ST-20 ST-19

P-16 P-17 P-07 P-15 P-14 P-11 P-13 P-12 P-20 P-19

Remove Existing Storm Sewer

Remove Existing Intake

Remove Exist. Storm Sewer


Remove Existing Storm Sewer


Remove Existing Intake


Remove Existing Storm Sewer

Remove Existing Intake

0 20 FEET








770 765 760 755 750 785 780 775 770 765 760 755 750 745


FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	M.4

4:38:54 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158M03.sht



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	M.5

4:38:56 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158M03.sht




ST-22
SW-513 (3' x 3')
Sta. 861+84.00, 43.90 Lt.
Inlet = 778.50

ST-24
SW-509L
Sta. 861+82.03, 21.00 Lt.
FG= 778.61

ST-25
SW-509R
Sta. 861+82.03, 33.00 Rt.
FG= 778.30

ST-23
SW-513 (3' x 3')
Sta. 861+84.00, 43.90 Rt.
Inlet = 778.20




P-22
18.40 LF
15" 2000D
5.50%

P-24
54.00 LF
15" 2000D
1.50%

P-23
6.40 LF
15" 2000D
15.20%


ST-25
SW-509R
Sta. 861+82.03, 33.00 Rt.
FG= 778.30



P-25
161.67 LF
15" 2000D
5.66%

ST-27
SW-509R
Sta. 863+51.70, 33.00 Rt.
FG= 769.10


ST-32
SW-509L
Sta. 2864+80.00, 14.00 Lt.
FG= 764.95



P-27
82.23 LF
15" 2000D
4.38%

ST-26
SW-509L
Sta. 863+51.70, 21.00 Lt.
FG= 769.42

ST-27
SW-509R
Sta. 863+51.70, 33.00 Rt.
FG= 769.10



P-26
54.00 LF
15" 2000D
1.50%

ST-33
DR-201 (18")
Sta. 865+25.00, 60.00 Rt.
FL = 750.66


P-32
75.64 LF
18" 2000D
6.12%

P-32
8.00 LF
18" 2000D
0.50%

ST-28
DR-201 (12")
Sta. 3863+35.00, 30.20 Rt.
FL = 760.40

ST-30
SW-507S
Sta. 3864+00.00, 11.50 Rt.
FG= 762.92

ST-29
DR-201 (12")
Sta. 3864+20.00, 26.80 Rt.
FL = 761.15




P-28
60.06 LF
12" 2000D
2.71%

P-29
16.60 LF
12" 2000D
12.24%

ST-31
SW-507S
Sta. 3864+00.00, 11.50 Lt.
FG= 762.92


ST-30
SW-507S
Sta. 3864+00.00, 11.50 Rt.
FG= 762.92



P-30
23.00 LF
15" 2000D
1.00%


ST-31
SW-507S
Sta. 3864+00.00, 11.50 Lt.
FG= 762.92

ST-32
SW-509L
Sta. 2864+80.00, 14.00 Lt.
FG= 764.95



P-31
104.64 LF
15" 2000D
2.07%


ST-33
DR-201 (18")
Sta. 865+25.00, 60.00 Rt.
FL = 750.66



P-32
8.00 LF
18" 2000D
0.50%

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	M.6

4:38:58 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158M03.sht



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	M.7

4:39:00 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158M03.sht

Sta. 1847+73.25
Install SW-301 (48") Manhole

1847 1848 1849 1850 1851 1852

U.S. Highway 151

Church Street

Connect to Existing Manhole,
Protect Existng Structure

Sta. 1848+95.23, 40.95' RT
Existing Manhole, Adjust +0.80'

0 FEET 20

SANITARY SEWER

SN-02
SW-301
Sta. 1847+73.25
FG= 757.98

SN-01
Existing MH, Adjust +0.80'
Sta. 1848+95.23, 40.95' Rt.
FG= 761.33

Proposed Ground Line
Existing Ground Line
Fiber optic
Existing Storm Sewer
(To Be Removed)
Proposed Storm Sewer

Cap End of Pipe
F.L.= 752.42
F.L.= 752.38
F.L.= 752.38
F.L.= 752.00
F.L.= 751.94 (Ex.)

P-S01
4.00 LF
10" PVC
0.30%

P-S02
126.67 LF
10" PVC
0.30%

770 765 760 755 750 745 740 735 730 725

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	M.8

4:39:02 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158M03.sht

Sta. 1848+69.26, 27.45' LT
End of Casing Pipe

Sta. 1848+40.35, 30.63' LT
Install Fire Hydrant Assembly

Sta. 1849+50.13, 5.88' LT
End of Casing Pipe

Connect to Existing Water Main

Sta. 1849+94.74, 22.52' LT
Install Fire Hydrant Assembly

Sta. 1849+56.09, 4.29' LT
Install 8" Gate Valve


1847 1848 1849 1850 1851 1852

U.S. Highway 151


Church Street

0 FEET 20

WATER MAIN CASING PIPE



| | | |



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	M.10

4:39:34 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158M03.sht

- CP Control Point
- BM Bench Mark
- PPA Power Pole Co. 1
- PLG Location of General Photo
- IN Storm Sewer Intake
- SI Sign
- LC Lot Corner
- BB Billboard
- WV Water Valve
- WH WHD Water Hydrant
- TP TPD Telephone Pedestal
- TDC Tree Deciduous
- TEV Evergeen Tree
- SHR Shrub
- PR Electric Riser Pole
- SL Speed Limit Sign
- MH Utility Access (Manhole)
- MIS Miscellaneous
- MM Mile Marker Post
- WEL Well
- LUM Luminaire
- GP Guard Post (Less Than 4 Posts)
- GV Gas Valve
- EB Electrical Box
- UB Utility Box
- FLG Flag Poles
- FHD Fire Hydrants
- STP Stump
- OUT Tile Outlet
- INB Storm Sewer Beehive Intake
- S Soil Sampling Site (Wetlands)
- TVP TV Pedestal
- SP Stream Profile
- TW Top of Water
- BLD Building or Foundation
- LIN Miscellaneous Line
- ST Spiral Point
- RET Retaining Walls
- BRG Bridge
- TLNR Tree Line Right
- TLNL Tree Line Left
- CON Concrete or A/C Slab
- CUL Culvert
- FCL Chain Link and Security Fence
- GDL Guard Rail Steel
- BL Topo Breakline
- FWD Wood Fence
- D Centerline Draw or Stream (Down)
- DU Centerline Draw or Stream (Up)
- FW Wire Fence
- PIP Pipe Culvert
- RRR Railroad Rail
- CU Back of Curb
- ENU Edge Unpaved Entrance & Parking
- ENP Edge Paved Entrance & Park Lot
- EP Edge of Paved Roads (ML or SR)
- GU Gutter In Front of Curb
- SNP Unpaved Shoulder
- BNK Stream Bank
- EG Edge of Gravel Road
- EW Edge of Water
- ENT Centerline BL of Entrance
- SH Paved Shoulder
- RIP Rip-Rap
- TRL Trail
- SWK Sidewalk
- TV Satelite TV Dish
- TR Telephone Riser Pole
- TSB Telephone Switch Box
- UV Underground Utility Vault
- VS Channel Cross Section
- BLS Bridge Low Steel

- G(C) - GL1C Gas Line Co. 1 - Quality C
- G - GL1D Gas Line Co. 1 - Quality D
- Default_Chain Default Chain Feature
- W3 - WL3D Water Line Co. 3 - Quality D
- San. - SA1D Sanitary Sewer Co. 1- Quality D
- T(C) - TL1C Telephone Line Co. 1 - Quality C
- St.S.(C) - ST1C Storm Sewer Co. 1 - Quality C
- ST Spiral Point
- San.(C) - SA1C Sanitary Sewer Co. 1- Quality C
- San.2 - SA2D Sanitary Sewer Co. 2 - Quality D

- PPA Alliant Energy
- TPD Telephone Pedestal
- WV Water Valve
- WHD Water Hydrant
- PR Electric Riser Pole
- GV Gas Valve
- EB Electrical Box
- UB Utility Box
- FHD Fire Hydrants
- TVP TV Pedestal
- G - GLA MidAmerican Energy
- E2 - ELB Linn County Rural Electric Cooperative
- FO - FOA South Slope Phone Internet Television
- FO2 - FOB Mediacom
- FO3(C) - FOC Sprint/Nextel
- San.(C) SA1C City of Fairfax
- San. - SA1D City of Fairfax
- San.2 - SA2D City of Cedar Rapids
- T1 - TLA South Slope Phone Internet Television
- T2 - TLB Centurylink
- TV - TVA Underground TV Cable Co. 1
- W - Water Line City of Cedar
- W2 - Water Line City of Cedar Rapids
- W3 - Water Line City of Fairfax

PLAN VIEW COLOR LEGEND OF SOILS SHEETS

LINEWORK	Design Color No.	
Green	(2)	Existing Topographic Features and Labels
Purple (Halo)	(15)	Backslope Drains
Blue	(1)	Proposed Alignment, Stationing, Tic Marks, and Alignment Annotation
SHADING	**Design Color No.**	
Brown, Light	(236)	Core Out

PROFILE VIEW COLOR LEGEND OF SOILS SHEETS

LINEWORK	Design Color No.	
Blue	(1)	Proposed Alignment, Stationing, and Alignment Annotation
Green	(2)	Existing Ground Line Profile
Green, Med	(227)	Topsoil
Green, Med	(227)	Slope Dressing Only
Orange	(6)	Loam
Brown, Dark	(238)	Class 10
Brown, Med	(237)	Sand
Red	(3)	Unsuitable A
Pink, Dark	(13)	Unsuitable B
Pink	(11)	Unsuitable C
Red	(3)	Shale
Red	(3)	Waste
Gray, Light	(48)	Broken and Weathered Rock
Gray, Med	(80)	Rock
Gray, V.Dark	(128)	Boulders

PATTERN AND SYMBOL LEGEND OF SOILS SHEETS

- Drill
- Dig/Core
- Date(s) Drilled_____
- $-H_2O-$ Water
- Treatment
- Sandstone
- DRY Dry
- Sand Blanket
- Unsuitable A
- S Sample
- Soil Remediation Area
- Unsuitable B
- Plugged
- Select Soil
- Unsuitable C
- M Moisture
- Select Sand
- Sandy Soil
- Shelby
- Slope Dressing Only
- Boulders
- Blow Count
- Broken and Weathered Rock
- Shale
- Dens. Core
- Rock

Reference Point
Station
Survey Line
Section Corner
Ground Line Intercept
Saw Cut
Guardrail
Clearing & Grubbing Area
Pavement Removal

RIGHT-OF-WAY LEGEND

- Proposed Right-of-Way
- Existing and Proposed Right-of-Way
- Easement and Existing Right-of-Way
- Borrow
- Easement (Temporary)
- Easement
- Excess
- A/C Access Control

NOTE: Sounding and test boring data shown in the plans were accumulated for designing and estimating purposes. Their appearance on the plans does not constitute a guarantee that conditions other than those indicated will be encountered. Details and notes shown elsewhere shall be used for roadway and structure construction.

SOILS

(COVERS SHEET SERIES Q)

Keyed Notes

① Adjust Water Valve to Grade
② Adjust Gas Valve to Grade
③ Adjust Manhole to Grade
④ Adjust Hydrant to Grade

Curve Data
Δ = 66° 14′ 42.26″ (LT)
T = 623.05
L = 1,104.08
R = 954.93
E = 185.28

0 FEET 50

STA 845+05.45
BEGIN PCC WIDENING LT.

STA 843+88.58
BEGIN PCC WIDENING RT.

STA 843+47.28
BEGIN PROJECT

STA 848+30.33
END PCC WIDENING LT. AND RT.
BEGIN PCC PAVING

STA 849+34.97 (HWY 151) =
STA 1849+34.97 (CHURCH STREET)

Relocate Monument (By Others)

WORKING BLANKET 1

835 840 845 850

PT Sta 840+20.65

U.S. Hwy. 151

45:1 Taper

+34.00 Prop. Type "C" Ent.
+93.00 Prop. Type "B" Ent.
+91.50 Prop. Type "C" Ent.
+97.50 Prop. Type "B" Ent.
+44.00 Prop. Type "C" Ent.
+60.50 Prop. Type "B" Ent.

Do Not Disturb Sign

Church Street

20 21 30 101 18

W3 G F.O. San.


SPECIAL ATTENTION (SLIVER FILL)
Special attention should be given to Article 2107.03.C,
of the current Standard Specification Series, on this project.

ENGLISH	IOWA DOT	DESIGN TEAM Snyder & Associates\Terracon	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER Q.2

8:04:31 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\5715115801.sht

CUT MOISTURE
CUT DENSITY (PCF)
PLASTIC LIMIT

30 | 20, 106, ,



SHELBY TUBE CORE DATA

CORE NO.	20 C2	20 E1	30 C3	30 G1	30 G3
DEPTH IN FEET	4	9	9	19	24
CLASSIFICATION (AASHTO)	A-2-6(1)	A-6(12)	-	-	-
COEFF.CONSOL.(SQ. FT /DAY)	-	-	-	-	-
TRIAXIAL COMPRESSION	UC	UC	UC	UC	UC
COHESION - PSF	2460	540	2010	1100	2350
FRICTION COEFF.	-	-	-	-	-
MOISTURE CONTENT %	9	21	28	18	17
DRY DENSITY - PCF	110	106	87	110	115

CU-CONSOLIDATED UNDRAINED
UU-UNCONSOLIDATED UNDRAINED
UC-UNCONFINED COMPRESSION (c=1/2 Qu)


US HWY 151 NB

20
RT.15

30
RT.12

ENGLISH	IOWA DOT	DESIGN TEAM Snyder & Associates\Terracon	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER Q.3

8:04:32 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\5715115801.sht



SHELBY TUBE CORE DATA	
CORE NO.	21 B1
DEPTH IN FEET	3
CLASSIFICATION (AASHTO)	-
COEFF.CONSOL.(SQ. FT /DAY)	-
TRIAXIAL COMPRESSION	UC
COHESION - PSF	1690
FRICTION COEFF.	-
MOISTURE CONTENT %	28
DRY DENSITY - PCF	86
CU-CONSOLIDATED UNDRAINED	
UU-UNCONSOLIDATED UNDRAINED	
UC-UNCONFINED COMPRESSION (c=1/2 Qu)	

US HWY 151 SB

21
LT.15

ENGLISH	IOWA DOT	DESIGN TEAM	Snyder & Associates\Terracon	LINN	COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	Q.4

8:04:33 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\5715115801.sht

Sta. 852+26.00 U.S. Hwy. 151
Install 42"x170' 3000D RCP
F.L. = Lt. 752.04
Rt. 754.30

Sta 857+23.00
144'-10"x30'-0" I-Beam
Span Bridge with 0° skew
(Remove)

FAIRFAX TWP.
T-82N R-8W
SEC. 16

FAIRFAX TWP.
T-82N R-8W
SEC. 9

Union Pacific Railroad

Keyed Notes
① Adjust Water Valve to Grade
② Adjust Gas Valve to Grade
③ Adjust Manhole to Grade
④ Adjust Hydrant to Grade

STA 864+19.80 (HWY 151) =
STA 2864+19.80 (PRARIE AVENUE)

WORKING BLANKET 1

WORKING BLANKET 2

IFI REMEDIATION 2
SEE Q.21-Q.22

Proposed MSE Wall

Proposed MSE Wall

Proposed MSE Wall

Sta 857+32.60
Construct 204'-0" x 40'-0"
Pretensioned Prestressed Concrete
Beam Bridge with 4° Skew (R.A.)

+19.80 Prop.
Type "C" Paved Ent.

+19.80 Prop.
Type "C" Granular Ent.

U.S. Hwy. 151

15:1 Taper

45:1 Taper

5:1 Taper

Losey Avenue

Prairie Avenue

IFI REMEDIATION 1
SEE Q.17-Q.18

CORE-OUT REMEDIATION 1
SEE Q.19-Q.20


CORE-OUT REMEDIATION 2
SEE Q.23

0 50
FEET

Install a working blanket (design thickness is 1-foot) Consisting of Special Backfill in embankment fill areas as tabulated on CS.1 and shown on Q sheets. Working blankets may be deleted if determined not to be necessary at the time of construction.

ENGLISH	IOWA DOT	DESIGN TEAM Snyder & Associates\Terracon	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER Q.5

8:04:33 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\5715115801.sht



SHELBY TUBE CORE DATA

CORE NO.	32 C1	32 C5	22 B1	22 B3	35 E2	35 E4	35 E7	35 E9	37 D2	37 D5	37 D9	37 D13	4 C1	4 C4	4 C6	4 C8	4 C10	39 C2	39 C4	39 D1	41 D2	41 D5	41 D7	44 B1
DEPTH IN FEET	4	19	3	18	9	14	24	29	4	14	24	34	3	8	13	18	23	9	14	29	4	14	19	4
CLASSIFICATION (AASHTO)	-	-	A-6(10)	-	-	-	-	-	-	-	-	-	-	A-4(5)	-	A-6(9)	-	-	-	-	-	-	-	-
COEFF.CONSOL.(SQ. FT /DAY)	-	-	-	-	-	-	-	-	-	-	-	-	-	0.43	-	-	-	-	-	-	-	-	-	-
TRIAXIAL COMPRESSION	UC	UC	UC	UC	UC	UC	UC	UC	UC	UC	UC	UC	UC	-	UC	CU	UC	UC	UC	UC	UC	UC	UC	UC
COHESION - PSF	660	1940	790	1200	620	500	610	1790	650	780	820	3690	720	-	1370	420	920	1410	1040	1830	970	1120	1100	1300
FRICTION COEFF.	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
MOISTURE CONTENT %	19	31	19	19	20	17	22	29	17	17	21	20	16	18	14	15	15	22	15	16	18	19	22	16
DRY DENSITY - PCF	98	92	108	104	104	105	97	83	109	108	103	104	112	109	115	112	108	107	113	109	108	104	96	107

CU-CONSOLIDATED UNDRAINED
UU-UNCONSOLIDATED UNDRAINED
UC-UNCONFINED COMPRESSION (c=1/2 Qu)

US HWY 151 NB

32 RT.12 | 22 RT.15 | 35 RT.12 | 37 RT.12 | 4 RT.12 | 39 RT.12 | 41 RT.12 | 43 RT.12 | 44 RT.40 | 45 RT.20

850 851 852 853 854 855 856 857 858 859 860 861 862 863 864 865

ENGLISH	IOWA DOT	DESIGN TEAM Snyder & Associates\Terracon	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER Q.6

8:04:34 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\5715115801.sht

CUT MOISTURE
CUT DENSITY (PCF)
PLASTIC LIMIT

54	16, 22, , 14,
	, 111, 103, , ,
	19, , , 17, ,

56	13, 19,
	116, 102,
	, ,


—	11,
	117,
	,

57	, , 21,
	, , 106,
	17, 18, ,

59	19, 25,
	108, 97,
	, ,

62	, 10, , 6,
	, 121, , ,
	15, , 16, ,

63	25,
	98,
	,



SHELBY TUBE CORE DATA																	
CORE NO.	50 C1	50 H1	52 C2	52 E1	54 C5	54 D3	56 C4	56 F1	1 C3	1 C8	57 C2	57 C8	57 E1	59 B4	23 B1	62 B5	63 C1
DEPTH IN FEET	4	29	9	24	14	29	14	29	6	20	4	19	34	14	3	9	4
CLASSIFICATION (AASHTO)	-	-	-	-	-	-	-	-	A-6(15)	A-4(6)	-	-	-	-	-	-	-
COEFF.CONSOL.(SQ. FT /DAY)	-	-	-	-	-	-	-	-	-	0.17	-	-	-	-	-	-	-
TRIAXIAL COMPRESSION	UC	UC	UC	UC	UC	UC	UC	UC	CU	-	UC	UC	UC	UC	UC	UC	UC
COHESION - PSF	1370	2370	970	1100	580	1840	1060	1550	260	-	980	1070	1430	2050	1080	1120	1480
FRICTION COEFF.	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
MOISTURE CONTENT %	16	17	20	12	19	31	18	29	18	18	18	14	18	14	27	13	17
DRY DENSITY - PCF	112	112	104	114	102	84	107	89	107	109	104	115	102	112	84	110	107

CU-CONSOLIDATED UNDRAINED
UU-UNCONSOLIDATED UNDRAINED
UC-UNCONFINED COMPRESSION (c=1/2 Qu)


US HWY 151 SB

50 LT.30	52 LT.26	54 LT.23	56 LT.12	1 LT.12	57 LT.12	59 LT.12	23 LT.15	62 LT.14	63 LT.25

850 851 852 853 854 855 856 857 858 859 860 861 862 863 864 865


ENGLISH	IOWA DOT	DESIGN TEAM Snyder & Associates\Terracon	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER Q.7

8:04:34 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\5715115801.sht



ENGLISH	IOWA DOT	DESIGN TEAM Snyder & Associates\Terracon	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER Q.8

8:04:35 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\5715115801.sht



SHELBY TUBE CORE DATA

CORE NO.	45 E1	47 C1	8 D1	8 E1	48 B1	48 B3	48 C1	49 D1	25 B2
DEPTH IN FEET	9	9	6.5	16.5	4	9	14	9	3
CLASSIFICATION (AASHTO)	-	-	A-7-6(16)	A-7-6(21)	-	-	-	-	A-6(15)
COEFF.CONSOL.(SQ. FT /DAY)	-	-	0.15	-	-	-	-	-	-
TRIAXIAL COMPRESSION	UC	UC	CU	CU	UC	UC	UC	UC	UC
COHESION - PSF	1610	1240	120	70	610	460	860	530	1460
FRICTION COEFF.	-	-	-	-	-	-	-	-	-
MOISTURE CONTENT %	27	12	24	44	24	29	19	33	24
DRY DENSITY - PCF	97	104	93	77	90	90	105	78	94

CU-CONSOLIDATED UNDRAINED
UU-UNCONSOLIDATED UNDRAINED
UC-UNCONFINED COMPRESSION (c=1/2 Qu)

US HWY 151 NB

47 RT.15 | 8 RT.12 | 48 RT.25 | 49 RT.20 | 49 RT.20 | 25 RT.15

865 866 867 868 869 870 871 872 873 874 875 876 877 878 879 880

ENGLISH	IOWA DOT	DESIGN TEAM Snyder & Associates\Terracon	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER Q.9


8:04:36 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\5715115801.sht

CUT MOISTURE
CUT DENSITY (PCF)
PLASTIC LIMIT

64 , , , , , , , , ,

5 , , , , , , , , ,
21, 16, 17,

24 17,
115,
,



SHELBY TUBE CORE DATA				
CORE NO.	64 A1	64 B3	64 B6	5 F1
DEPTH IN FEET	4	9	14	16.5
CLASSIFICATION (AASHTO)	-	-	-	A-6(2)
COEFF.CONSOL.(SQ. FT /DAY)	-	-	-	-
TRIAXIAL COMPRESSION	UC	UC	UC	CU
COHESION - PSF	710	420	630	160
FRICTION COEFF.	-	-	-	-
MOISTURE CONTENT %	7	23	25	23
DRY DENSITY - PCF	117	100	90	101

CU-CONSOLIDATED UNDRAINED
UU-UNCONSOLIDATED UNDRAINED
UC-UNCONFINED COMPRESSION (c=1/2 Qu)

US HWY 151 SB

64 LT.25 | 5 LT.12 | 7 LT.9 | 24 LT.15

ENGLISH	IOWA DOT	DESIGN TEAM	Snyder & Associates\Terracon	LINN	COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	Q.10

8:04:36 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\571511580l.sht

Keyed Notes

① Adjust Water Valve to Grade
② Adjust Gas Valve to Grade
③ Adjust Manhole to Grade
④ Adjust Hydrant to Grade

Sta 880+89.90
24'-0"x44'-0" I-Beam
and PPC Beam Bridge
with 0° skew

Sta 880+85.25
Construct 140'-0" x 58'-0"
Continuous Concrete Slab
Bridge with 15° Skew (L.A.)

STA 884+13.63 (HWY 151) =
STA 5884+13.63 (CEMETERY ROAD)

Construct PCC Trail Under Bridge

15:1 Taper

Protect Well

Cemetery Road

U.S. Hwy. 151

+96.75 Prop. Type "B" Ent.

+21.00 Prop. Type "B" Joint Ent.

+10.00 Prop. Type "B" Ent.

+18.50 Prop. Type "B" Ent.

+76.54 Prop. Type "B"

Do Not Disturb Sign

0 FEET 50

FAIRFAX TWP.
T-82N R-8W
SEC. 9

5880 5885 5890 885 890 895

9 10 11 12 26 27 28

ENGLISH	IOWA DOT	DESIGN TEAM Snyder & Associates\Terracon	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER Q.11

8:04:37 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\5715115801.sht

CUT MOISTURE
CUT DENSITY (PCF)
PLASTIC LIMIT

9	,	10,	
	,	,	
	16,	,	

PROFILE GRADE

BORING TO BORING GROUNDLINE

ASPHALT
FILL BROWN FINE TO COARSE SAND
9 C2
8
A-6(5)
GR LO
DK BR
6 115pcf @14.1%
12
6 BROWN FINE TO COARSE SAND
4
18 GRAY STIFF SANDY CLAY
15
6
GRAY FINE TO COARSE SAND
4
48
RUN1
LIGHT BROWN SLIGHTLY TO MODERATELY WEATHERED LIMESTONE
RUN2

ASPHALT
CONCRETE
FILL DARK BROWN STIFF SANDY CLAY
ASPHALT RUBBLE
11 C1
4
4
LIGHT BROWN STIFF CLAY
0
GRAY VERY SOFT CLAY
2
17
DARK GRAY FINE TO COARSE SAND
6
6
GRAY STIFF CLAY
8
10
7
LIGHT BROWN SLIGHTLY WEATHERED LIMESTONE

BORING 11 SHOWN HERE FOR CLARITY
SEE PLAN VIEW FOR BORING LOCATION

CRUSHED LIMESTONE
10 FILL BROWN CLAY
26 B2
20
BROWN FINE TO COARSE SAND
20

CRUSHED LIMESTONE
10 FILL DARK BROWN CLAY
28 C1
DARK BROWN CLAY
21
BROWN FINE TO COARSE SAND
26

SHELBY TUBE CORE DATA

CORE NO.	9 C2	11 C1	26 B2	28 C1
DEPTH IN FEET	4	4	3	3
CLASSIFICATION (AASHTO)	A-7-6(12)	-	-	A-6(6)
COEFF.CONSOL.(SQ. FT /DAY)	0.003	-	-	-
TRIAXIAL COMPRESSION	CU	UC	UC	UC
COHESION - PSF	170	550	780	1090
FRICTION COEFF.	-	-	-	-
MOISTURE CONTENT %	27	8	21	21
DRY DENSITY - PCF	92	114	107	107


CU-CONSOLIDATED UNDRAINED
UU-UNCONSOLIDATED UNDRAINED
UC-UNCONFINED COMPRESSION (c=1/2 Qu)

US HWY 151 NB

9 RT.16 | 11 RT.13 | 11 RT.13 | 26 RT.15 | 28 RT.15

ENGLISH	IOWA DOT	DESIGN TEAM Snyder & Associates\Terracon	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER Q.12

8:04:38 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\5715115801.sht



SHELBY TUBE CORE DATA		
CORE NO.	12 C3	12 D3
DEPTH IN FEET	9	14
CLASSIFICATION (AASHTO)	A-6(3)	A-6(7)
COEFF.CONSOL.(SQ. FT /DAY)	-	-
TRIAXIAL COMPRESSION	-	UC
COHESION - PSF	-	830
FRICTION COEFF.	-	-
MOISTURE CONTENT %	22	19
DRY DENSITY - PCF	98	110

CU-CONSOLIDATED UNDRAINED
UU-UNCONSOLIDATED UNDRAINED
UC-UNCONFINED COMPRESSION (c=1/2 Qu)

US HWY 151 SB

10 LT.15

12 LT.15

27 LT.15

880 881 882 883 884 885 886 887 888 889 890 891 892 893 894 895

ENGLISH	IOWA DOT	DESIGN TEAM Snyder & Associates\Terracon	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER Q.13

Keyed Notes
Adjust Water Valve to Grade
Adjust Gas Valve to Grade
Adjust Manhole to Grade
Adjust Hydrant to Grade

FAIRFAX TWP.
T-82N R-8W
SEC. 9

STA 898+00.00
END PCC PAVING
BEGIN HMA PAVING

STA 900+00.00
END HMA PAVING
BEGIN HMA OVERLAY

STA 902+58.42
END HMA OVERLAY

STA 903+15.44
STOP PROJECT

U.S. Hwy. 151

80th Street

+76.54 Prop. Type "B" Ent.

+64.90 Prop. Type "C" Ent.

—Do Not Disturb Sign
—Protect Gas Shut-off Valve

Sta. 900+59.26 U.S. Hwy. 151
Install 48"x2' 2000D RCP
Lt. U.A.C
F.L. = Other 753.30
Rt. 753.22

0 FEET 50

CUT MOISTURE
CUT DENSITY (PCF)
PLASTIC LIMIT

29 | 17, , ,

BORING TO BORING GROUNDLINE

PROFILE GRADE

CRUSHED LIMESTONE
6 FILL BROWN AND DARK BROWN CLAY
BROWN CLAY
36
BROWN FINE TO COARSE SAND
26

HJO

US HWY 151 NB/SB

29
LT.15

ENGLISH	IOWA DOT	DESIGN TEAM	Snyder & Associates\Terracon	LINN	COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	Q.14

8:04:39 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\571511580Q1.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 2

Sta ---+---- 36'-0"x44'-0" I-Beam and PPC Beam Bridge with 30° skew (L.A.) (Remove)

Protect Tile Outlet

Sta. 983+85.00, 69' LT U.S. Hwy. 151
Install 18" X 50' CMP With Two Aprons
F.L. = Sta. 983+56.52, Lt. 775.93
Sta. 984+18.68, Lt. 777.19

+85.00 Prop. Type "C" Ent.

STA 984+83.16
END PCC PAVING (WBL)

U.S. Hwy. 151

971+42.45
ME PROJECT

STA 974+69.95
BEGIN PCC PAVING (WBL)

STA 979+30.00
BEGIN PCC PAVING (EBL)

STA 981+15.00
END PCC PAVING (EBL)

+75.00 U.A.C. Type "C" Ent.

STA 987+43.71
END PROJECT

Sta 980+18.00
Construct 55'-0" x 13'-9 1/4" x 168'-0"
Conspan Precast Arch with 30° Skew (L.A.)

Drainage Ditch

San.2

975 980 985

13 14 15

F02

BORING 13 SHOWN HERE FOR CLARITY SEE PLAN VIEW FOR BORING LOCATION

770

983+85.00
Prop. Type "C"
Ent. Lt.

PROFILE GRADE

BORING TO BORING GROUNDLINE

15
RT.53

TOPSOIL	
FILL DARK BROWN STIFF CLAY	15 C1
DARK BROWN FIRM CLAY	4
GRAY STIFF CLAY	15 D2
	11
YELLOWISH-BROWN FINE TO COARSE SAND	
GRAY STIFF SANDY CLAY	11
	18
YELLOWISH-BROWN FINE TO COARSE SAND	
	17
	5
DARK GRAY STIFF CLAY	5
	13
DARK GRAY FIRM SANDY CLAY	
	14
	13
	14

14
LT.15

ASPHALT CONCRETE	
FILL BROWN FINE TO COARSE SAND	5
GRAY BROWN SOFT CLAY	2
	14 D3
	11
GRAY FIRM SANDY CLAY	
	11
	14
GRAY FINE TO COARSE SAND	
	18
	26
	12
	13
	13
	12
GRAY FIRM SANDY CLAY	
	11
	11
	15

13
LT.43

TOPSOIL	
FILL BROWN AND DARK BROWN STIFF SANDY CLAY	9
BROWN GRAY STIFF CLAY	4
	19
	17
BROWN FINE TO COARSE SAND	
	32
	26
	12
	13
DARK GRAY FIRM SANDY CLAY	12
	12
	13
DARK GRAY VERY FIRM SANDY CLAY	32

NOTE: BORINGS EXTEND DEEPER THAN SHOWN.
LOWER PORTIONS MASKED TO FIT SHEET.

SHELBY TUBE CORE DATA

CORE NO.	14 D3	15 C1	15 D1
DEPTH IN FEET	11	1.5	6.5
CLASSIFICATION (AASHTO)	A-7-6(34)	-	A-7-6(28)
COEFF.CONSOL.(SQ. FT /DAY)	0.52	-	0.23
TRIAXIAL COMPRESSION	-	UC	-
COHESION - PSF	-	2800	-
FRICTION COEFF.	-	-	-
MOISTURE CONTENT %	30	20	31
DRY DENSITY - PCF	91	101	91

CU-CONSOLIDATED UNDRAINED
UU-UNCONSOLIDATED UNDRAINED
UC-UNCONFINED COMPRESSION (c=1/2 Qu)

800 790 780 770 760 750 740 730 720 710


973 974 975 976 977 978 979 980 981 982 983 984 985 986 987


ENGLISH	IOWA DOT	DESIGN TEAM Snyder & Associates\Terracon	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER Q.15

8:04:39 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\5715115801.sht

FAIRFAX TWP.
T-82N R-8W
SEC. 3

Sta. 6957+40.00 Beverly Rd.
Install 42"x74' 2000D RCP
F.L. = Lt. 772.40
Rt. 773.30






SHELBY TUBE CORE DATA				
CORE NO.	502 B1	502 B3	502 F2	502 F4
DEPTH IN FEET	1.5	6.5	21.5	26.5
CLASSIFICATION (AASHTO)	-	A-7-6(31)	A-6(12)	-
COEFF.CONSOL.(SQ. FT /DAY)	-	-	-	-
TRIAXIAL COMPRESSION	UC	CU	CU	UC
COHESION - PSF	770	90	560	280
FRICTION COEFF.	-	-	-	-
MOISTURE CONTENT %	22	31	31	19
DRY DENSITY - PCF	89	90	96	117
CU-CONSOLIDATED UNDRAINED				
UU-UNCONSOLIDATED UNDRAINED				
UC-UNCONFINED COMPRESSION (c=1/2 Qu)				

ENGLISH	IOWA DOT	DESIGN TEAM	COUNTY	PROJECT NUMBER	SHEET NUMBER
		Snyder & Associates\Terracon	LINN	NHSX-151-3(158)--3H-57	Q.16

8:04:41 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\5715115801.sht



For Soil Profile Information Refer to Sheet Q.18

850	851	852	853	854	855	856
ENGLISH	IOWA DOT	DESIGN TEAM Snyder & Associates\Terracon	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER Q.17	


8:04:42 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\5715115801.sht

SHELBY TUBE CORE DATA

CORE NO.	101 B2	101 C2	101 D1	101 D3	101 D5	102 B1	102 C2	102 C5	102 C7	102 C9	102 E1
DEPTH IN FEET	4	9	14	19	24	1.5	6.5	16.5	21.5	26.5	31.5
CLASSIFICATION (AASHTO)	A-7-6(23)	-	-	-	-	-	A-6(11)	-	-	-	-
COEFF.CONSOL.(SQ. FT /DAY)	-	-	-	-	-	-	-	-	-	-	-
TRIAXIAL COMPRESSION	CU	UC	UC	UC	UC	UC	CU	UC	UC	UC	UC
COHESION - PSF	200	820	1410	2760	3230	2120	150	890	1240	1420	1290
FRICTION COEFF.	-	-	-	-	-	-	-	-	-	-	-
MOISTURE CONTENT %	28	21	17	16	16	8	18	18	16	17	22
DRY DENSITY - PCF	99	102	111	111	110	99	107	103	111	107	103

CU-CONSOLIDATED UNDRAINED
UU-UNCONSOLIDATED UNDRAINED
UC-UNCONFINED COMPRESSION (c=1/2 Qu)

IFI REMEDIATION 1		
POINT	STATION	ELEVATION
A	10851+39	755.5
B	10851+39	734
C	10853+56	734
D	10853+56	744
E	10856+74	744
F	10856+74	763



SHELBY TUBE CORE DATA

CORE NO.	103 B1	103 B3	103 B5	103 E2	103 F2	103 H1	501 B1	501 B3	501 B5	501 C2	501 G2	501 J2
DEPTH IN FEET	1.5	6.5	11.5	26.5	31.5	36.5	1.5	6.5	11.5	21.5	31.5	41.5
CLASSIFICATION (AASHTO)	-	-	-	A-4(2)	A-6(12)	-	-	-	-	A-7-6(53)	A-6(8)	-
COEFF.CONSOL.(SQ. FT /DAY)	-	-	-	0.49	-	-	-	-	-	-	-	-
TRIAXIAL COMPRESSION	UC	UC	UC	CU	CU	UC	UC	UC	UC	CU	CU	UC
COHESION - PSF	690	1600	960	690	770	2710	520	700	750	400	890	2830
FRICTION COEFF.	-	-	-	-	-	-	-	-	-	-	-	-
MOISTURE CONTENT %	16	12	15	19	27	26	17	20	20	29	18	21
DRY DENSITY - PCF	110	119	109	106	90	101	96	104	110	91	111	105

CU-CONSOLIDATED UNDRAINED
UU-UNCONSOLIDATED UNDRAINED
UC-UNCONFINED COMPRESSION (c=1/2 Qu)

Soils Data	Reinforced Zone Ⓐ	Random Backfill Zone Ⓑ
Total Unit Weight =	125 pcf	125 pcf
Effective Stress Friction Angle =	32 degrees	32 degrees
Effective Stress Cohesion =	0 psf	0 psf

Note 1: Refer to Iowa DOT Standard Specification Section 2432.02.B.5 Backfill Material

FOUNDATION SOILS DATA Ⓒ


Wall Station Range =	Sta. 10849+60 TO 10851+00	Sta. 10851+00 TO 10852+50
Factored Wall Contact Stress [1] =	2650 PSF	5650 PSF
Total Unit Weight =	125 PCF	125 PCF
Friction Angle =	0	0
Cohesion =	800 PSF	800 PSF
Factored Bearing Resistance [2] =	2670 PSF	2670 PSF
Wall Station Range =	Sta. 10852+50 TO 10854+00	Sta. 10854+00 TO 10856+92
Factored Wall Contact Stress [1] =	7360 PSF	8800 PSF
Total Unit Weight =	125 PCF	125 PCF
Friction Angle =	0	0
Cohesion =	800 PSF	900 PSF
Factored Bearing Resistance [2] =	2670 PSF	3010 PSF

Note 1: Estimated value, based on preliminary information provided by Iowa DOT Soils Design Section.
Note 2: Strength limit state (factored) bearing resistance value is valid only for a reinforcement length of 0.8 times the maximum wall height along each wall station range. Includes a bearing resistance factor of 0.65.

101 RT.4 | 501 LT.30 | 102 LT.30 | 103 LT.25

ENGLISH | IOWA DOT | DESIGN TEAM Snyder & Associates\Terracon | LINN COUNTY | PROJECT NUMBER NHSX-151-3(158)--3H-57 | SHEET NUMBER Q.18

8:04:42 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\5715115801.sht




For Soil Profile Information Refer to Sheet Q.20

858 859 860 861 862 863 864

ENGLISH	IOWA DOT	DESIGN TEAM Snyder & Associates\Terracon	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER Q.19

8:04:43 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\5715115801.sht



Soils Data	Reinforced Zone Ⓐ	Random Backfill Zone Ⓑ
Total Unit Weight =	125 pcf	125 pcf
Effective Stress Friction Angle =	32 degrees	32 degrees
Effective Stress Cohesion =	0 psf	0 psf

Note 1: Refer to Iowa DOT Standard Specification Section 2432.02.B.5 Backfill Material

FOUNDATION SOILS DATA Ⓒ

	Sta. 10858+44 TO 10862+00	Sta. 10862+00 TO 10863+60
Wall Station Range =		
Factored Wall Contact Stress [1] =	4360 PSF	3500 PSF
Total Unit Weight =	125 PCF	120 PCF
Friction Angle =	0	0
Cohesion =	800 PSF	800 PSF
Factored Bearing Resistance [2] =	2670 PSF	2670 PSF

Note 1: Estimated value, based on preliminary information provided by Iowa DOT Soils Design Section.
Note 2: Strength limit state (factored) bearing resistance value is valid only for a reinforcement length of 0.8 times the maximum wall height along each wall station range. Includes a bearing resistance factor of 0.65.


CORE-OUT REMEDIATION 1		
POINT	STATION	ELEVATION
A	10858+17	777.5
B	10858+17	767
C	10859+50	767
D	10862+00	754
E	10862+00	757
F	10862+50	757
G	10862+50	764

SHELBY TUBE CORE DATA

CORE NO.	201 B1	201 C2	201 C4	201 D2	201 D4	201 E2	201 F1	202 B1	202 C2	202 C4	202 E1	202 G1	44 B1
DEPTH IN FEET	1.5	6.5	11.5	16.5	21.5	26.5	31.5	1.5	6.5	11.5	16.5	21.5	4
CLASSIFICATION (AASHTO)	-	-	-	A-4(3)	-	-	A-7-6(28)	-	-	-	A-4(7)	-	-
COEFF.CONSOL.(SQ. FT /DAY)	-	-	-	-	-	-	0.43	-	-	-	-	-	-
TRIAXIAL COMPRESSION	UC	UC	UC	CU	UC	UC	CU	UC	UC	UC	CU	UC	UC
COHESION - PSF	5230	2510	1580	140	460	340	500	6420	1190	1830	270	880	1300
FRICTION COEFF.	-	-	-	-	-	-	-	-	-	-	-	-	-
MOISTURE CONTENT %	11	14	18	22	24	27	29	7	19	16	21	23	16
DRY DENSITY - PCF	117	106	114	97	93	85	92	123	104	112	102	104	107

CU-CONSOLIDATED UNDRAINED
UU-UNCONSOLIDATED UNDRAINED
UC-UNCONFINED COMPRESSION (c=1/2 Qu)

ENGLISH	IOWA DOT	DESIGN TEAM	Snyder & Associates\Terracon	LINN	COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	Q.20




For Soil Profile Information Refer to Sheet Q.22

858 859 860 861 862 863 864

ENGLISH	IOWA DOT	DESIGN TEAM Snyder & Associates\Terracon	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER Q.21

8:04:45 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\5715115801.sht

	301	302	303
CUT MOISTURE	11,	5, 10,	10,
CUT DENSITY (PCF)	106,	, ,	,
PLASTIC LIMIT	,	, ,	,



IFI REMEDIATION 2		
POINT	STATION	ELEVATION
A	30858+05	774.5
B	30858+05	760
C	30859+05	760
D	30859+05	748
E	30862+25	748
F	30862+25	760


Soils Data	Reinforced Zone Ⓐ	Random Backfill Zone Ⓑ
Total Unit Weight =	125 pcf	125 pcf
Effective Stress Friction Angle =	32 degrees	32 degrees
Effective Stress Cohesion =	0 psf	0 psf

Note 1: Refer to Iowa DOT Standard Specification Section 2432.02.B.5 Backfill Material

FOUNDATION SOILS DATA Ⓒ

Wall Station Range =	Sta. 30858+40 TO 30859+50	Sta. 30859+50 TO 30861+00
Factored Wall Contact Stress [1] =	4010 PSF	7800 PSF
Total Unit Weight =	125 PCF	125 PCF
Friction Angle =	0	0
Cohesion =	900 PSF	900 PSF
Factored Bearing Resistance [2] =	3010 PSF	3010 PSF
Wall Station Range =	Sta. 30861+00 TO 30862+00	Sta. 30862+00 TO 30863+50
Factored Wall Contact Stress [1] =	6510 PSF	4510 PSF
Total Unit Weight =	125 PCF	125 PCF
Friction Angle =	0	0
Cohesion =	800 PSF	800 PSF
Factored Bearing Resistance [2] =	2670 PSF	2670 PSF

Note 1: Estimated value, based on preliminary information provided by Iowa DOT Soils Design Section.
Note 2: Strength limit state (factored) bearing resistance value is valid only for a reinforcement length of 0.8 times the maximum wall height along each wall station range. Includes a bearing resistance factor of 0.65.



SHELBY TUBE CORE DATA

CORE NO.	301 B4	301 B6	301 D1	301 G1	302 B1	302 B5	302 B7	302 E1	303 A1	303 A3	303 A5
DEPTH IN FEET	11.5	16.5	21.5	31.5	1.5	11.5	16.5	26.5	1.5	6.5	11.5
CLASSIFICATION (AASHTO)	-	A-6(6)	-	A-6(19)	-	-	A-7(7)	-	-	A-4(1)	-
COEFF.CONSOL.(SQ. FT /DAY)	-	0.67	-	0.48	-	-	-	-	-	0.31	-
TRIAXIAL COMPRESSION	UC	CU	UC	CU	UC	CU	UC	UC	UC	CU	UC
COHESION - PSF	1460	360	1620	940	2160	2160	180	310	1930	270	350
FRICTION COEFF.	-	-	-	-	-	-	-	-	-	-	-
MOISTURE CONTENT %	16	18	16	24	11	20	15	15	13	16	18
DRY DENSITY - PCF	115	116	107	94	115	111	117	103	119	116	103


CU-CONSOLIDATED UNDRAINED
UU-UNCONSOLIDATED UNDRAINED
UC-UNCONFINED COMPRESSION (c=1/2 Qu)

301 RT.21 | 302 RT.29 | 303 RT.27

858 859 860 861 862 863 864


ENGLISH	IOWA DOT	DESIGN TEAM Snyder & Associates\Terracon	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER Q.22

8:04:45 AM kekausalik N:\Projects\2017\08175112\CAD\SHT\5715115801.sht



CORE-OUT REMEDIATION 2		
POINT	STATION	OFFSET
A	40864+74	LT.9
B	40865+24	LT.9
C	40865+24	LT.12
D	40866+49	LT.12
E	40866+49	LT.9
F	40866+75	LT.9
G	40866+75	RT.4
H	40866+48	RT.4
I	40866+48	RT.5
J	40865+24	RT.5
K	40865+24	RT.4
L	40864+74	RT.4

RETAINING WALL 'A'




SHELBY TUBE CORE DATA					
CORE NO.	401 C2	402 C2	402 C4	403 C2	403 E2
DEPTH IN FEET	6.5	6.5	11.5	6.5	11.5
CLASSIFICATION (AASHTO)	-	-	A-6(2)	-	A-6(6)
COEFF.CONSOL.(SQ. FT /DAY)	-	-	-	-	0.38
TRIAXIAL COMPRESSION	UC	UC	CU	UC	CU
COHESION - PSF	820	610	910	570	520
FRICTION COEFF.	-	-	-	-	-
MOISTURE CONTENT %	12	19	20	21	22
DRY DENSITY - PCF	79	102	100	84	100

CU-CONSOLIDATED UNDRAINED
UU-UNCONSOLIDATED UNDRAINED
UC-UNCONFINED COMPRESSION (c=1/2 Qu)

ENGLISH	IOWA DOT	DESIGN TEAM	Snyder & Associates\Terracon	LINN	COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	Q.23

RETAINING WALL 'A'



WALL TYPICAL SECTION

Showing Excavation and Backfill Limits
(See also SITE PLAN on sheet V.04)

Refer to Standard Road Plans EW-101 and EW-102.

TABULATION OF TEMPLATE QUANTITIES AND ADJUSTMENTS

107-28
04-21-15

Station	Cut				Fill						Checks (EW-102)		Topsoil									
	[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]	[21]	[22]
	Total Cut Unadjusted Volume	Total Class 10 Unadjusted Volume	Topsoil Cut Volume	Total Cut Adjusted	Total Fill Unadjusted Volume	Existing Topsoil Stripping Undercut (+ Fill)	Existing Pavement Undercut (+Fill)	Total Fill Adjusted	Total Fill Adjusted w/ Weighted Average 1.3 Shrink Factor	Total Cut Adjusted Minus Fill w/ Shrink	Approx. Fill Vol. Below 5' & Above 20' w/ Shrink	Approx. Fill Volume Below 3' w/ Shrink	Topsoil Stripping Undercut Volume	Topsoil Placement Undercut Volume	Topsoil Placement With 1.4 Shrink Factor	Topsoil Stripping Minus Topsoil Placement w/Shrink						
CEMETERY																						
5882+50.00	53	51	2	51	0	2	44	46	60	-9	0	0	2	2	3	-1						
5883+00.00	32	29	3	29	52	3	109	164	213	-184	0	0	3	17	24	-21						
5883+50.00	0	0	0	0	0			0	0	0	0	0	0	0	0	0						
5884+00.00	210	173	37	173	11	37	86	134	174	-1	0	0	37	33	46	-9						
5884+50.00	288	256	32	256	6	32	128	166	216	40	0	0	32	24	34	-2						
5885+00.00																						
CEMETERY																						
Totals:	583	509	74	509	69	74	367	510	663	-154	0	0	74	76	107	-33						

FILE NO.	ENGLISH	DESIGN TEAM	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)-3H-57	SHEET NUMBER T.1

12/5/2017 11:24:04 AM cpicker C:\Users\cpicker\Desktop\Earthwork.xlsm

Refer to Standard Road Plans EW-101 and EW-102.

TABULATION OF TEMPLATE QUANTITIES AND ADJUSTMENTS

107-28
04-21-15

Station	Cut				Fill						Checks (EW-102)		Topsoil									
	[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]	[21]	[22]
	Total Cut Unadjusted Volume	Total Class 10 Unadjusted Volume	Topsoil Cut Volume	Total Cut Adjusted	Total Fill Unadjusted Volume	Existing Topsoil Stripping Undercut (+ Fill)	Existing Pavement Undercut (+Fill)	Total Fill Adjusted	Total Fill Adjusted w/ Weighted Average 1.3 Shrink Factor	Total Cut Adjusted Minus Fill w/ Shrink	Approx. Fill Vol. Below 5' & Above 20' w/ Shrink	Approx. Fill Volume Below 3' w/ Shrink	Topsoil Stripping Undercut Volume	Topsoil Placement Undercut Volume	Topsoil Placement With 1.4 Shrink Factor	Topsoil Stripping Minus Topsoil Placement w/Shrink						
CHURCH																						
1847+69.25																						
1848+00.00	19	10	9	10	7	9		16	21	-11	0	0	9	2	3	6						
1848+50.00	37	5	32	5	58	32		90	117	-112	0	0	32	16	22	10						
1848+56.14	7	1	6	1	18	6		24	31	-30	0	0	6	2	3	3						
1848+69.79	10	2	8	2	72	8	6	86	112	-110	0	0	8	4	6	2						
1849+00.00	33	29	4	29	102	4	29	135	176	-147	0	0	4	8	11	-7						
1850+00.00	224	206	18	206	27	18	74	119	155	51	0	0	18	19	27	-9						
1850+01.77	5	4	1	4	2	1	2	5	7	-3	0	0	1	1	1	0						
1850+11.77	21	17	4	17	7	4	12	23	30	-13	0	0	4	3	4	0						
1850+50.00	84	71	13	71	13	13	39	65	85	-14	0	0	13	11	15	-2						
1851+00.00	105	92	13	92	6	13	44	63	82	10	0	0	13	15	21	-8						
1851+01.77	2	2	0	2	0		2	2	3	-1	0	0	0	0	0	0						
CHURCH																						
Totals:	547	439	108	439	312	108	208	628	817	-378	0	0	108	81	114	-6						

FILE NO.	ENGLISH	DESIGN TEAM	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)-3H-57	SHEET NUMBER T.2

Refer to Standard Road Plans EW-101 and EW-102.

TABULATION OF TEMPLATE QUANTITIES AND ADJUSTMENTS

107-28
04-21-15

Station	Cut				Fill						Checks (EW-102)		Topsoil									
	[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]	[21]	[22]
	Total Cut Unadjusted Volume	Total Class 10 Unadjusted Volume	Topsoil Cut Volume	Total Cut Adjusted	Total Fill Unadjusted Volume	Existing Topsoil Stripping Undercut (+ Fill)	Existing Pavement Undercut (+Fill)	Total Fill Adjusted	Total Fill Adjusted w/ Weighted Average 1.3 Shrink Factor	Total Cut Adjusted Minus Fill w/ Shrink	Approx. Fill Vol. Below 5' & Above 20' w/ Shrink	Approx. Fill Volume Below 3' w/ Shrink	Topsoil Stripping Undercut Volume	Topsoil Placement Undercut Volume	Topsoil Placement With 1.4 Shrink Factor	Topsoil Stripping Minus Topsoil Placement w/Shrink						
LOSEY																						
3863+00.00																						
3863+49.39	73	73	0	73	32		38	70	91	-18	0	0	0	13	18	-18						
3863+50.00	14	1	13	1	1	13		14	18	-17	0	0	13	0	0	13						
3863+85.02	50	50	0	50	15		24	39	51	-1	0	0	0	4	6	-6						
3864+00.00	27	21	6	21	7	6	9	22	29	-8	0	0	6	2	3	3						
3864+50.00	65	62	3	62	58	3	29	90	117	-55	0	0	3	14	20	-17						
3864+56.28	24	6	18	6	11	18		29	38	-32	0	0	18	2	3	15						
3864+59.42	5	2	3	2	7	3		10	13	-11	0	0	3	1	1	2						
LOSEY																						
Totals:	258	215	43	215	131	43	100	274	357	-142	0	0	43	36	51	-8						

FILE NO.	ENGLISH	DESIGN TEAM	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)-3H-57	SHEET NUMBER T.3

Refer to Standard Road Plans EW-101 and EW-102.

TABULATION OF TEMPLATE QUANTITIES AND ADJUSTMENTS

107-28
04-21-15

Station	Cut				Fill						Checks (EW-102)		Topsoil									
	[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]	[21]	[22]
	Total Cut Unadjusted Volume	Total Class 10 Unadjusted Volume	Topsoil Cut Volume	Total Cut Adjusted	Total Fill Unadjusted Volume	Existing Topsoil Stripping Undercut (+ Fill)	Existing Pavement Undercut (+Fill)	Total Fill Adjusted	Total Fill Adjusted w/ Weighted Average 1.3 Shrink Factor	Total Cut Adjusted Minus Fill w/ Shrink	Approx. Fill Vol. Below 5' & Above 20' w/ Shrink	Approx. Fill Volume Below 3' w/ Shrink	Topsoil Stripping Undercut Volume	Topsoil Placement Undercut Volume	Topsoil Placement With 1.4 Shrink Factor	Topsoil Stripping Minus Topsoil Placement w/Shrink						
PRAIRIE																						
2864+82.50																						
2865+00.00	1	0	1	0	22	1		23	30	-30	0	0	1	6	8	-7						
2865+30.81	6	1	5	1	40	5	16	61	79	-78	0	0	5	10	14	-9						
2865+50.00	10	1	9	1	11	9	24	44	57	-56	0	0	9	2	3	6						
2866+00.69	24	22	2	22	8	2	14	24	31	-9	0	0	2	2	3	-1						
2866+50.00	51	48	3	48	0	3	36	39	51	-3	0	0	3	0	0	3						
PRAIRIE																						
Totals:	92	72	20	72	81	20	90	191	249	-177	0	0	20	20	28	-8						

FILE NO.	ENGLISH	DESIGN TEAM	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)-3H-57	SHEET NUMBER T.4

Refer to Standard Road Plans EW-101 and EW-102.

TABULATION OF TEMPLATE QUANTITIES AND ADJUSTMENTS

107-28
04-21-15

Station	Cut				Fill						Checks (EW-102)		Topsoil									
	[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]	[21]	[22]
	Total Cut Unadjusted Volume	Total Class 10 Unadjusted Volume	Topsoil Cut Volume	Total Cut Adjusted	Total Fill Unadjusted Volume	Existing Topsoil Stripping Undercut (+ Fill)	Existing Pavement Undercut (+Fill)	Total Fill Adjusted	Total Fill Adjusted w/ Weighted Average 1.3 Shrink Factor	Total Cut Adjusted Minus Fill w/ Shrink	Approx. Fill Vol. Below 5' & Above 20' w/ Shrink	Approx. Fill Volume Below 3' w/ Shrink	Topsoil Stripping Undercut Volume	Topsoil Placement Undercut Volume	Topsoil Placement With 1.4 Shrink Factor	Topsoil Stripping Minus Topsoil Placement w/Shrink						
STAGE1C																						
870+00.00	72	72	0	72	94			94	122	-50	0	0	0	0	0	0						
870+50.00	65	65	0	65	74			74	96	-31	0	0	0	0	0	0						
871+00.00	60	60	0	60	87			87	113	-53	0	0	0	0	0	0						
871+50.00	58	58	0	58	117			117	152	-94	0	0	0	0	0	0						
872+00.00	58	58	0	58	121			121	157	-99	0	0	0	0	0	0						
872+50.00	66	66	0	66	98			98	127	-61	0	0	0	0	0	0						
873+00.00	80	80	0	80	97			97	126	-46	0	0	0	0	0	0						
873+50.00	95	95	0	95	116			116	151	-56	0	0	0	0	0	0						
874+00.00	113	113	0	113	123			123	160	-47	0	0	0	0	0	0						
874+50.00	100	100	0	100	117			117	152	-52	0	0	0	0	0	0						
875+00.00	68	68	0	68	89			89	116	-48	0	0	0	0	0	0						
875+50.00	61	61	0	61	59			59	77	-16	0	0	0	0	0	0						
876+00.00	61	61	0	61	39			39	51	10	0	0	0	0	0	0						
876+50.00	61	61	0	61	28			28	36	25	0	0	0	0	0	0						
877+00.00	68	68	0	68	15			15	20	49	0	0	0	0	0	0						
877+50.00	71	71	0	71	1			1	1	70	0	0	0	0	0	0						
878+00.00	67	67	0	67	7			7	9	58	0	0	0	0	0	0						
878+50.00	68	68	0	68	19			19	25	43	0	0	0	0	0	0						
879+00.00	21	21	0	21	7			7	9	12	0	0	0	0	0	0						
879+50.00	0	0	0	0	0			0	0	0	0	0	0	0	0	0						
880+00.00	0	0	0	0	0			0	0	0	0	0	0	0	0	0						
882+00.00	0	0	0	0	0			0	0	0	0	0	0	0	0	0						
882+50.00	67	67	0	67	54			54	70	-3	0	0	0	0	0	0						
883+00.00	102	102	0	102	47			47	61	41	0	0	0	0	0	0						
883+50.00	112	112	0	112	23			23	30	82	0	0	0	0	0	0						
884+00.00	0	0	0	0	0			0	0	0	0	0	0	0	0	0						
884+50.00	109	109	0	109	11			11	14	95	0	0	0	0	0	0						
885+50.00	83	83	0	83	31			31	40	43	0	0	0	0	0	0						
886+00.00	79	79	0	79	40			40	52	27	0	0	0	0	0	0						
886+50.00	78	78	0	78	36			36	47	31	0	0	0	0	0	0						
887+00.00	72	72	0	72	34			34	44	28	0	0	0	0	0	0						
887+50.00	64	64	0	64	34			34	44	20	0	0	0	0	0	0						
888+00.00	60	60	0	60	34			34	44	16	0	0	0	0	0	0						
888+50.00	59	59	0	59	33			33	43	16	0	0	0	0	0	0						
889+00.00	59	59	0	59	28			28	36	23	0	0	0	0	0	0						
889+50.00	59	59	0	59	26			26	34	25	0	0	0	0	0	0						
890+00.00	76	76	0	76	15			15	20	57	0	0	0	0	0	0						
890+50.00	80	80	0	80	0			0	0	80	0	0	0	0	0	0						
891+00.00	35	35	0	35	9			9	12	23	0	0	0	0	0	0						
891+50.00	59	59	0	59	46			46	60	-1	0	0	0	0	0	0						
892+00.00	58	58	0	58	51			51	66	-8	0	0	0	0	0	0						
892+50.00	59	59	0	59	40			40	52	7	0	0	0	0	0	0						
893+00.00	60	60	0	60	28			28	36	24	0	0	0	0	0	0						
893+50.00	78	78	0	78	11			11	14	64	0	0	0	0	0	0						
894+00.00	25	25	0	25	0			0	0	25	0	0	0	0	0	0						
894+50.00	82	82	0	82	1			1	1	81	0	0	0	0	0	0						
895+00.00	73	73	0	73	1			1	1	72	0	0	0	0	0	0						
895+50.00	14	14	0	14	0			0	0	14	0	0	0	0	0	0						
896+00.00	75	75	0	75	1			1	1	74	0	0	0	0	0	0						
896+50.00	60	60	0	60	35			35	46	15	0	0	0	0	0	0						
897+00.00	59	59	0	59	43			43	56	3	0	0	0	0	0	0						
897+50.00	61	61	0	61	53			53	69	-8	0	0	0	0	0	0						
898+00.00	61	61	0	61	84			84	109	-48	0	0	0	0	0	0						
898+50.00	62	62	0	62	80			80	104	-42	0	0	0	0	0	0						
899+00.00	64	64	0	64	79			79	103	-39	0	0	0	0	0	0						
899+50.00	66	66	0	66	75			75	98	-32	0	0	0	0	0	0						
900+00.00	69	69	0	69	75			75	98	-29	0	0	0	0	0	0						
900+50.00	72	72	0	72	71			71	92	-20	0	0	0	0	0	0						
901+00.00	77	77	0	77	44			44	57	20	0	0	0	0	0	0						
901+50.00	85	85	0	85	23			23	30	55	0	0	0	0	0	0						
902+00.00	92	92	0	92	58			58	75	17	0	0	0	0	0	0						
902+50.00																						
STAGE1C																						
Totals:	3,918	3,918	0	3,918	2,662	0	0	2,662	3,461	458	0	0	0	0	0	0						

FILE NO.	ENGLISH	DESIGN TEAM	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)-3H-57	SHEET NUMBER T.5

Refer to Standard Road Plans EW-101 and EW-102.

TABULATION OF TEMPLATE QUANTITIES AND ADJUSTMENTS

107-28
04-21-15

Station	Cut				Fill						Checks (EW-102)		Topsoil									
	[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]	[21]	[22]
	Total Cut Unadjusted Volume	Total Class 10 Unadjusted Volume	Topsoil Cut Volume	Total Cut Adjusted	Total Fill Unadjusted Volume	Existing Topsoil Stripping Undercut (+ Fill)	Existing Pavement Undercut (+Fill)	Total Fill Adjusted	Total Fill Adjusted w/ Weighted Average 1.3 Shrink Factor	Total Cut Adjusted Minus Fill w/ Shrink	Approx. Fill Vol. Below 5' & Above 20' w/ Shrink	Approx. Fill Volume Below 3' w/ Shrink	Topsoil Stripping Undercut Volume	Topsoil Placement Undercut Volume	Topsoil Placement With 1.4 Shrink Factor	Topsoil Stripping Minus Topsoil Placement w/Shrink						
STALLMAN																						
4874+50.00	49	44	5	44	0	5	21	26	34	10	0	0	5	4	6	-1						
4874+79.34	27	24	3	24	0	3	15	18	23	1	0	0	3	2	3	0						
4875+00.00	8	7	1	7	0	1	6	7	9	-2	0	0	1	1	1	0						
4875+07.57	4	3	1	3	0	1	3	4	5	-2	0	0	1	0	0	1						
4875+11.36	27	13	14	13	16	14		30	39	-26	0	0	14	6	8	6						
4875+43.95	4	0	4	0	8	4		12	16	-16	0	0	4	1	1	3						
4875+50.00	5	1	4	1	7	4		11	14	-13	0	0	4	0	0	4						
4875+55.65																						
STALLMAN																						
Totals:	124	92	32	92	31	32	45	108	141	-49	0	0	32	14	20	13						

FILE NO.	ENGLISH	DESIGN TEAM	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)-3H-57	SHEET NUMBER T.6

Refer to Standard Road Plans EW-101 and EW-102.

TABULATION OF TEMPLATE QUANTITIES AND ADJUSTMENTS

107-28
04-21-15

Station	Cut				Fill						Checks (EW-102)		Topsoil									
	[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]	[21]	[22]
	Total Cut Unadjusted Volume	Total Class 10 Unadjusted Volume	Topsoil Cut Volume	Total Cut Adjusted	Total Fill Unadjusted Volume	Existing Topsoil Stripping Undercut (+ Fill)	Existing Pavement Undercut (+Fill)	Total Fill Adjusted	Total Fill Adjusted w/ Weighted Average 1.3 Shrink Factor	Total Cut Adjusted Minus Fill w/ Shrink	Approx. Fill Vol. Below 5' & Above 20' w/ Shrink	Approx. Fill Volume Below 3' w/ Shrink	Topsoil Stripping Undercut Volume	Topsoil Placement Undercut Volume	Topsoil Placement With 1.4 Shrink Factor	Topsoil Stripping Minus Topsoil Placement w/Shrink						
ML151																						
844+00.00																						
844+50.00	32	26	6	26	0	6		6	8	18	0	0	6	4	6	0						
845+00.00	35	21	14	21	0	14	57	14	18	3	0	0	14	2	3	11						
845+50.00	35	35	0	35	0		60	0	0	35	0	0	0	2	3	-3						
846+00.00	54	48	6	48	0	6	62	6	8	40	0	0	6	3	4	2						
846+50.00	40	38	2	38	0	2	65	2	3	35	0	0	2	2	3	-1						
847+00.00	47	41	6	41	1	6	67	7	9	32	0	0	6	2	3	3						
847+50.00	46	41	5	41	2	5	69	7	9	32	0	0	5	3	4	1						
848+00.00	49	45	4	45	1	4	72	5	7	39	0	0	4	5	7	-3						
848+50.00	101	93	8	93	2	8	74	10	13	80	0	0	8	8	11	-3						
849+00.00	120	66	54	66	1	54	77	55	72	-6	0	0	54	4	6	48						
850+00.00	143	143	0	143	99		81	99	129	14	0	0	0	37	52	-52						
850+50.00	332	276	56	276	204	56	83	260	338	-62	0	0	56	75	105	-49						
851+00.00	521	435	86	435	309	86	83	395	514	-79	0	0	86	118	165	-79						
851+50.00	590	496	94	496	378	94	84	472	614	-118	0	0	94	128	179	-85						
852+00.00	671	569	102	569	560	102	83	662	861	-292	0	0	102	139	195	-93						
852+50.00	763	653	110	653	787	110	81	897	1,166	-513	0	0	110	150	210	-100						
853+00.00	900	782	118	782	1,027	118	78	1,145	1,489	-707	0	0	118	160	224	-106						
853+50.00	1,054	926	128	926	1,287	128	76	1,415	1,840	-914	0	0	128	175	245	-117						
854+00.00	1,199	1,061	138	1,061	1,501	138	73	1,639	2,131	-1,070	0	0	138	191	267	-129						
854+50.00	1,362	1,217	145	1,217	1,648	145	71	1,793	2,331	-1,114	0	0	145	204	286	-141						
855+00.00	1,504	1,352	152	1,352	1,816	152	68	1,968	2,558	-1,206	0	0	152	216	302	-150						
855+50.00	1,649	1,490	159	1,490	2,010	159	66	2,169	2,820	-1,330	0	0	159	227	318	-159						
856+00.00	1,788	1,621	167	1,621	2,225	167	64	2,392	3,110	-1,489	0	0	167	238	333	-166						
858+50.00	1,323	1,202	121	1,202	1,145	121	62	1,266	1,646	-444	0	0	121	167	234	-113						
859+00.00	1,394	1,273	121	1,273	550	121	60	671	872	401	0	0	121	161	225	-104						
859+50.00	1,217	1,109	108	1,109	671	108	48	779	1,013	96	0	0	108	147	206	-98						
860+00.00	968	868	100	868	762	100	60	862	1,121	-253	0	0	100	136	190	-90						
860+50.00	651	571	80	571	823	80	60	903	1,174	-603	0	0	80	105	147	-67						
861+00.00	372	311	61	311	836	61	60	897	1,166	-855	0	0	61	72	101	-40						
861+50.00	263	206	57	206	796	57	60	853	1,109	-903	0	0	57	63	88	-31						
862+00.00	197	142	55	142	697	55	60	752	978	-836	0	0	55	58	81	-26						
862+50.00	143	93	50	93	549	50	63	599	779	-686	0	0	50	52	73	-23						
863+00.00	111	63	48	63	423	48	67	471	612	-549	0	0	48	50	70	-22						
863+50.00	78	30	48	30	345	48	70	393	511	-481	0	0	48	53	74	-26						
864+50.00	206	82	124	82	926	124	83	1,050	1,365	-1,283	0	0	124	169	237	-113						
865+00.00	171	88	83	88	804	83	94	887	1,153	-1,065	0	0	83	120	168	-85						
865+50.00	201	110	91	110	1,087	91	83	1,178	1,531	-1,421	0	0	91	126	176	-85						
866+00.00	209	115	94	115	1,181	94	69	1,275	1,658	-1,543	0	0	94	119	167	-73						
868+50.00	141	86	55	86	410	55	64	465	605	-519	0	0	55	62	87	-32						
869+00.00	188	101	87	101	487	87	39	574	746	-645	0	0	87	113	158	-71						
869+50.00	172	62	110	62	959	110	60	1,069	1,390	-1,328	0	0	110	157	220	-110						
870+00.00	169	59	110	59	916	110	72	1,026	1,334	-1,275	0	0	110	157	220	-110						
870+50.00	178	66	112	66	916	112	73	1,028	1,336	-1,270	0	0	112	152	213	-101						
871+00.00	164	64	100	64	727	100	66	827	1,075	-1,011	0	0	100	125	175	-75						
871+50.00	152	65	87	65	464	87	59	551	716	-651	0	0	87	102	143	-56						
872+00.00	179	94	85	94	378	85	56	463	602	-508	0	0	85	99	139	-54						
872+50.00	205	122	83	122	314	83	55	397	516	-394	0	0	83	96	134	-51						
873+00.00	195	141	54	141	156	54	55	210	273	-132	0	0	54	61	85	-31						
873+50.00	219	173	46	173	18	46	61	64	83	90	0	0	46	27	38	8						
874+00.00	282	235	47	235	14	47	75	61	79	156	0	0	47	33	46	1						
874+50.00	344	316	28	316	8	28	91	36	47	269	0	0	28	44	62	-34						
875+00.00	427	388	39	388	1	39	110	40	52	336	0	0	39	54	76	-37						
875+50.00	314	278	36	278	0	36	97	36	47	231	0	0	36	39	55	-19						
876+00.00	161	141	20	141	0	20	65	20	26	115	0	0	20	19	27	-7						
876+50.00	239	206	33	206	11	33	57	44	57	149	0	0	33	28	39	-6						
877+00.00	287	240	47	240	31	47	57	78	101	139	0	0	47	34	48	-1						
877+50.00	223	184	39	184	50	39	57	89	116	68	0	0	39	31	43	-4						
878+00.00	193	154	39	154	60	39	57	99	129	25	0	0	39	35	49	-10						
878+50.00	151	105	46	105	55	46	59	101	131	-26	0	0	46	40	56	-10						
879+00.00	89	41	48	41	148	48	63	196	255	-214	0	0	48	46	64	-16						
879+50.00	64	15	49	15	272	49	67	321	417	-402	0	0	49	51	71	-22						
880+00.00	109	50	59	50	420	59	71	479	623	-573	0	0	59	60	84	-25						
882+00.00	156	72	84	72	726	84	88	810	1,053	-981	0	0	84	88	123	-39						
882+50.00	98	28	70	28	484	70	82	554	720	-692	0	0	70	75	105	-35						
883+00.00	84	27	57	27	169	57	85	226	294	-267	0	0	57	56	78	-21						
883+50.00	99	58	41	58	63	41	94	104	135	-77	0	0	41	43	60	-19						
884+00.00	147	87	60	87	9	60	101	69	90	-3	0	0	60	19	27	33						
Subtotals:	25,968	21,396	4,572	21,396	33,719	4,572	4,629	38,291	49,778	-28,382	0	0	4,572	5,637	7,892	-3,320						

Refer to Standard Road Plans EW-101 and EW-102.

TABULATION OF TEMPLATE QUANTITIES AND ADJUSTMENTS

107-28
04-21-15

Station	Cut				Fill						Checks (EW-102)		Topsoil									
	[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]	[21]	[22]
	Total Cut Unadjusted Volume	Total Class 10 Unadjusted Volume	Topsoil Cut Volume	Total Cut Adjusted	Total Fill Unadjusted Volume	Existing Topsoil Stripping Undercut (+ Fill)	Existing Pavement Undercut (+Fill)	Total Fill Adjusted	Total Fill Adjusted w/ Weighted Average 1.3 Shrink Factor	Total Cut Adjusted Minus Fill w/ Shrink	Approx. Fill Vol. Below 5' & Above 20' w/ Shrink	Approx. Fill Volume Below 3' w/ Shrink	Topsoil Stripping Undercut Volume	Topsoil Placement Undercut Volume	Topsoil Placement With 1.4 Shrink Factor	Topsoil Stripping Minus Topsoil Placement w/Shrink						
884+00.00	173	173	0	173	0			0	0	173	0	0	0	19	27	-27						
884+50.00	244	216	28	216	0	28	100	28	36	180	0	0	28	33	46	-18						
885+00.00	319	277	42	277	0	42	95	42	55	222	0	0	42	48	67	-25						
885+50.00	441	380	61	380	7	61	83	68	88	292	0	0	61	72	101	-40						
886+00.00	461	399	62	399	19	62	75	81	105	294	0	0	62	73	102	-40						
886+50.00	480	422	58	422	25	58	75	83	108	314	0	0	58	67	94	-36						
887+00.00	495	437	58	437	28	58	73	86	112	325	0	0	58	63	88	-30						
887+50.00	508	449	59	449	28	59	68	87	113	336	0	0	59	61	85	-26						
888+00.00	520	461	59	461	27	59	61	86	112	349	0	0	59	59	83	-24						
888+50.00	519	462	57	462	23	57	56	80	104	358	0	0	57	58	81	-24						
889+00.00	510	455	55	455	13	55	55	68	88	367	0	0	55	58	81	-26						
889+50.00	492	437	55	437	9	55	55	64	83	354	0	0	55	60	84	-29						
890+00.00	451	411	40	411	7	40	55	47	61	350	0	0	40	51	71	-31						
890+50.00	753	686	67	686	4	67	55	71	92	594	0	0	67	73	102	-35						
891+50.00	313	271	42	271	0	42	55	42	55	216	0	0	42	36	50	-8						
892+00.00	303	260	43	260	0	43	55	43	56	204	0	0	43	34	48	-5						
892+50.00	292	250	42	250	0	42	55	42	55	195	0	0	42	26	36	6						
893+00.00	277	235	42	235	0	42	55	42	55	180	0	0	42	25	35	7						
893+50.00	792	658	134	658	10	134	55	144	187	471	0	0	134	87	122	12						
895+00.00	226	188	38	188	10	38	54	48	62	126	0	0	38	29	41	-3						
895+50.00	193	164	29	164	13	29	54	42	55	109	0	0	29	25	35	-6						
896+00.00	229	189	40	189	18	40	55	58	75	114	0	0	40	32	45	-5						
896+50.00	243	191	52	191	29	52	55	81	105	86	0	0	52	40	56	-4						
897+00.00	213	164	49	164	30	49	56	79	103	61	0	0	49	36	50	-1						
897+50.00	176	126	50	126	48	50	56	98	127	-2	0	0	50	37	52	-2						
898+00.00	135	81	54	81	70	54	57	124	161	-80	0	0	54	42	59	-5						
898+50.00	127	73	54	73	66	54	58	120	156	-83	0	0	54	43	60	-6						
899+00.00	129	76	53	76	60	53	59	113	147	-71	0	0	53	42	59	-6						
899+50.00	119	72	47	72	48	47	61	95	124	-52	0	0	47	35	49	-2						
900+00.00	111	69	42	69	43	42	64	85	111	-42	0	0	42	29	41	1						
900+50.00	116	74	42	74	32	42	66	74	96	-22	0	0	42	28	39	3						
901+00.00	104	69	35	69	24	35	69	59	77	-8	0	0	35	25	35	0						
901+50.00	94	66	28	66	30	28	75	58	75	-10	0	0	28	21	29	-1						
902+00.00	101	69	32	69	36	32	83	68	88	-19	0	0	32	22	31	1						
902+50.00	100	72	28	72	25	28	90	53	69	3	0	0	28	23	32	-4						
975+00.00	127	92	35	92	25	35	63	60	78	14	0	0	35	33	46	-11						
975+50.00	90	58	32	58	35	32	69	67	87	-29	0	0	32	27	38	-6						
976+00.00	71	43	28	43	47	28	67	75	98	-55	0	0	28	22	31	-3						
976+50.00	73	44	29	44	54	29	67	83	108	-64	0	0	29	24	34	-5						
977+00.00	78	46	32	46	73	32	67	105	137	-91	0	0	32	28	39	-7						
977+50.00	94	47	47	47	141	47	68	188	244	-197	0	0	47	29	41	6						
978+00.00	118	58	60	58	166	60	73	226	294	-236	0	0	60	43	60	0						
978+50.00	126	66	60	66	135	60	76	195	254	-188	0	0	60	57	80	-20						
979+00.00	182	124	58	124	144	58	76	202	263	-139	0	0	58	60	84	-26						
979+50.00	261	178	83	178	1,009	83	76	1,092	1,420	-1,242	0	0	83	87	122	-39						
980+00.00	259	160	99	160	1,563	99	59	1,662	2,161	-2,001	0	0	99	104	146	-47						
980+50.00	246	176	70	176	792	70	47	862	1,121	-945	0	0	70	62	87	-17						
981+00.00	174	120	54	120	526	54	63	580	754	-634	0	0	54	45	63	-9						
981+50.00	102	53	49	53	429	49	73	478	621	-568	0	0	49	48	67	-18						
982+00.00	101	63	38	63	148	38	68	186	242	-179	0	0	38	35	49	-11						
982+50.00	91	54	37	54	148	37	66	185	241	-187	0	0	37	35	49	-12						
983+00.00	155	120	35	120	64	35	66	99	129	-9	0	0	35	33	46	-11						
983+50.00	230	196	34	196	0	34	67	34	44	152	0	0	34	33	46	-12						
984+00.00	170	136	34	136	25	34	70	59	77	59	0	0	34	33	46	-12						
984+50.00																						
ML151																						
Totals:	39,475	32,312	7,163	32,312	40,025	7,163	8,103	47,188	61,345	-29,033	0	0	7,163	7,987	11,182	-4,019						

Refer to Standard Road Plans EW-101 and EW-102.

TABULATION OF TEMPLATE QUANTITIES AND ADJUSTMENTS

107-28
04-21-15


Station	Cut				Fill						Checks (EW-102)		Topsoil									
	[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]	[21]	[22]
	Total Cut Unadjusted Volume	Total Class 10 Unadjusted Volume	Topsoil Cut Volume	Total Cut Adjusted	Total Fill Unadjusted Volume	Existing Topsoil Stripping Undercut (+ Fill)	Existing Pavement Undercut (+Fill)	Total Fill Adjusted	Total Fill Adjusted w/ Weighted Average 1.3 Shrink Factor	Total Cut Adjusted Minus Fill w/ Shrink	Approx. Fill Vol. Below 5' & Above 20' w/ Shrink	Approx. Fill Volume Below 3' w/ Shrink	Topsoil Stripping Undercut Volume	Topsoil Placement Undercut Volume	Topsoil Placement With 1.4 Shrink Factor	Topsoil Stripping Minus Topsoil Placement w/Shrink						
Summary:																						
CEMETERY	583	509	74	509	69	74	367	510	663	-154	0	0	74	76	107	-33						
CHURCH	547	439	108	439	312	108	208	628	817	-378	0	0	108	81	114	-6						
LOSEY	258	215	43	215	131	43	100	274	357	-142	0	0	43	36	51	-8						
PRAIRIE	92	72	20	72	81	20	90	191	249	-177	0	0	20	20	28	-8						
STAGE1C	3,918	3,918	0	3,918	2,662	0	0	2,662	3,461	458	0	0	0	0	0	0						
STALLMAN	124	92	32	92	31	32	45	108	141	-49	0	0	32	14	20	13						
ML151	39,475	32,312	7,163	32,312	40,025	7,163	8,103	47,188	61,345	-29,033	0	0	7,163	7,987	11,182	-4,019						
MSE WALL 1	15,482	0	0	15,482	0	0	0	0	0	15,482	0	0	0	0	0	0						
MSE WALL 2	2,470	0	0	2,470	0	0	0	0	0	2,470	0	0	0	0	0	0						
MSE WALL 3	6,845	0	0	6,845	0	0	0	0	0	6,845	0	0	0	0	0	0						
STAGE 2B	590	0	0	590	574	0	0	0	746	-156	0	0	0	0	0	0						
UPRR S. ABUT.	3,386	0	0	3,386	1,797	0	0	0	2,336	1,050	0	0	0	0	0	0						
UPRR N. ABUT.	3,629	0	0	3,629	257	0	0	0	334	3,295	0	0	0	0	0	0						
P. CREEK S. ABUT.	1,867	0	0	1,867	656	0	0	0	853	1,014	0	0	0	0	0	0						
P. CREEK N. ABUT.	2,526	0	0	2,526	634	0	0	0	824	1,702	0	0	0	0	0	0						
DD1 S. ABUT.	2,654	0	0	2,654	346	0	0	0	450	2,204	0	0	0	0	0	0						
DD1 N. ABUT.	1,787	0	0	1,787	695	0	0	0	904	883	0	0	0	0	0	0						
Project Totals:	86,233	37,557	7,440	78,793	48,270	7,440	8,913	51,561	73,480	5,314	0	0	7,440	8,214	11,502	-4,061						

FILE NO.	ENGLISH	DESIGN TEAM	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)-3H-57	SHEET NUMBER T.9

LEGEND

EXISTING		PROPOSED (AS-BUILT)
(SS)	SANITARY SEWER	SS
(ST)	STORM SEWER	ST
	SUBDRAIN	
(FM)	FORCE MAIN	FM
(W)	WATER	W
(G)	GAS	G
(S)	STEAM	S
OHE	ELECTRICAL - OVERHEAD	OHE
(E)	ELECTRICAL - UNDERGROUND	E
OHT	TELEPHONE - OVERHEAD	OHT
(T)	TELEPHONE - UNDERGROUND	T
OHC	CATV - OVERHEAD	OHC
(C)	CATV - UNDERGROUND	C
OHF	FIBER OPTIC - OVERHEAD	OHF
(FO)	FIBER OPTIC - UNDERGROUND	FO
	FENCE LINE	
	REMOVALS	
	LIGHT POLE W/O MAST	
	LIGHT POLE W/MAST	
	FIRE HYDRANT	
	UTILITY POLE	
	GUY ANCHOR	
	TELEPHONE PEDESTAL	
	HANDHOLE	
	MANHOLE	
	VALVE, WATER OR GAS	
	CLEANOUT, STORM OR SANITARY	
	CURB AND APRON INTAKE	
OR	GRATE INTAKE	OR
	METRO RA-3 OR RA-5 INTAKE	
	METRO RA-8 INTAKE	
	FLARED END SECTION	
	UTILITY/CONTROL CABINET	
	TRAFFIC SIGNAL	
BM #	BENCHMARK	BM #
B #	SOIL BORING	B #
	VALVE MANHOLE	
	WATER BLOWOFF	

TABLE OF QUALITY LEVEL OF UTILITY INVESTIGATION IN ACCORDANCE WITH CI/ASCE 38-02		
UTILITY	OWNER	QUALITY LEVEL
EXISTING SANITARY SEWER	CITY OF CEDAR RAPIDS	C



Design drawings U.1-U.5 incorporate underground utility information based upon subsurface utility engineering practices and standard guidelines for the collection and depiction of existing subsurface utility data (CI/ASCE 38-02).

Utility quality level A: Precise horizontal and vertical location of utilities obtained by the actual exposure (or verification of previously exposed and surveyed utilities) and subsequent measurement of subsurface utilities, usually at a specific point. Minimally intrusive excavation equipment is typically used to minimize the potential for utility damage. A precise horizontal and vertical location, as well as other utility attributes, is shown on plan documents. Accuracy is typically set to 15-mm vertical and to applicable horizontal survey and mapping accuracy as defined or expected by the project owner.

Utility quality level B: Information obtained through the application of appropriate surface geophysical methods to determine the existence and approximate horizontal position of subsurface utilities. Quality level B data should be reproducible by surface geophysics at any point of their depiction. This information is surveyed to applicable tolerances defined by the project and reduced onto plan documents.

Utility quality level C: Information obtained by surveying and plotting visible above-ground utility features and by using professional judgement in correlating this information to quality level D information.

Utility quality level D: Information derived from existing records or oral recollections.

GENERAL NOTES:

1. PROTECT ALL EXISTING UTILITIES AND PAVED AREAS, INCLUDING ANY NOT SHOWN ON THESE DRAWINGS. VERIFY ALL EXISTING UTILITIES PRIOR TO CONSTRUCTION AND NOTIFY THE ENGINEER IF ANY CONFLICTS WITH THE DRAWINGS OCCUR. ANY DAMAGE TO EXISTING UTILITIES, SOD, LANDSCAPE AND/OR PAVED AREAS CAUSED BY TRENCHING, GRADING, AND PAVING OPERATIONS NOT IDENTIFIED FOR REPLACEMENT SHALL BE REPAIRED AT THE CONTRACTOR'S EXPENSE. EXISTING UTILITY LOCATIONS SHOWN ON THE DRAWINGS ARE APPROXIMATE.
2. ALL DEBRIS RESULTING FROM CONSTRUCTION OPERATIONS SHALL BE PROPERLY DISPOSED OF OFF-SITE.
3. ALL WORK TO BE COMPLETED WITHIN EASEMENTS AND PUBLIC R.O.W.
4. WORK ITEMS NOT SPECIFICALLY CALLED OUT FOR PAYMENT SHALL BE INCIDENTAL TO CONTRACT ITEMS.
5. REFER TO G-SHEETS FOR CONTROL POINT INFORMATION.
6. INSPECTION FOR SANITARY SEWER CONSTRUCTION WILL BE PROVIDED BY THE CEDAR RAPIDS PUBLIC WORKS DEPARTMENT CONSTRUCTION ENGINEERING DIVISION. PROVIDE A MINIMUM OF 72 HOURS NOTICE PRIOR TO STARTING CONSTRUCTION.
7. THE CONTRACTOR SHALL ASSIST THE CITY'S INSPECTOR WITH DAILY RECORD KEEPING INCLUDING DOCUMENTING ALL NECESSARY FIELD LOCATIONS AND MEASUREMENTS. THE CONTRACTOR IS REQUIRED TO ATTEND FINAL AND INTERMEDIATE INSPECTIONS OF THE PROJECT AND IS RESPONSIBLE FOR OPENING ALL MANHOLES FOR INSPECTION.
8. TRAFFIC CONTROL SHALL CONFORM TO OTHER PROJECT STAGING PLANS AND SHALL NOT CONFLICT WITH SAID PLAN.
9. ANY TEMPORARY GRADING AND SUBSEQUENT RESTORATION REQUIRED FOR SITE ACCESS SHALL BE INCIDENTAL TO SANITARY SEWER CONSTRUCTION.

NOTE:
THE PROPOSED SANITARY SEWER IMPROVEMENTS INCLUDED IN THESE DRAWINGS HAVE BEEN DESIGNED IN ACCORDANCE WITH THE STATEWIDE URBAN DESIGN AND SPECIFICATIONS (SUDAS) (LATEST EDITION) WITH NO DESIGN EXCEPTIONS.

LICENSED PROFESSIONAL ENGINEER
MATTHEW J. FEUERHELM
21301
IOWA

I HEREBY CERTIFY THAT THIS ENGINEERING DOCUMENT WAS PREPARED BY ME OR UNDER MY DIRECT PERSONAL SUPERVISION AND THAT I AM A DULY LICENSED PROFESSIONAL ENGINEER UNDER THE LAWS OF THE STATE OF IOWA.

Matthew Feuerhelm 9/4/18

MATTHEW J. FEUERHELM, P.E. DATE
LICENSE NUMBER: 21301
MY LICENSE RENEWAL DATE IS: DECEMBER 31, 2019

PAGES OR SHEETS COVERED BY THIS SEAL: U.1-U.5

FILE NO.	ENGLISH	DESIGN TEAM	CITY OF CEDAR RAPIDS	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	U.1

8/29/2018 1:38 PM w:\projects\cip\611 (655)\6550045 williams blvd son sewer relocation\design\6550045 design.dwg

SANITARY SEWER

UTILITY ACCESSES

* Bid Item

No.	Location Station and Offset	Type or Standard Road Plan*	Rim Elev.	Bottom Well Elev.	Notes
SMH-01	979+67.8, 152.7' Rt.	SW-301 (60")	772.03	758.34	Bolt-down lid, connected manhole joints, A-Lok Flexible Pipe Connections
SMH-02	980+26.8, 152.7' Rt.	SW-301 (60")	770.33	758.52	Bolt-down lid, connected manhole joints, A-Lok Flexible Pipe Connections
SMH-03	981+51.2, 93.4' Lt.	SW-301 (60")	769.45	759.47	Bolt-down lid, connected manhole joints, A-Lok Flexible Pipe Connections
SMH-04	980+71.2, 148.9' Lt.	SW-301 (60")	769.77	759.86	Replace Ex. Structure, bolt-down lid, connected manhole joints, A-Lok Flexible Pipe Connections

PIPES

1 LENGTH COMPUTED FROM CENTER OF STRUCTURE TO CENTER OF STRUCTURE.

No.	UTILITY ACCESS NO. FROM	UTILITY ACCESS NO. TO	TYPE	PIPE SIZE IN.	LENGTH[1] FT	SLOPE %	FLOW LINES INLET ELEVATION	FLOW LINES OUTLET ELEVATION	Pipe Profile Sheet No.	Notes
P-1	SMH-01	SMH-02	DIP	24"	59.0	0.35	758.52	758.34	U.3	Restrained Joint DIP w/ Ceramic Epoxy interior lining
P-2	SMH-02	SMH-03	DIP	24"	275.7	0.35	759.47	758.52	U.3	Restrained Joint DIP w/ Ceramic Epoxy interior lining, 48" Dia. Casing Pipe
P-3	SMH-03	SMH-04	DIP	24"	97.3	0.35	759.86	759.47	U.3	Restrained Joint DIP w/ Ceramic Epoxy interior lining, PC Concrete Arch

SANITARY SEWER ABANDONMENT, FILL AND PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.


Location	Length (LF)	Remarks
Sta. 979+91.9, 107.5' Rt. to Sta. 980+70.6, 98.9' Lt.	246	Plug upstream and downsteam ends, remove and dispose of existing cone sections. Fill pipe with flowable mortar.

REMOVE SANITARY SEWER PIPE LESS THAN OR EQUAL TO 36 IN.

Location	Length (LF)	Remarks
Sta. 979+67.8, 152.7' Rt. to Sta. 979+91.9, 107.5' Rt	50	Remove ex. 24" RCP from SMH-01 upstream to Ex. MH
Sta. 980+70.6, 98.9' Lt. to Sta. 980+71.2, 148.9' Lt.	50	Remove ex. 24" RCP to 50' downstream of SMH-04.

NOTES:


1. Temporary stream diversion may be necessary to complete sanitary sewer relocation work. Any temporary stream diversion work shall be incidental to sanitary sewer construction and not be paid for separately.
2. Dewatering shall be incidental to sanitary sewer construction and shall not be paid for separately.



FILE NO.	ENGLISH	DESIGN TEAM	CITY OF CEDAR RAPIDS	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	U.3

NOTES:


1. Confine all work to existing easements shown.
2. Suction and discharge manholes are buried (2'-3'). Contact City of Cedar Rapids Sewer Maintenance a minimum of 2 weeks prior to work for locates.
3. Plug locations shall be downstream inverts of suction manholes unless approved otherwise.
4. Submit bypass pumping plan to City of Cedar Rapids for approval. Prior to operation, bypass piping shall be pressure tested. System shall be tested and hold at 35 psi for 2 hours.
5. Existing pipe flow data:
   8" PVC (west of SMH-04) - FULL FLOW CAPACITY = 780 gpm
   24" RCP (north of SMH-04) - FULL FLOW CAPACITY = 6,450 gpm
   Flows assume gravity flow conditions. No historical data available.




FILE NO.	ENGLISH	DESIGN TEAM CITY OF CEDAR RAPIDS	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER U.4

8/29/2018 1:39 PM w:\projects\cip\611 (655)\6550045 williams blvd san sewer relocation\design\6550045 design.dwg


DETAIL A




NOTES:
1. CONCRETE SHALL BE CLASS "C" UNLESS OTHERWISE NOTED.
2. BACKFILL ABOVE PIPE ENVELOPE SHALL BE ACCORDING TO SW-101 AND SW-103.
3. PIPE ENVELOPE (W) SHALL BE ACCORDING TO SW-103.
4. SPACING OF TRANSVERSE BARS SHALL BE 12-INCHES.



SECTION OF TYPICAL MANHOLE CONNECTOR



TYPICAL PLAN




SECTION A-A

CEDAR RAPIDS METROPOLITAN AREA
STANDARD DETAILS FOR PUBLIC IMPROVEMENTS

INSTALLATION OF CONNECTED MANHOLE JOINTS

DETAIL B



PROFILE


BENCH MARK: BM1
DESCRIPTION: GIN SPIKE IN POWER POLE, EAST SIDE HWY 151, ACROSS FROM "PIT STOP"
STA. 846+60.91, 23.069' RT.
ELEV. = 763.60

UTILITIES LEGEND:
REFER TO SHEET D.1

LOCATION

U.S. 151
T-82N R-8W
SECTION 16
FAIRFAX TOWNSHIP
LINN COUNTY

0 ENGLISH 50
SCALE IN FEET




SITUATION PLAN

MSE WALL NO. 1
SITUATION PLAN

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	U.6

3:15:17 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158U06.sht



PROFILE

BENCH MARK: BM1
DESCRIPTION: GIN SPIKE IN POWER POLE, EAST SIDE HWY 151, ACROSS FROM "PIT STOP"
STA. 846+60.91, 23.069' RT.
ELEV. = 763.60


UTILITIES LEGEND:

REFER TO SHEET D.1

LOCATION

U.S. 151
T-82N R-8W
SECTION 16
FAIRFAX TOWNSHIP
LINN COUNTY

0 ENGLISH 50
SCALE IN FEET




SITUATION PLAN

MSE WALL NO. 2 SITUATION PLAN

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	U.7

3:15:20 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158U06.sht



PROFILE

BENCH MARK: BM1
DESCRIPTION: GIN SPIKE IN POWER POLE, EAST SIDE HWY 151, ACROSS FROM "PIT STOP"
STA. 846+60.91, 23.069' RT.
ELEV. = 763.60


UTILITIES LEGEND:

REFER TO SHEET D.1

LOCATION

U.S. 151
T-82N R-8W
SECTION 16
FAIRFAX TOWNSHIP
LINN COUNTY

0 ENGLISH 50
SCALE IN FEET



SITUATION PLAN

MSE WALL NO. 3
SITUATION PLAN

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	U.8

3:15:23 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158U06.sht

ESTIMATED RETAINING WALL QUANTITIES

ITEM NO.	ITEM CODE	ITEM	UNIT	TOTAL	AS BUILT QUAN.
1	2403-0100000	STRUCTURAL CONCRETE (MISCELLANEOUS)	CY	300.5	
2	2404-7775000	REINFORCING STEEL	LB	21,790	
3	2404-7775005	REINFORCING STEEL, EPOXY COATED	LB	18,095	
4	2519-1001000	FENCE, CHAIN LINK, VINYL COATED	LF	199.2	

ESTIMATE REFERENCE INFORMATION

ITEM NO.	ITEM CODE	DESCRIPTION
1	2403-0100000	STRUCTURAL CONCRETE (MISCELLANEOUS) INCLUDES MATERIAL AND LABOR ASSOCIATED WITH FURNISHING AND INSTALLING EXPANSION AND CONSTRUCTION JOINT. INCLUDES MATERIAL AND LABOR ASSOCIATED WITH FURNISHING AND INSTALLING CONCRETE TEXTURING AND CONCRETE RUSTIFICATION. INCLUDES MATERIAL AND LABOR ASSOCIATED WITH FURNISHING AND INSTALLING 4 INCH DIAMETER SUBDRAIN.
2	2404-7775000	REINFORCING STEEL - -
3	2404-7775005	REINFORCING STEEL, EPOXY COATED - -
4	2519-1001000	FENCE, CHAIN LINK, VINYL COATED - -

STRUCTURAL DESIGN

LICENSED PROFESSIONAL ENGINEER
Haiping Chen 17377
IOWA

I hereby certify that this engineering document was prepared by me or under my direct personal supervision and that I am a duly licensed Professional Engineer under the laws of the State of Iowa.

Haiping Chen 09/04/2018
Signature Date

Haiping Chen
Printed or Typed Name

My license renewal date is December 31, 2018

Pages or sheets covered by this seal: SHEETS V.1 THRU V.19

DESIGN FOR

200'-0 x VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL

BEGIN STATION 40864+75.00 NOVEMBER 2018
END STATION 40866+75.00

ESTIMATED QUANTITIES
LINN COUNTY

IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION

DESIGN SHEET NO. 1 OF 19 FILE NO. 31286 DESIGN NO. 918

DESIGN TEAM HC / TWE / SHUCK-BRITSON INC | LINN COUNTY | PROJECT NUMBER NHSX-151-3(158)--3H-57 | SHEET NUMBER V.1

GENERAL NOTES:

THIS DESIGN IS FOR A NEW 200'-0 x VARIABLE HEIGHT CAST-IN-PLACE CANTILEVER RETAINING WALL LOCATED ON US 151, SOUTH OF PRAIRIE CREEK BRIDGE IN LINN COUNTY, IA.

U.S. 151 WILL BE OPEN TO TRAFFIC DURING CONSTRUCTION. REFER TO THE TRAFFIC CONTROL PLAN INCLUDED ELSEWHERE IN THESE PLANS.

THE CITY AND UTILITY COMPANIES WHOSE FACILITIES ARE SHOWN ON THE PLANS OR KNOWN TO BE WITHIN THE CONSTRUCTION LIMITS SHALL BE NOTIFIED BY THE CONTRACTOR OF THE CONSTRUCTION STARTING DATE.

STRUCTURAL CONCRETE FOR THE FOOTING AND WALL SHALL BE CLASS 'C'.

BACKFILLING OPERATIONS SHALL BE IN ACCORDANCE WITH SECTION 2402.03.H OF THE STANDARD SPECIFICATIONS. SECTION 2403.03.N SHALL BE FOLLOWED WITH RESPECT TO SUBJECTING WALLS AND FOOTINGS TO EXTERIOR LOADS.

THE FRONTSIDE AND BACKSIDE OF THE WALL SHALL BE BACKFILLED SIMULTANEOUSLY. UNTIL THE FRONT OF THE WALL IS BACKFILLED TO GRADE, THERE SHALL NEVER BE GREATER THAN A FOOT DIFFERENCE IN HEIGHT BETWEEN THE FRONT SIDE AND BACK SIDE BACKFILL ELEVATIONS.

ALL REINFORCING BARS AND BARS NOTED AS DOWELS SUPPLIED FOR THIS STRUCTURE SHALL BE DEFORMED REINFORCEMENT UNLESS OTHERWISE NOTED OR SHOWN.

KEYWAY DIMENSIONS SHOWN ON THE PLANS ARE BASED ON NOMINAL DIMENSIONS UNLESS STATED OTHERWISE. IN ADDITION, THE BEVEL USED ON THE KEYWAY SHALL BE LIMITED TO A MAXIMUM OF 10 DEGREES FROM VERTICAL.

ALL COSTS ASSOCIATED WITH EXPANSION AND CONSTRUCTION JOINTS, INCLUDING ALL RESILANT JOINT FILLER, WATERSTOPS AND EXPANSION DOWEL ASSEMBLIES SHALL BE CONSIDERED INCIDENTAL TO THE BID ITEM "STRUCTURAL CONCRETE ('MISCELLANEOUS')".

MINIMUM CLEAR DISTANCE FROM FACE OF CONCRETE TO NEAR REINFORCING BAR IS TO BE 2" UNLESS OTHERWISE NOTED OR SHOWN.

SURCHARGE LOADING IS NOT INCLUDED IN THE DESIGN.

THE DESIGN NOMINAL BEARING RESISTANCE FOR THE FOOTING IS 5,000 PSF. THE CONTRACTOR SHALL VERIFY THE SOIL AT THE SITE MEETS THE DESIGN BEARING PRESSURE PRIOR TO PLACING ANY RETAINING WALL FOOTING CONCRETE.

THE EXCAVATION AND BACKFILLING QUANTITIES ARE INCLUDED IN THE ROADWAY PLANS.

SHOP DRAWING SUBMITTALS

SHOP DRAWINGS SHALL BE SUBMITTED FOR THE FOLLOWING ITEMS SHOWN IN THE TABLE BELOW. (NOTE ADDITIONAL SHOP DRAWINGS MAY BE REQUIRED IN ACCORDANCE WITH ARTICLE 1105.03 OF THE STANDARD SPECIFICATIONS.)

SUBMITTAL REQUIREMENTS FOR SHOP DRAWINGS SHOULD BE IN ACCORDANCE WITH ARTICLE 1105.03, OF THE STANDARD SPECIFICATIONS, FOR HIGHWAY AND BRIDGE CONSTRUCTION OF THE IOWA DEPARTMENT OF TRANSPORTATION.

SHOP DRAWINGS SHALL BE SUBMITTED WITH THE FOLLOWING NAMING CONVENTION:
(Paren)_County_DesignNumber_SubmittalDescription.pdf
Example: (090)_BlackHawk_Design915_DeckDrains.pdf

1	CHAIN LINK FENCE

SPECIFICATIONS:

DESIGN: AASHTO LRFD 7th Ed, SERIES OF 2014, EXCEPT AS NOTED IN THE CURRENT IOWA BRIDGE DESIGN MANUAL.
CONSTRUCTION: IOWA DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2015, PLUS APPLICABLE GENERAL SUPPLEMENTAL SPECIFICATIONS, DEVELOPMENTAL SPECIFICATIONS, SUPPLEMENTAL SPECIFICATIONS AND SPECIAL PROVISIONS SHALL APPLY TO CONSTRUCTION WORK ON THIS PROJECT.

DESIGN STRESSES:


DESIGN STRESSES FOR THE FOLLOWING MATERIALS ARE IN ACCORDANCE WITH THE AASHTO LRFD BRIDGE DESIGN SPECIFICATIONS, 7th Ed, SERIES OF 2014, EXCEPT AS NOTED IN THE CURRENT IOWA BRIDGE DESIGN MANUAL.
REINFORCING STEEL IN ACCORDANCE WITH AASHTO LRFD SECTION 5, GRADE 60.
CONCRETE IN ACCORDANCE WITH AASHTO SECTION 5, f'c= 4.0 KSI
STRUCTURAL STEEL IN ACCORDANCE WITH AASHTO LRFD SECTION 6. ASTM A709 GRADE 36, GRADE 50, AND GRADE 50W (AASHTO M270 GRADE 36, GRADE 50, AND GRADE 50W).

POLLUTION PREVENTION PLAN SHOWN ELSEWHERE IN THESE PLANS.

ROADWAY QUANTITIES SHOWN ELSEWHERE IN THESE PLANS.


TRAFFIC CONTROL PLAN SHOWN ELSEWHERE IN THESE PLANS.

DESIGN FOR
200'-0 x VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL
BEGIN STATION 40864+75.00
END STATION 40866+75.00
NOVEMBER 2018
GENERAL NOTES
LINN COUNTY
IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION




RETAINING WALL "A" ELEVATION

BENCH MARK NO. BM2 STA. 871+35.96, 70.098 RT, RR SPIKE IN POWER POLE, EAST SIDE HWY 151, 200' ± NORTH OF NORTH END OF RIVER BRIDGE AT BEGINNING OF CLEARING.
ELEV. =750.420, N = 705704.166 E = 2107504.303



PROPOSED PROFILE GRADE (US 151)



N

SITUATION PLAN

ALL DIMENSIONS ARE IN FEET UNLESS OTHERWISE NOTED.

SEE DESIGN NO. 518 FOR LIMITS OF REVETMENT, CLASS E.

WALL ELEVATIONS

LOCATION	STATION (US 151)	TOP OF WALL ELEVATION	BOTTOM OF FOOTING ELEVATION	WALL HEIGHT (FT.)	WALL LENGTH (FT.)
A	864+75.00	762.91	752.50	10.41	25.0
B	865+00.00	762.21	750.03	12.18	25.0
C	865+25.00	761.59	746.76	14.83	25.0
D	865+50.00	761.04	746.76	14.28	25.0
E	865+75.00	760.57	745.04	15.53	25.0
F	866+00.00	760.42	745.04	15.38	25.0
G	866+25.00	760.23	745.04	15.19	25.0
START OF WALL SLOPE	866+43.20	760.07	745.04	15.03	18.2
H	866+50.00	757.76	745.04	12.72	6.8
J	866+75.00	749.28	745.04	4.24	25.0

UTILITIES LEGEND:

FO - FIBER OPTIC - SOUTH SLOPE
G - GAS - MIDAMERICAN ENERGY
TI - TELEPHONE - SOUTH SLOPE
W3 - WATER - FAIRFAX

RETAINING WALL
AT US HIGHWAY 151
OVER PRAIRIE CREEK
T-82N R-8W
SECTION 9
FAIRFAX TOWNSHIP
LINN COUNTY
LATITUDE 41.922715°
LONGITUDE -91.783648°

TRAFFIC ESTIMATE

2013 AADT	8100	V.P.D.
2040 AADT	12,010	V.P.D.
TRUCKS	6	%
TOTAL DESIGN ESALs	2,104,152	

DESIGN FOR

200'-0 x VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL

BEGIN STATION 40864+75.00
END STATION 40866+75.00

NOVEMBER 2018


SITUATION PLAN
LINN COUNTY

IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION

DESIGN SHEET NO. 3 OF 19 FILE NO. 31286 DESIGN NO. 918


DESIGN TEAM HC / TWE / SHUCK-BRITSON INC | LINN COUNTY | PROJECT NUMBER NHSX-151-3(158)--3H-57 | SHEET NUMBER V.3

BENCH MARK NO. BM2 STA. 871+35.96, 70.098 RT, RR SPIKE IN POWER POLE, EAST SIDE HWY 151, 200' ± NORTH OF NORTH END OF RIVER BRIDGE AT BEGINNING OF CLEARING.
ELEV. 750.420, N = 705704.166 E = 2107504.303




WALL TYPICAL SECTION
(LOOKING NORTH, BETWEEN C & H)

FOUNDATION IMPROVEMENT MATERIAL UNDER THE FOOTING (CLASS A CRUSHED STONE, SECTION 4120.04 OF STANDARD SPECIFICATIONS) SHOULD HAVE A FRICTION ANGLE OF 35 DEGREES.



WALL TYPICAL SECTION
(LOOKING NORTH, BETWEEN A & C, H & J)




40865+50.00
=865+50.00 (US 151)

SECTION THRU US 151 WITH WALL SECTION
(LOOKING NORTH)

NOTE:
SEE "SITUATION PLAN" SHEET FOR RETAINING WALL STATIONS AND ELEVATIONS.

SEE DESIGN SHEETS 15 & 16 FOR SECTION DETAILS AND NOTES.

SEE ROADWAY PLANS FOR SUBDRAIN LAYOUT.



SITE PLAN

UTILITIES LEGEND:
FO - FIBER OPTIC - SOUTH SLOPE
G - GAS - MIDAMERICAN ENERGY

DESIGN FOR
200'-0 x VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL


BEGIN STATION 40864+75.00
END STATION 40866+75.00
NOVEMBER 2018

SITE PLAN
LINN COUNTY

IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION
DESIGN SHEET NO. 4 OF 19 FILE NO. 31286 DESIGN NO. 918

DESIGN TEAM HC / TWE / SHUCK-BRITSON | LINN COUNTY | PROJECT NUMBER NHSX-151-3(158)--3H-57 | SHEET NUMBER V.4

8/20/2018 8:18:24 AM tellio2 pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\BRFinal\BRG_57151158.dgn 570918S004p 11x17_pdf.pltcfg



N


STAKING DIAGRAM

NOTE:
SEE "SITUATION PLAN" SHEET FOR RETAINING WALL STATIONS AND ELEVATIONS.

SEE DESIGN SHEETS 15 & 16 FOR SECTION DETAILS AND NOTES.

DESIGN FOR
200'-0 x VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL
BEGIN STATION 40864+75.00
END STATION 40866+75.00
NOVEMBER 2018
STAKING DIAGRAM
LINN COUNTY
IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION
DESIGN SHEET NO. 5 OF 19 FILE NO. 31286 DESIGN NO. 918

8/20/2018 8:18:25 AM tellio2 pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\BRFinal\BRG_57151158.dgn 570918S005 11x17_pdf.pltcfg



NOTE:
SEE "SITUATION PLAN" SHEET FOR RETAINING WALL STATIONS AND ELEVATIONS.

SEE DESIGN SHEETS 15 & 16 FOR SECTION DETAILS AND NOTES.

DESIGN FOR

200'-0 x VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL


BEGIN STATION 40864+75.00
END STATION 40866+75.00

NOVEMBER 2018

WALL DETAILS
LINN COUNTY

IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION

DESIGN SHEET NO. 6 OF 19 FILE NO. 31286 DESIGN NO. 918



PART WALL ELEVATION

PART FOOTING PLAN

N

NOTE:
SEE "SITUATION PLAN" SHEET FOR RETAINING WALL STATIONS AND ELEVATIONS.

SEE DESIGN SHEETS 15 & 16 FOR SECTION DETAILS AND NOTES.

DESIGN FOR

200'-0 x VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL

BEGIN STATION 40864+75.00
END STATION 40866+75.00

NOVEMBER 2018

WALL DETAILS
LINN COUNTY


IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION

DESIGN SHEET NO. 7 OF 19 FILE NO. 31286 DESIGN NO. 918

DESIGN TEAM HC / TWE / SHUCK-BRITSON

LINN COUNTY | PROJECT NUMBER NHSX-151-3(158)--3H-57 | SHEET NUMBER V.7

8/20/2018 8:18:28 AM tellio2 pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\BRFinal\BRG_57151158.dgn 570918S007 11x17_pdf.pltcfg



NOTE:
SEE "SITUATION PLAN" SHEET FOR RETAINING WALL STATIONS AND ELEVATIONS.

SEE DESIGN SHEETS 15 & 16 FOR SECTION DETAILS AND NOTES.

DESIGN FOR

200'-0 x VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL

BEGIN STATION 40864+75.00
END STATION 40866+75.00

NOVEMBER 2018

WALL DETAILS
LINN COUNTY


IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION

DESIGN SHEET NO. 8 OF 19 FILE NO. 31286 DESIGN NO. 918

DESIGN TEAM HC / TWE / SHUCK-BRITSON

LINN COUNTY | PROJECT NUMBER NHSX-151-3(158)--3H-57 | SHEET NUMBER V.8

8/20/2018 8:18:29 AM tellio2 pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\BRFinal\BRG_57151158.dgn 570918S008 11x17_pdf.pltcfg



FOOTING REINFORCING PLAN
(TOP BAR REINFORCING)

FOOTING REINFORCING PLAN
(BOTTOM BAR REINFORCING)

N

NOTE:
SEE "SITUATION PLAN" SHEET FOR RETAINING WALL STATIONS AND ELEVATIONS.

SEE DESIGN SHEETS 15 & 16 FOR SECTION DETAILS AND NOTES.


RETAINING WALL NOT SHOWN FOR CLARITY.

DESIGN FOR
200'-0 x VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL
BEGIN STATION 40864+75.00
END STATION 40866+75.00
NOVEMBER 2018
FOOTING REINFORCING
LINN COUNTY
IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION
DESIGN SHEET NO. 9 OF 19 FILE NO. 31286 DESIGN NO. 918

DESIGN TEAM HC / TWE / SHUCK-BRITSON

LINN COUNTY | PROJECT NUMBER NHSX-151-3(158)--3H-57 | SHEET NUMBER V.9

8/20/2018 8:18:30 AM tellio2 pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\BRFinal\BRG_57151158.dgn 570918S009 11x17_pdf.pltcfg



FOOTING REINFORCING PLAN
(TOP BAR REINFORCING)

FOOTING REINFORCING PLAN
(BOTTOM BAR REINFORCING)

N

NOTE:
SEE "SITUATION PLAN" SHEET FOR RETAINING WALL STATIONS AND ELEVATIONS.

SEE DESIGN SHEETS 15 & 16 FOR SECTION DETAILS AND NOTES.

RETAINING WALL NOT SHOWN FOR CLARITY.

DESIGN FOR
200'-0 x VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL

BEGIN STATION 40864+75.00
END STATION 40866+75.00
NOVEMBER 2018

FOOTING REINFORCING
LINN COUNTY


IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION

DESIGN SHEET NO. 10 OF 19 FILE NO. 31286 DESIGN NO. 918

DESIGN TEAM HC / TWE / SHUCK-BRITSON

LINN COUNTY | PROJECT NUMBER NHSX-151-3(158)--3H-57 | SHEET NUMBER V.10

8/20/2018 8:18:31 AM tellio2 pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\BRFinal\BRG_57151158.dgn 570918S010 11x17_pdf.pltcfg



FOOTING REINFORCING PLAN
(TOP BAR REINFORCING)

FOOTING REINFORCING PLAN
(BOTTOM BAR REINFORCING)

N


NOTE:
SEE "SITUATION PLAN" SHEET FOR RETAINING WALL STATIONS AND ELEVATIONS.

SEE DESIGN SHEETS 15 & 16 FOR SECTION DETAILS AND NOTES.

RETAINING WALL NOT SHOWN FOR CLARITY.

DESIGN FOR
200'-0 × VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL
BEGIN STATION 40864+75.00
END STATION 40866+75.00
NOVEMBER 2018
FOOTING REINFORCING
LINN COUNTY
IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION
DESIGN SHEET NO. 11 OF 19 FILE NO. 31286 DESIGN NO. 918

DESIGN TEAM HC / TWE / SHUCK-BRITSON | LINN COUNTY | PROJECT NUMBER NHSX-151-3(158)--3H-57 | SHEET NUMBER V.11



PART WALL ELEVATION
(BACK SIDE BAR REINFORCING)

PART WALL ELEVATION
(FRONT SIDE BAR REINFORCING)

NOTE:
SEE "SITUATION PLAN" SHEET FOR RETAINING WALL STATIONS AND ELEVATIONS.

SEE DESIGN SHEETS 15 & 16 FOR SECTION DETAILS AND NOTES.

CHAIN LINK FENCE NOT SHOWN FOR CLARITY SEE DESIGN SHEETS 18 & 19 FOR DETAILS.

SEE DESIGN SHEETS 9 THRU 11 FOR FOOTING REINFORCING.

DESIGN FOR
200'-0 x VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL

BEGIN STATION 40864+75.00 NOVEMBER 2018
END STATION 40866+75.00

WALL REINFORCING
LINN COUNTY


IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION

DESIGN SHEET NO. 12 OF 19 FILE NO. 31286 DESIGN NO. 918

DESIGN TEAM HC / TWE / SHUCK-BRITSON

LINN COUNTY | PROJECT NUMBER NHSX-151-3(158)--3H-57 | SHEET NUMBER V.12

8/20/2018 8:18:34 AM tellio2 pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\BRFinal\BRG_57151158.dgn 570918S012 11x17_pdf.pltcfg



PART WALL ELEVATION
(BACK SIDE BAR REINFORCING)

PART WALL ELEVATION
(FRONT SIDE BAR REINFORCING)

NOTE:
SEE "SITUATION PLAN" SHEET FOR RETAINING WALL STATIONS AND ELEVATIONS.

SEE DESIGN SHEETS 15 & 16 FOR SECTION DETAILS AND NOTES.

CHAIN LINK FENCE NOT SHOWN FOR CLARITY SEE DESIGN SHEETS 18 & 19 FOR DETAILS.

SEE DESIGN SHEETS 9 THRU 11 FOR FOOTING REINFORCING.

DESIGN FOR

200'-0 x VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL

BEGIN STATION 40864+75.00
END STATION 40866+75.00

NOVEMBER 2018


WALL REINFORCING
LINN COUNTY

IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION

DESIGN SHEET NO. 13 OF 19 FILE NO. 31286 DESIGN NO. 918

DESIGN TEAM HC / TWE / SHUCK-BRITSON

LINN COUNTY | PROJECT NUMBER NHSX-151-3(158)--3H-57 | SHEET NUMBER V.13



PART WALL ELEVATION
(BACK SIDE BAR REINFORCING)

NOTE:
5d6 & 5d7 HOOPS ARE SPACED EQUALLY WITH VERTICAL OR DOWEL REINFORCING.

PART WALL ELEVATION
(FRONT SIDE BAR REINFORCING)

NOTE:
SEE "SITUATION PLAN" SHEET FOR RETAINING WALL STATIONS AND ELEVATIONS.

SEE DESIGN SHEETS 15 & 16 FOR SECTION DETAILS AND NOTES.

CHAIN LINK FENCE NOT SHOWN FOR CLARITY SEE DESIGN SHEETS 18 & 19 FOR DETAILS.

SEE DESIGN SHEETS 9 THRU 11 FOR FOOTING REINFORCING.

DESIGN FOR

200'-0 × VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL

BEGIN STATION 40864+75.00
END STATION 40866+75.00


NOVEMBER 2018

WALL REINFORCING
LINN COUNTY


IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION

DESIGN SHEET NO. 14 OF 19 FILE NO. 31286 DESIGN NO. 918


DESIGN TEAM HC / TWE / SHUCK-BRITSON INC | LINN COUNTY | PROJECT NUMBER NHSX-151-3(158)--3H-57 | SHEET NUMBER V.14




DETAIL A




DETAIL B



DETAIL C




SECTION D-D




SECTION A-A

(LOOKING NORTH, BETWEEN A-C & H-J)



SECTION B-B

(LOOKING NORTH, BETWEEN C-H)



SECTION C-C

(LOOKING NORTH, BETWEEN H-J)

KEYWAY NOTE:

NOTE: KEYWAYS SHALL BE FORMED IN THE FOOTING BETWEEN THE PROTRUDING WALL REINFORCING BARS. KEYWAYS SHALL BE CONTINUOS BETWEEN WALL JOINTS AND SHALL TERMINATE WITH APPROXIMATELY 6 INCHES CLEARANCE FROM WALL JOINTS OR WALL ENDS. KEYWAYS FOR WALL SECTIONS SHALL BE FORMED WITH BEVELED 2"x6" LUMBER.

NOTE:

SEE "SITUATION PLAN" SHEET FOR RETAINING WALL STATIONS AND ELEVATIONS.

SEE DESIGN SHEETS 16 FOR ADDITIONAL SECTION DETAILS AND NOTES.

SEE ROADWAY PLANS FOR SUBDRAIN LAYOUT.

DESIGN FOR

200'-0 x VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL

BEGIN STATION 40864+75.00

END STATION 40866+75.00

NOVEMBER 2018

RETAINING WALL DETAILS LINN COUNTY


IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION

DESIGN SHEET NO. 15 OF 19 FILE NO. 31286 DESIGN NO. 918


DESIGN TEAM HC / TWE / SHUCK-BRITSON

LINN COUNTY | PROJECT NUMBER NHSX-151-3(158)--3H-57 | SHEET NUMBER V.15

8/20/2018 8:18:37 AM tellio2 pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\BRFinal\BRG_57151158.dgn 570918S015 11x17_pdf.pltcfg




WALL EXPANSION JOINT DETAIL



WALL CONSTRUCTION JOINT DETAIL

BENT BAR DETAILS



NOTE: ALL DIMENSIONS ARE OUT TO OUT. D = PIN DIAMETER.

NON-COATED REINFORCING STEEL - FOOTING

BAR	LOCATION	SHAPE	NO.	LENGTH	WEIGHT
5f1	FOOTING TRANSV. BOTT. (SECT. A-A & C-C)	—	78	10'-2	827
9f2	FOOTING TRANSV. TOP (SECT. B-B)	—	215	14'-2	10,356
5f3	FOOTING LONGIT. TOP & BOTT. (SECT. B-B & C-C)	—	82	27'-5	2345
5f4	FOOTING LONGIT. TOP & BOTT. (SECT. A-A & B-B)	—	82	24'-8	2110
5f5	FOOTING TRANSV. BOTT. (SECT. B-B)	—	130	14'-2	1921
5f6	FOOTING LONGIT. TOP & BOTT. (SECT. A-A & B-B)	—	52	26'-2	1419
5f7	STEP HOOP (DETAIL A)	▭	11	11'-0	126
5f8	STEP HOOP (DETAIL B)	▭	11	12'-6	143
5f9	STEP HOOP (DETAIL C)	▭	15	9'-4	146
5f10	STEP TRANSV. (DETAIL A & B)	—	18	10'-2	191
5f11	STEP TRANSV. (DETAIL C)	—	6	14'-2	89
8f12	FOOTING TRANSV. TOP (SECT. A-A & C-C)	—	78	10'-2	2117
	NON-COATED REINFORCING STEEL - TOTAL (LBS)				21,790

EPOXY-COATED REINFORCING STEEL

BAR	LOCATION	SHAPE	NO.	LENGTH	WEIGHT
5d1	FOOTING TO WALL DOWELS (ALL SECTIONS)	⌊	199	6'-2	1280
5d2	FOOTING TO WALL DOWELS (SECT. C-C)	⌊	8	4'-9	40
6d4	FOOTING TO WALL DOWELS (SECT. A-A)	⌊	68	7'-3	740
8d5	FOOTING TO WALL DOWELS (SECT. B-B)	⌊	125	9'-10	3282
5d6	WALL, TOP, HOOPS	⌐	199	5'-10	1211
5d7	WALL, TOP, HOOPS (SECT. C-C)	⌐	1	4'-10	5
5d9	WALL, VERTICAL (SECT. C-C)	—	17	VARIES	100
5d10	WALL, VERTICAL (SECT. B-B)	—	56	10'-8	623
5d11	WALL, VERTICAL (SECT. B-B)	—	69	11'-4	816
5d12	WALL, VERTICAL (SECT. A-A)	—	25	8'-0	209
5d13	WALL, VERTICAL (SECT. A-A)	—	25	6'-2	161
6d14	WALL, VERTICAL (SECT. A-A)	—	17	VARIES	157
8d15	WALL, VERTICAL (SECT. B-B)	—	56	10'-8	1595
8d16	WALL, VERTICAL (SECT. B-B)	—	69	11'-4	2088
6d17	WALL, VERTICAL (SECT. B-B)	—	25	8'-0	300
6d18	WALL, VERTICAL (SECT. A-A)	—	25	6'-2	232
5e1	WALL, HORIZONAL (ALL SECTIONS)	—	94	27'-7	2704
5e2	WALL, HORIZONAL (SECT. A-A & B-B)	—	80	24'-8	2058
5e3	WALL, HORIZONAL (SECT. A-A)	—	16	VARIES	270
5e4	WALL, HORIZONAL (SECT. B-B)	—	6	VARIES	144
5e5	WALL, HORIZONAL (SECT. A-A, C-C & D-D)	—	2	29'-0	60
5e6	WALL, HORIZONAL (SECT. B-B)	◡	2	9'-8	20
	EPOXY-COATED REINFORCING STEEL - TOTAL (LBS)				18,095

CONCRETE PLACEMENT SUMMARY

LOCATION	WALL	FOOTING	TOTAL
BETWEEN A & C	20.8	42.4	63.2
BETWEEN C & F	44.1	82.2	126.3
BETWEEN F & H	30.2	53.7	83.9
BETWEEN H & J	7.5	19.6	27.1
TOTAL - CU. YDS.	102.6	197.9	300.5

EXPANSION DOWEL NOTES:

EXPANSION DOWELS ARE REQUIRED AT THE FOOTING EXPANSION JOINT.

ALL COSTS ASSOCIATED WITH EXPANSION DOWELS AND DOWEL SUPPORT ASSEMBLIES SHALL BE INCIDENTAL TO THE PRICE BID FOR "STRUCTURAL CONCRETE (MISCELLANEOUS)".

EXPANSION DOWEL BARS SHALL BE 1 1/2" DIAMETER, 18" LONG. CENTER TO CENTER SPACING OF DOWELS SHALL BE 12". CENTERLINES OF INDIVIDUAL DOWELS SHALL BE PARALLEL TO THE OTHER DOWELS IN THE ASSEMBLY WITHIN 1/8".

EACH DOWEL BAR SHALL BE FITTED WITH APPROVED 6" LONG EXPANSION TUBE AT ONE END. EXPANSION TUBE SHALL BE POSITIONED TO PROVIDE 1" CLEAR SPACE FOR DOWEL MOVEMENT. THE EXPANSION SIDE OF THE DOWEL SHALL BE COATED TO PREVENT BOND WITH THE FOOTING. THE OPPOSITE SIDE OF THE DOWEL SHALL BE WELDED TO THE WIRE DOWEL SUPPORT ASSEMBLY. DOWEL BARS SHALL BE PLACED TO ALTERNATE FIXED ENDS AND EXPANSION TUBE ENDS ALONG THE LENGTH OF THE SUPPORT ASSEMBLY.


WIRES FOR THE DOWEL SUPPORT ASSEMBLY SHALL HAVE A MINIMUM TENSILE STRENGTH OF 50 KSI. MINIMUM WIRE DIAMETER SHALL BE AS FOLLOWS:

LOCATION	MIN. WIRE DIAMETER
LEGS	0.306" DIAMETER
SIDE RAILS	0.306" DIAMETER
RETAINER RAILS	0.250" DIAMETER WIRE
TIE WIRES	0.135" DIAMETER
ANCHOR PINS	0.306" DIAMETER


CLIP AND REMOVE CENTER PORTION OF TIE WIRE DURING FIELD ASSEMBLY.

A MINIMUM OF 8 ANCHOR PINS (4 PER SIDE, EVENLY SPACED) ARE REQUIRED AT EACH EXPANSION JOINT TO PREVENT MOVEMENT OF EXPANSION DOWEL ASSEMBLY. SEE ROAD STANDARD PV-101 FOR TYPICAL ANCHOR PIN DETAIL.


WATERSTOP NOTE:
NOTE: WATERSTOP TO BE CENTER BULB TYPE. WATERSTOPS ARE TO EXTEND FROM TOP OF FOOTINGS TO 6" BELOW TOP OF WALLS.



EXPANSION DOWEL ASSEMBLY PLAN



EXPANSION DOWEL ASSEMBLY ELEVATION



SECTION THROUGH EXPANSION JOINT

NOTE:
SEE "SITUATION PLAN" SHEET FOR RETAINING WALL STATIONS AND ELEVATIONS.

SEE DESIGN SHEET 15 FOR ADDITIONAL SECTION DETAILS AND NOTES.

DESIGN FOR
200'-0 x VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL

BEGIN STATION 40864+75.00
END STATION 40866+75.00
NOVEMBER 2018

REINFORCING BAR LIST
LINN COUNTY

IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION

DESIGN SHEET NO. 16 OF 19 FILE NO. 31286 DESIGN NO. 918

8/20/2018 8:18:38 AM tellio2 pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\BRFinal\BRG_57151158.dgn 570918S016 11x17_pdf.pltcfg

CONCRETE RUSTICATION NOTES

STRIPS AND PANELS USED AS INSERTS WITHIN CONCRETE FORMS TO CREATE THE RUSTICATION FEATURES MAY BE MADE OF WOOD, STEEL, PLASTIC OR OTHER NONPOROUS MATERIAL CAPABLE OF WITHSTANDING ANTICIPATED CONCRETE POUR PRESSURES WITHOUT PHYSICAL DEFECTS. WOOD INSERTS, IF USED, SHALL BE FREE OF WARP, TWIST, CHECKS OR CRACKS, AND SHALL BE PRESOAKED PRIOR TO PLACEMENT OF CONCRETE IN THE FORMS.

RUSTICATION INSERTS SHALL EASILY ATTACH TO FORMS AND SHALL NOT ALLOW LEAKAGE OF CONCRETE BETWEEN THE FORM AND THE INSERT. WHEN STEEL FORMS ARE USED, RUSTICATION STRIPS MAY BE RIGIDLY ATTACHED TO THE INSIDE SURFACES OF THE FORMS. WHEN STEEL FORMS ARE NOT USED, RUSTICATION STRIPS AND OTHER INSERTS FOR SMALL RECESSES ON EXPOSED CONCRETE SURFACES SHALL BE FASTENED TO THE FORMS IN A MANNER THAT WILL PERMIT THEM TO REMAIN IN PLACE WHEN THE FORMS ARE REMOVED. LEAVE INSERTS IN PLACE UNTIL THEY CAN BE REMOVED WITHOUT DAMAGE TO THE SURROUNDING CONCRETE.

THE INSERTS SHALL BE DESIGNED TO FORM SURFACES AND FEATURES CONFORMING TO THE DESIGN INTENT INCLUDING THE SHAPE, LINES, DEPTHS AND DIMENSIONS SHOWN IN THE PLANS. CREATE INSERTS USING A MINIMUM NUMBER OF SPLICE JOINTS IN THEIR LENGTH. SPLICES, IF USED, SHALL BE TIGHTLY JOINED SO AS NOT TO ALLOW GAPS OR LEAKS, AND SHALL NOT CREATE ANY CHANGE IN ALIGNMENT OR SHAPE OF THE RUSTICATION FEATURE.

FOR RUSTICATION FEATURES FOLLOWING THE PERIMETER OF ROUNDED SURFACES, IT MAY BE NECESSARY TO USE MULTIPLE LAYERS OF INSERT MATERIAL IN ORDER TO ACHIEVE THE RADIUS CURVE. THIS IS ACCEPTABLE, PROVIDED THAT THE FINAL SHAPE, LINE, DEPTH, AND DIMENSION OF THE FEATURES ARE MAINTAINED IN THE FINAL RESULT.

DURING LOADING OF FORMS WITH CONCRETE, TAKE EXTRA CARE TO ENSURE PROPER CONSOLIDATION OF CONCRETE AROUND ALL RUSTICATION INSERTS TO PRESERVE THE SHAPE, LINE AND DEPTH OF ALL INTENDED FEATURES IN THE FINAL CONCRETE SURFACE. FOLLOWING REMOVAL OF FORMS, REPAIR ALL DEFECTS TO ACHIEVE THE RUSTICATION FEATURES AS SPECIFIED IN THE PLANS. PATCH VOIDS, HONEYCOMB AREAS, ETC., IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS. IF SURFACES WILL NOT RECEIVE A COLORED SEALER COATING, ADD WHITE CEMENT TO THE PATCHING MORTAR TO LIGHTEN IT IN ORDER TO MATCH SURROUNDING CONCRETE WHEN DRY. COMPLETED SURFACE SHALL BE FREE FROM BLEMISHES, SURFACE VOIDS AND CONSPICUOUS FORM MARKS TO THE SATISFACTION OF THE ENGINEER. THE CONTRACTOR SHALL CORRECT ANY SURFACE DEFECTS AT NO ADDITIONAL COST TO THE PROJECT.

ALL COSTS ASSOCIATED WITH CONCRETE RUSTICATION ARE TO BE INCLUDED IN THE BID ITEM, "STRUCTURAL CONCRETE (MISCELLANEOUS)".

WALL CONCRETE TEXTURE NOTES

THE EXPOSED RETAINING WALL SURFACE AS DESIGNATED IN THE PLANS SHALL HAVE A SURFACE TEXTURE. WORK PERFORMED TO CREATE THE SURFACE TEXTURE SHALL BE IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS AND THE FOLLOWING:

THE TEXTURED CONCRETE SURFACE SHALL BE FORMED USING A FORM LINING SYSTEM MADE OF HIGH-STRENGTH URETHANE ELASTOMER, PLASTIC, FLEXIBLE FOAM, OR OTHER SUITABLE MATERIALS CAPABLE OF WITHSTANDING ANTICIPATED CONCRETE POUR PRESSURES WITHOUT LEAKAGE OR CAUSING PHYSICAL DEFECTS. FORM LINERS SHALL ALLOW EASY REMOVAL FROM FORMED CONCRETE WITHOUT CAUSING CONCRETE SURFACE DAMAGE. IF RECOMMENDED BY THE FORM LINER MANUFACTURER, STRUCTURAL BACKERS SHALL BE USED TO PREVENT DEFORMATION OF THE LINER DURING LOADING OF THE FORMS. THE LINERS SHALL BE DESIGNED TO AVOID VISIBLE PATTERN REPEATS.

THE FORM LINER USED SHALL PRODUCE A TEXTURED EFFECT OF VERTICAL, FRACTURED-FACE RIBS ON APPROXIMATELY 2-INCH CENTERS. MAXIMUM TEXTURE DEPTH SHALL BE 1-1/2 INCHES, AND MINIMUM TEXTURE DEPTH SHALL BE 1-3/8 INCHES. THE CONTRACTOR SHALL SUBMIT MANUFACTURER'S CUT SHEETS FOR THE FORM LINER INTENDED FOR USE ON THE PROJECT TO THE ENGINEER FOR APPROVAL. FORM LINER APPROVAL MUST BE RECEIVED PRIOR TO PURCHASING FORM LINER MATERIALS OR BUILDING WALL FORMS. OBTAIN FORM LINER MATERIALS FROM ONE OF THE FOLLOWING MANUFACTURERS:

1. ARCHITECTURAL POLYMERS (PATTERN NO. 204)
2. FITZGERALD FORMLINERS (PATTERN NO. 16959)
3. GREENSTREAK (PATTERN NO. 367)
4. SCOTT SYSTEM, INC. (PATTERN NO. 129A)
5. CUSTOM ROCK INTERNATIONAL (PATTERN NO. 206)
6. SUBMIT ALL OTHER UNLISTED MANUFACTURERS AND PATTERNS INCLUDING A 1 FOOT BY 1 FOOT SAMPLE OF PROPOSED FORM LINER TO THE IOWA DEPARTMENT OF TRANSPORTATION, OFFICE OF BRIDGES AND STRUCTURES, AMES, IOWA. SAMPLE MAY BE EITHER ACTUAL FORM LINER MATERIALS OR FOAM CASTINGS. NO SAMPLES ARE REQUIRED TO BE SUBMITTED FOR MANUFACTURERS AND PATTERNS LISTED ABOVE.

DURING LOADING OF FORMS WITH CONCRETE, CARE SHOULD BE TAKEN TO ADEQUATELY VIBRATE CONCRETE IN ORDER TO MAINTAIN ALL INTENDED FEATURES OF THE FORM LINER IN THE FINAL SURFACE AND TO PREVENT VOIDS. FOLLOWING REMOVAL OF FORMS, FINISH MINOR DEFECTS TO BLEND WITH THE BALANCE OF THE SURFACE TEXTURE. THE COMPLETED SURFACE SHALL BE FREE OF BLEMISHES, DISCOLORATIONS, SURFACE VOIDS AND CONSPICUOUS FORM MARKS TO THE SATISFACTION OF THE ENGINEER. THE CONTRACTOR SHALL CORRECT ANY SURFACE DEFECTS AT NO EXTRA COST TO THE PROJECT.

RELEASE AGENTS USED SHALL BE VERIFIED TO BE COMPATIBLE WITH FORM LINER MATERIAL AND WITH THE CONCRETE MIX, AND SHALL BE NON-STAINING. RELEASE AGENT SHALL BE APPLIED IN ACCORDANCE WITH THE FORM LINER MANUFACTURER'S RECOMMENDATIONS.

STRIP FORMWORK USING TECHNIQUES IN ACCORDANCE WITH LINER MANUFACTURER'S RECOMMENDATIONS AFTER THE CONCRETE HAS ACHIEVED THE STRENGTHS AND CURE TIMES REQUIRED BY THE PLANS AND APPLICABLE SPECIFICATIONS AND AFTER THE CONCRETE HAS SUFFICIENT STRENGTH TO AVOID SURFACE DAMAGE. CLEAN AND REPAIR FORM LINER SURFACES PRIOR TO RE-USE. SPLIT, FRAYED, DELAMINATED OR OTHERWISE DAMAGED FORM LINERS SHALL NOT BE USED.

ALL COSTS ASSOCIATED WITH CONCRETE TEXTURING AND FORM LINERS SHALL BE CONSIDERED INCIDENTAL TO THE BID ITEM, "STRUCTURAL CONCRETE (MISCELLANEOUS)".

DESIGN FOR

200'-0 × VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL

BEGIN STATION 40864+75.00
END STATION 40866+75.00


NOVEMBER 2018

RUSTICATION AND TEXTURED CONCRETE NOTES


LINN COUNTY

IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION


DESIGN SHEET NO. 17 OF 19 FILE NO. 31286 DESIGN NO. 918



PARTIAL CHAIN FENCE PLAN



PARTIAL CHAIN FENCE PLAN



PARTIAL CHAIN FENCE PLAN

N

STEEL CHAIN LINK FENCE NOTES:

THE CHAIN LINK FENCE IS TO BE BID ON A LINEAR FOOT BASIS MEASURED FROM ℄ TO ℄ OF END POSTS. THE PRICE BID FOR "FENCE, CHAIN LINK, VINYL COATED" SHALL BE FULL COMPENSATION FOR FURNISHING ALL MATERIAL, INCLUDING CONCRETE ANCHORS AND SHIMS, AND ALL OF THE EQUIPMENT AND LABOR REQUIRED TO ERECT THE FENCE IN ACCORDANCE WITH THESE PLANS AND SPECIFICATIONS.

THE STUD CONCRETE ANCHORS SHALL BE GALVANIZED AND HAVE A MINIMUM PULLOUT STRENGTH OF 8000 POUNDS BASED ON 4000 PSI CONCRETE.

THE MATERIAL FOR POSTS, BRACES AND RAILS SHALL BE STEEL PIPE IN ACCORDANCE WITH ARTICLE 4154.10, A, OF THE STANDARDS SPECIFICATIONS. BASE PLATES AND SHIMS SHALL MEET THE REQUIREMENTS OF ASTM A36. POSTS AND BASE PLATES SHALL BE GALVANIZED, AFTER FABRICATION, IN ACCORDANCE WITH THE REQUIREMENTS OF ASTM A123. SPECIAL FITTINGS SHALL BE IN ACCORDANCE WITH ARTICLE 4154.11, OF THE STANDARD SPECIFICATIONS, UNLESS OTHERWISE NOTED.

THE FENCE SHALL BE TRUE TO LINE, TAUT, AND COMPLY WITH THE BEST PRACTICE FOR FENCE CONSTRUCTION OF THIS TYPE. ALL ENDS OF WIRES SHALL BE TURNED SO THAT THEY EXTEND AWAY FROM THE FILL SIDE OF THE FENCE.

CHAIN LINK FABRIC, RAILS, AND FENCE ACCESSORIES ARE TO BE PVC COATED IN ACCORDANCE WITH ASTM F 668, CLASS 2B. COLOR SHALL BE BLACK IN ACCORDANCE WITH ASTM F 934. THE COST OF PVC COATING IS TO BE INCLUDED IN THE PRICE BID FOR "FENCE, CHAIN LINK, VINYL COATED".

AFTER GALVANIZING, THE FENCE POST AND BASE PLATE ASSEMBLIES SHALL BE CLEANED AND PREPARED FOR POWDER COATING IN ACCORDANCE WITH ASTM D 6386, THEN POWDER COATED BY AN APPROVED POWDER COATING SHOP MEETING THE REQUIREMENTS LISTED IN IOWA DOT MATERIALS I.M. 568. PREPARATION FOR POWDER COATING SHALL INCLUDE ZINC PHOSPHATE PRETREATMENT AND PREHEATING OF RAILING COMPONENTS. PREHEATING TEMPERATURE SHALL NOT EXCEED 400° F. POWDER COATING MATERIALS SHALL BE COMPATIBLE WITH THE GALVANIZED COATING. POWDER COATING SHALL INCLUDE THE USE OF DEGASSING GRADE POLYESTER POWDER AND AN ANTI-BLISTERING AGENT. MINIMUM COATING COVERAGE SHALL BE 3 MILS WHEN MEASURED IN ACCORDANCE WITH ASTM D 2967. SUBMIT PROPOSED PREPARATION METHODS AND PRODUCT DATA FOR ALL COATINGS PROPOSED FOR USE TO THE IOWA DOT, OFFICE OF MATERIALS, FOR REVIEW AND APPROVAL PRIOR TO POWDER COATING. COLOR SHALL MATCH FEDERAL STANDARD 595C COLOR NUMBER 27038, SEMI-GLOSS BLACK. PROTECT ALL POWDER COATED RAILING SURFACES FROM DAMAGE DURING SHIPPING, HANDLING, AND INSTALLATION. FOLLOWING FENCE INSTALLATION, REPAIR ANY DAMAGE TO THE POWDER COATED FINISH IN ACCORDANCE WITH THE COATING MANUFACTURER'S RECOMMENDATIONS. ALL COSTS ASSOCIATED WITH POWDER COATING SHALL BE CONSIDERED INCIDENTAL TO THE BID ITEM, "CHAIN LINK FENCE, VINYL COATED".

IF AVAILABLE, VINYL COATED FENCE POST ASSEMBLIES MAY BE SUBSTITUTED FOR POWDER COATED COMPONENTS PROVIDED THE MATERIAL IS IN COMPLIANCE WITH ALL OTHER REQUIREMENTS LISTED IN THESE PLANS AND THE STANDARD SPECIFICATIONS. PVC COATING SHALL COMPLY WITH ASTM F 668, CLASS 2B AND SHALL BE BLACK IN ACCORDANCE WITH ASTM F 934. THE COST OF PVC COATED FENCE POST ASSEMBLIES SHALL BE INCLUDED IN THE PRICE BID FOR "FENCE, CHAIN LINK, VINYL COATED".

QUANTITIES

ITEM	UNITS	AMOUNT
FENCE, CHAIN LINK, VINYL COATED	LIN. FT.	199.2

NOTE:
FOR FENCE DETAILS SEE DESIGN SHEET 15.

DESIGN FOR


200'-0 × VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL

BEGIN STATION 40864+75.00
END STATION 40866+75.00
NOVEMBER 2018


CHAIN FENCE PLAN
LINN COUNTY

IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION


DESIGN SHEET NO. 18 OF 19 FILE NO. 31286 DESIGN NO. 918



PARTIAL FENCING ELEVATION




PARTIAL FENCING ELEVATION




NOTE: CARRIAGE BOLTS, NUTS AND WASHERS ARE TO BE GALVANIZED. ONE LOCKNUT AND ONE STANDARD WASHER ARE TO BE PROVIDED FOR EACH BOLT.


DETAIL 'A' TENSION BAR ASSEMBLY




SECTION B-B




SECTION A-A



SECTION C-C



NOTE: PROVIDE 2-1/16" GALVANIZED STEEL SHIMS FOR EACH FENCE POST, TO BE USED AS REQUIRED.



BASE PLATE DETAILS FOR END POST AND LINE POSTS

NOTE : POSTS AND BASE PLATES SHALL BE GALVANIZED, AFTER FABRICATION, IN ACCORDANCE WITH THE REQUIREMENTS OF ASTM A123.

NOTE: USE NO ADDITIONAL BRACE RAILS OR DIAGONAL TENSION RODS IN FENCE CONSTRUCTION.

DESIGN FOR

200'-0 x VARIABLE HEIGHT REINFORCED CONC. RETAINING WALL


BEGIN STATION 40864+75.00 NOVEMBER 2018
END STATION 40866+75.00

CHAIN FENCE DETAILS LINN COUNTY


IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION

DESIGN SHEET NO. 19 OF 19 FILE NO. 31286 DESIGN NO. 918

8/20/2018 8:18:42 AM tellio2 pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\BRFinal\BRG_57151158.dgn 570918S019 11x17_pdf.pltcfg



LONGITUDINAL SECTION ALONG ℄ CULVERT



PLAT PLAN



0 ENGLISH 40
SCALE IN FEET

BENCH MARK: BMI
DESCRIPTION: GIN SPIKE IN POWER POLE, EAST SIDE HWY 151, ACROSS FROM "PIT STOP"
STA. 846+60.91, 23.069' RT.
ELEV. = 763.60

HYDRAULIC DATA

DRAINAGE AREA = 11.97 ACRES ROLLING
DESIGN DISCHARGE, Q_{50}= 35.79 CFS

UTILITIES LEGEND:

REFER TO SHEET D.1

LOCATION

U.S. 151
T-82N R-8W
SECTION 16
FAIRFAX TOWNSHIP
LINN COUNTY

STAGING NOTES

REMOVE EXISTING 3' x 2' BOX CULVERT EXTENDED WITH 36" RCP AND INSTALL NEW 42" PIPE AND APRONS.

DESIGN FOR 0° SKEW R.A.

42" X 170' REINFORCED CONCRETE PIPE


PLAT PLAN

STA. 852+26.00 ℄ U.S. HWY. 151 NOVEMBER 2018


LINN COUNTY

IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION


DESIGN SHEET NO. ____ OF ____ FILE NO. _____ DESIGN NO. _____



LONGITUDINAL SECTION ALONG ℄ CULVERT



PLAT PLAN



BENCH MARK: #4
DESCRIPTION: RR SPIKE IN POWER POLE, SOUTH SIDE OF 80TH ST SW, 70' +/- WEST OF STOP SIGN ON HWY 151.
STA. 909+53.51, 171.787' LT.
ELEV. = 767.94

HYDRAULIC DATA

DRAINAGE AREA = 67 ACRES ROLLING
DESIGN DISCHARGE, Q = 35.07 CFS

UTILITIES LEGEND:

REFER TO SHEET D.1

LOCATION

U.S. 151
T-82N R-8W
SECTION 9
FAIRFAX TOWNSHIP
LINN COUNTY

STAGING NOTES

REMOVE EXISTING 48" RCP APRON. INSTALL 2' SECTION OF 48" RCP WITH APRON.

DESIGN FOR 0° SKEW R.A.

48" X 2' REINFORCED CONCRETE PIPE EXTENSION PLAT PLAN


STA. 900+60.27 ℄ U.S. HWY. 151 NOVEMBER 2018

LINN COUNTY


IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION

DESIGN SHEET NO. ____ OF ____ FILE NO. _____ DESIGN NO. _____


DESIGN TEAM	SNYDER AND ASSOCIATES, INC.	LINN	COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER V.21



LONGITUDINAL SECTION ALONG ℄ CULVERT



PLAT PLAN



BENCH MARK: #5
DESCRIPTION: GIN SPIKE IN LIGHT POLE, NW QUAD OF BEVERLY DRIVE WEST AND HWY 151
STA. 958+96.64, 109.70 LT.
ELEV. = 781.81

HYDRAULIC DATA

DRAINAGE AREA = 40.3 ACRES ROLLING
DESIGN DISCHARGE, Q_{50}= 67.56 CFS

UTILITIES LEGEND:

REFER TO SHEET D.1

LOCATION

U.S. 151
T-82N R-8W
SECTION 3
FAIRFAX TOWNSHIP
LINN COUNTY

STAGING NOTES

INSTALL 74' LF 42" RCP WITH APRONS.

DESIGN FOR 0° SKEW R.A.

42" X 74'
REINFORCED CONCRETE PIPE

PLAT PLAN

STA. 6957+40.00 ℄ BEVERLY ROAD NOVEMBER 2018

LINN COUNTY

IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION

DESIGN SHEET NO. ____ OF ____ FILE NO. _____ DESIGN NO. _____

DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER NHSX-151-3(158)--3H-57	SHEET NUMBER V.22

4:42:09 PM ncarhoff c:\pw_work\pwmain\nate.carhoff\d0667021\57151158V20.sht

LINE STYLE LEGEND OF CROSS SECTION SHEETS (ROAD)

- Existing Ground Line
- Proposed Template
- Proposed Topsoil Placement
- Additional Topsoil Removal
- Subgrade Treatment
- Granular Shoulder
- Pavement
- Existing Pipe\RCB
- Proposed Pipe\RCB
- Proposed Dike
- All Elements Associated with Proposed Entrances

LINE STYLE LEGEND OF CROSS SECTION SHEETS (SOILS)

- TS — Topsoil (Class 10)
- SLOPE DRESSING — Slope Dressing Only
- CL 10 — Class 10 Materials
- SEL LO — Select Loams And Clay-Loams
- SEL SA — Select Sand
- UNS A — Unsuitable Type A Disposal
- UNS B — Unsuitable Type B Disposal
- UNS C — Unsuitable Type C Disposal
- SHALE — Shale
- WASTE — Waste
- B&W LS — Broken and Weathered Rock
- ROCK — Solid Rock
- BLDRS — Boulders

Note: All layer lines and descriptions identify layers above the line.

Note: Vertical or near vertical lines connecting soil layers at edges of cross sections are only for the purpose of calculating template quantities and do not depict soil stratification.

SYMBOL LEGEND OF CROSS SECTION SHEETS

Existing ROW — Existing Right-of-Way Limit

Proposed ROW — Proposed Right-of-Way Limit

Temporary ROW — Temporary Right-of-Way Limit

CROSS SECTION LEGEND AND SYMBOL INFORMATION SHEET

(COVERS SHEET SERIES W, X, Y, & Z)

US Highway 151

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

770
760

Ex Tele
Ex FO
Ex ROW
Ex Tele
Ex Storm
766.34
13.00
766.73
18.44
Ex Water
Ex ROW
844+91.50
Prop. Type "C"
Ent. Rt.
Ex Gas
845+00.00

Ex Tele
Ex FO
Ex ROW
Ex Tele
Ex Storm
766.56
13.00
766.96
18.25
4.516%
Ex Water
Ex ROW
Prop. Type "C"
Ent. Rt.
Ex Gas
844+91.50

Ex Tele
Ex FO
Ex ROW
Ex Tele
Ex Storm
767.66
13.00
768.07
17.34
Ex Water
768.89
25.02
Ex ROW
Ex Gas
844+50.00


Ex Tele
Ex FO
Ex ROW
Ex Tele
Ex Storm
769.05
13.00
769.49
16.25
Ex Water
770.05
25.15
Ex ROW
Ex Gas
844+00.00

Ex Tele
Ex FO
Ex ROW
Ex Tele
Ex Storm
769.37
13.00
769.81
16.00
Ex Water
770.34
25.19
Ex ROW
Ex Gas
843+88.58

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.2


10:16:59 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151




FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.3

US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.4


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.5

10:17:09 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.6

10:17:13 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.7

10:17:16 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.8

10:17:20 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.9

10:17:23 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.10

10:17:26 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

790 780 770 760 750

788.66 42.28 | 788.32 25.28 | 788.00 18.00 | 788.24 6.00 | 788.36 0.00 | 788.24 6.00 | 788.44 1.00 | 786.94 44.42

788.45 43.64 | 787.89 22.28 | 788.00 18.00 | 788.58 28.00 | 785.94 43.42

761.09 44.43 | 757.27 91.40 | 756.70 62.00

S1 TS S1 TS S1 S1 S1

Ex FO | Ex ROW | Ex Water | Ex San

CL 10 CL 10 CL 10 CL 10

854+50.00

786.11 45.62 | 785.77 28.62 | 785.54 18.00 | 785.78 6.00 | 785.90 0.00 | 785.78 6.00 | 785.98 1.00 | 784.29 45.53

786.11 45.62 | 785.38 25.62 | 785.54 18.00 | 786.12 28.00 | 783.79 44.53

760.28 45.54 | 757.00 88.36 | 756.16 62.00

TS S1 TS S1 S1 S1 S1

Ex FO | Ex ROW | Ex Water | Ex San

CL 10 CL 10 CL 10 CL 10

854+00.00

783.18 48.95 | 782.84 31.95 | 782.68 18.00 | 782.92 6.00 | 783.04 0.00 | 782.92 6.00 | 783.12 1.00 | 781.25 46.64

783.18 48.95 | 782.45 28.95 | 782.68 18.00 | 783.26 28.00 | 780.25 46.53

759.46 46.65 | 756.88 85.76 | 755.63 62.00

TS S1 TS S1 S1 S1 S1


Ex FO | Ex ROW | Ex Water | Ex San

853+50.00

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER W.11

10:17:30 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER W.12

10:17:33 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.13


10:17:36 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER W.14


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.15

10:17:42 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER W.16

10:17:45 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.17

10:17:48 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.18

10:17:51 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.19

10:17:54 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.20

10:17:57 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER W.21

US Highway 151

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

770 / 760

Prop. Type "C" Paved Ent. Lt.
5.390%
2.00%
0.50%
15.0%
Prop. Type "C" Granular Ent. Lt.
Pr ROW
Ex ROW
Ex FO
Ex Gas
Ex Gas
766.66 21.46
766.95 6.61
767.09 0.00
766.95 6.61
766.73 18.00
766.43 30.00
Ex Gas
Ex Water

864+19.80

864+19.80
Prop. Type "C" Paved Ent. Lt.
Pr ROW
Ex ROW
Ex FO
767.40 21.18
767.70 6.41
767.83 0.00
767.70 6.41
767.47 18.00
767.17 30.00
Ex Water

864+00.00

Pr ROW
Ex ROW
Ex FO
764.90 54.75
767.40 46.00
768.74 38.00
768.40 21.00
767.96 18.08
768.19 6.28
768.32 0.00
768.19 6.28
767.96 18.00
767.66 30.00
767.08 42.43
766.74 49.13
765.08 57.54
Ex Water
Ex ROW
Pr ROW

863+87.58

Pr ROW
Ex ROW
Ex FO
764.40 60.80
768.63 46.00
769.96 38.00
769.62 21.00
769.18 18.00
769.42 6.00
769.54 0.00
769.42 6.00
769.18 18.00
768.88 30.00
769.31 33.00
769.45 40.00
768.45 46.00
763.70 58.53
Ex Water
Ex ROW
Pr ROW

863+58.36

Pr ROW
Ex ROW
Ex FO
764.25 62.63
769.00 46.00
770.33 38.00
769.99 21.00
769.55 18.00
769.79 6.00
769.91 0.00
769.79 6.00
769.55 18.00
769.25 30.00
769.68 33.00
769.82 40.00
766.58 47.00
763.70 58.50
Ex Water
Ex ROW
Pr ROW

863+50.00

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER W.22

10:18:04 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151

865+00.00

864+74.60

864+64.12


864+19.80
Prop. Type "C"
Paved Ent. Lt.

864+50.00

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.23	

10:18:07 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.24

10:18:11 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151

868+50.00

End Bridge at Prairie Creek
Skew 30° Rt Ahead
868+47.92


Begin Bridge at Prairie Creek
Skew 30° Rt Ahead
866+35.46

866+00.00

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.25

10:18:14 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.26

10:18:17 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.27

10:18:20 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.28

10:18:23 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.29

10:18:27 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER W.30

10:18:30 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.31

10:18:35 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

760 / 750

Ex ROW | Ex FO | 756.60 62.30 | 757.15 63.94 | 758.11 47.00 | 756.60 52.30 | 758.37 34.00 | 758.87 29.00 | 759.25 19.00 | 758.75 7.00 | 758.46 0.00 | 758.16 7.00 | 757.66 19.00 | FS | 757.24 29.00 | 756.94 36.00 | 755.57 44.24 | Ex Gas | Ex Water | Ex FO | Ex ROW

CL 10 — CL 10 — CL 10 — CL 10

876+50.00

Ex ROW | Ex FO | 756.97 51.69 | 758.11 47.00 | 758.37 34.00 | 758.87 29.00 | TS | 759.25 19.00 | 758.75 7.00 | 758.46 0.00 | 758.16 7.00 | FS | 757.66 19.00 | 757.24 29.00 | 756.94 36.00 | 755.56 44.32 | Ex Gas | Ex Water | Ex FO | Ex ROW

CL 10 — CL 10 — CL 10 — CL 10

876+49.90

Ex Gas | Ex FO | Ex ROW | 758.44 90.83 | 758.79 85.05 | 758.79 19.00 | 758.28 7.00 | 757.99 0.00 | 757.69 7.00 | SI | 757.19 19.00 | 756.77 29.00 | 756.48 36.00 | 754.37 47.96 | Ex Gas | 754.64 47.00 | Ex Water | Ex FO | Ex ROW

CL 10 — CL 10 — CL 10 — CL 10

876+00.00

Ex Gas | Ex FO | Ex ROW | 756.58 91.43 | TS | 758.23 29.00 | 757.74 33.83 | 758.54 19.00 | 758.03 7.00 | 757.74 0.00 | 757.44 7.00 | SI | 756.94 19.00 | 756.52 29.00 | 756.22 36.00 | 753.59 49.82 | Ex Gas | 753.59 47.00 | Ex Water | Ex FO | Ex ROW

CL 10 — CL 10 — CL 10 — CL 10

875+50.00

Ex Gas | Ex FO | Ex ROW | 756.54 88.81 | TS | 757.64 34.00 | 758.14 29.00 | 758.52 19.00 | 758.01 7.00 | 757.72 0.00 | 757.43 7.00 | SI | 756.92 19.00 | 756.50 29.00 | 756.08 34.79 | 753.65 48.38 | Ex Gas | 753.65 47.00 | Ex Water | Ex FO | Ex ROW

CL 10 — CL 10 — CL 10 — CL 10

875+41.91

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER W.32

10:18:39 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

770 760 750

Ex ROW | Ex ROW | Prop. Type "C" Ent. Lt. | 0.56% | Ex ROW | Ex Water | Ex FO | CL 10

760.75 29.00 | 760.56 7.00 | 760.27 0.00 | 759.97 7.00 | 759.05 29.00 | 757.98 37.00 | 757.08 42.38

761.00 19.00 | 759.47 19.00 | 758.65 33.00 | Ex Gas

878+31.00

Ex ROW | Ex ROW | Ex Water | Ex ROW | Ex FO | CL 10

759.89 47.00 | 760.15 34.00 | 760.65 29.00 | 760.49 7.00 | 760.20 0.00 | 759.90 7.00 | 758.98 29.00 | 757.91 37.00 | 757.29 40.74

SIS

759.84 68.36 | 757.60 61.61 | 757.60 56.61 | 760.94 19.00 | 759.40 19.00 | 758.58 33.00 | Ex Gas

878+24.00

Ex ROW | Ex ROW | Ex Water | Ex ROW | Ex FO | CL 10

759.61 47.00 | 759.87 34.00 | 760.37 29.00 | 760.25 7.00 | 759.96 0.00 | 759.66 7.00 | 758.74 29.00 | 757.60 37.42

SIS

758.51 70.24 | 756.30 63.60 | 756.30 58.60 | 760.75 19.00 | 759.16 19.00 | 758.34 33.00 | Ex Gas

878+00.00

Ex ROW | Ex ROW | Ex Water | Ex ROW | Ex FO | CL 10

759.11 47.00 | 759.37 34.00 | 759.87 29.00 | 759.75 7.00 | 759.46 0.00 | 759.16 7.00 | 758.24 29.00

877+50.00 Prop. Type "B" Ent. Rt. | -5.593%

SIS

757.60 67.60 | 756.40 64.00 | 756.40 56.50 | 760.25 19.00 | 758.66 19.00 | Ex Gas

877+50.00

Ex ROW | Ex ROW | Ex Water | Ex ROW | Ex FO | CL 10

758.61 47.00 | 758.87 34.00 | 759.37 29.00 | 759.25 7.00 | 758.96 0.00 | 758.66 7.00 | 757.74 29.00 | 757.44 36.00 | 756.09 44.14

SIS

757.22 66.55 | 756.50 64.40 | 756.50 54.40 | 759.75 19.00 | 758.16 19.00 | Ex Gas

CL 10 | CL 10 | 877+00.00 | CL 10 | Ex Water | Ex FO | CL 10

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER W.33

10:18:43 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151

879+22.03

879+00.00

878+71.15


878+51.00

878+50.00

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER W.34


10:18:46 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER W.35


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.36

10:18:54 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.37

US Highway 151

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

760 750

759.71 40.79 | 761.57 29.63 | 762.06 19.00 | 761.56 7.00 | 761.27 0.00 | 760.97 7.00 | 760.47 19.00 | 759.71 37.00 | 758.31 47.00 | 759.96 31.00 | 759.31 41.00 | 752.92 65.86 | 752.92 75.86 | Ex Water 753.23 76.97 | Ex FO | Ex ROW | CL 10

Ex Tel
Ex Gas
Ex FO

S1 TS

883+42.30

770 760 750

759.00 43.32 | 761.13 35.86 | 761.82 29.00 | 762.20 19.00 | 761.70 7.00 | 761.40 0.00 | 761.11 7.00 | 760.60 19.00 | 759.85 37.00 | 758.45 47.00 | 760.10 31.00 | 759.45 41.00 | 752.70 67.12 | 752.70 77.12 | Ex Water 752.84 77.54 | Ex FO | Ex ROW | CL 10

S1 TS

883+19.86

770 760 750

757.66 51.47 | 761.51 38.00 | 761.75 33.99 | 761.55 36.00 | 762.20 19.00 | 761.74 7.00 | 761.45 0.00 | 761.15 7.00 | 760.65 19.00 | 759.89 37.00 | 758.49 47.00 | 760.14 31.00 | 759.49 41.00 | 752.62 67.54 | 752.78 78.02 | Ex Water 752.62 77.54 | Ex FO | Ex ROW | CL 10

S1 TS

883+12.42

770 760 750

756.42 56.53 | 761.71 38.00 | 761.95 34.00 | 761.75 36.00 | 762.32 19.00 | 761.81 7.00 | 761.52 0.00 | 761.23 7.00 | 760.72 19.00 | 759.97 37.00 | 758.57 47.00 | 760.22 31.00 | 759.57 41.00 | 752.50 68.23 | 752.72 78.88 | Ex Water 752.50 78.23 | Ex FO | Ex ROW | CL 10

S1 TS

883+00.00

770 760 750

755.87 58.77 | 761.80 38.00 | 762.04 34.00 | 761.84 36.00 | 762.32 19.00 | 761.85 7.00 | 761.55 0.00 | 761.26 7.00 | 760.76 19.00 | 760.00 37.00 | 758.60 47.00 | 760.29 31.00 | 759.60 41.00 | 752.44 68.54 | 752.69 79.27 | Ex Water 752.45 78.54 | Ex FO | Ex ROW | CL 10

S1 TS

882+94.45

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER W.38

10:19:01 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151

884+50.00

884+25.93

884+00.00

883+95.73

883+50.00

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.39

10:19:04 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151

886+00.00

885+98.30

885+50.00


885+23.39

885+00.00

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER W.40

10:19:07 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.41

10:19:10 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER W.42

10:19:14 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.43

10:19:17 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER W.44

10:19:20 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.45

10:19:23 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.46

10:19:26 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.47

10:19:29 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

760 / 750

Pr ROW | Ex ROW | Ex Gas | Ex Water | CL 10 | S1 | TS

898+00.00

| | | |

US Highway 151

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

760 750

Pr ROW | Ex ROW | Ex Gas | Ex Water | CL 10 | S1 | TS | AS

| | | |

US Highway 151

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

760 750

Ex ROW

756.23 52.51 — 758.56 38.50 — 759.20 28.48 — 759.77 0.00 — 759.39 18.99 — 759.03 29.00 — 758.47 34.00

TS — S1

754.59 58.24 — 759.27 23.00 — 757.77 36.43

Ex Gas — Ex Water

CL 10 — CL 10

901+81.55

Ex ROW

756.21 51.51 — 758.54 37.50 — 759.18 27.47 — 759.73 0.00 — 759.39 16.99 — 758.97 29.00 — 758.40 34.00

TS — S1

754.34 58.05 — 759.21 23.00 — 757.60 36.81

Ex Gas — Ex Water

CL 10 — CL 10

901+50.00

Ex ROW

756.21 51.17 — 758.54 37.16 — 759.18 27.16 — 759.73 0.00 — 759.40 16.31 — 758.96 29.00 — 758.39 34.00

TS — S1

754.44 57.37 — 759.20 23.00 — 757.55 36.94

Ex Gas — Ex Water

CL 10 — CL 10

901+39.28

Ex ROW

756.21 49.85 — 758.55 35.84 — 759.19 25.83 — 759.71 0.00 — 759.41 14.67 — 758.92 29.00 — 756.56 44.78 — 754.54 51.83

TS — S1 — S2 — TS

754.39 56.21 — 759.16 23.00

Ex Gas — Ex Water

CL 10 — CL 10

901+00.00

Ex ROW

756.26 48.23 — 758.59 34.22 — 759.23 24.20 — 759.72 0.00 — 759.43 14.53 — 758.93 29.00 — 756.38 45.90 — 754.21 53.48

TS — S1 — S2 — TS

754.21 55.38 — 759.17 23.00

Ex Gas — Ex Water

CL 10 — CL 10

900+50.00

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.50

10:19:38 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

790
780

781.91
56.65

784.35
42.00

784.75
38.00

784.99
32.00

974+22.81

790
780

781.99
56.64

784.43
42.00

784.83
38.00

785.05
32.43

974+18.24

760
750

Ex ROW

754.81
58.80

756.28
53.66

758.61
39.66

759.01
35.66

759.25
29.67

759.84
0.00

759.38
23.33

759.02
33.34

758.62
37.34

756.58
49.56

754.83
55.70

Ex Gas

759.26
27.34

Ex Water

CL 10

902+58.42

CL 10

760
750

Ex ROW

754.84
58.63

756.26
53.66

758.60
39.66

759.24
29.67

759.83
0.00

759.36
23.33

759.00
33.34

756.56
49.56

754.81
55.71

Ex Gas

759.24
27.34

Ex Water

CL 10

902+50.00

CL 10

760
750

Ex ROW

754.79
58.07

756.24
52.97

758.58
38.97

759.22
29.02

759.80
0.00

759.39
20.16

759.03
30.17

758.47
35.17

Ex Gas

759.27
24.17

757.83
37.39

Ex Water

CL 10

902+00.00

CL 10

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.51

10:19:41 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

790
780
770

780.94 / 42.00
781.34 / 38.00
781.58 / 32.00
781.98 / 16.00
781.74 / 28.00
778.00 / 66.86
778.00 / 59.63
TS
S1

976+50.00

781.69 / 42.00
782.09 / 38.00
782.33 / 32.00
782.73 / 16.00
782.49 / 28.00
781.24 / 70.87
779.00 / 64.14
779.00 / 58.14
TS
S1

976+00.00

782.46 / 42.00
782.86 / 38.00
783.10 / 32.00
783.50 / 16.00
783.26 / 28.00
785.41 / 79.02
780.00 / 62.77
780.00 / 56.77
TS
S1

975+50.00

783.23 / 42.00
783.87 / 32.00
784.27 / 16.00
784.03 / 28.00
786.95 / 83.29
780.55 / 64.10
780.55 / 58.10
TS
S1

975+00.00


783.59 / 42.00
783.99 / 38.00
784.39 / 27.96
787.45 / 84.03
780.88 / 64.27
780.88 / 58.27

974+69.95

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.52

10:19:44 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.53

10:19:47 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER W.54


10:19:50 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER W.55


US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.56

10:19:56 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	W.57

10:19:59 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

US Highway 151

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

790
780

781.78
78.71
778.95
70.22
778.95
64.22
783.16
42.00
783.56
38.00
783.80
32.00
783.96
28.00
780.16
60.00
784.19
16.09
TS
984+83.16

790
780
770

781.17
80.33
778.05
70.95
778.05
64.95
779.46
60.00
782.46
42.00
782.86
38.00
783.10
32.00
783.26
28.00
783.50
16.00
TS1
984+50.00

790
780
770

780.25
82.01
776.78
71.60
776.78
65.60
778.38
60.00
781.38
42.00
781.78
38.00
782.02
32.00
782.18
28.00
782.42
16.00
TS1
984+00.00

790
780

Prop. Type "C"
Ent. Lt.
-1.983%
781.69
32.00
781.85
28.00
782.09
16.00
983+85.00

780
770

777.77
79.19
775.52
72.45
775.52
66.45
777.37
60.00
780.37
42.00
780.77
38.00
781.01
32.00
781.17
28.00
781.41
16.00
TS1
983+50.00

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER W.58

10:20:02 AM 9/21/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158W02.sht

Church Street

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

760
750

759.00
0.00
758.51
24.47
757.04
25.35
758.88
18.00
758.64
18.00
757.94
26.85
Ex Tel
CL 10

1848+25.00

Sta. 1847+85.30
Prop. Type "B"
Ent. Rt.

758.43
0.00
TS
756.23
25.57
758.12
18.00
758.07
18.00
Ex Tel
CL 10
CL 10

1848+00.00

Sta. 1847+85.30
Prop. Type "B"
Ent. Rt.

758.17
0.00
0.71%
TS
757.06
21.00
756.32
23.93
757.81
18.00
757.81
18.00
Ex Tel
CL 10
Ex Gas

1847+85.30

Sta. 1847+85.30
Prop. Type "B"
Ent. Rt.

758.01
0.00
756.90
21.00
756.35
23.19
757.65
18.00
757.65
18.00
Ex Tel
CL 10

1847+75.00

Sta. 1847+85.30
Prop. Type "B"
Ent. Rt.

757.92
0.00
756.81
21.00
756.37
22.77
757.56
18.00
757.56
18.00
Ex Tel
CL 10
CL 10
CL 10

1847+69.25

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.1

4:51:58 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht

Church Street

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

770 760 780

763.25 / 55.95 — TS — TS — TS — 761.22 / 0.00 — 761.13 / 32.64 — 761.33 / 44.77 — 760.56 / 49.36

Ex Tel — Ex Tel — 761.62 / 18.00 — 760.84 / 18.00 — Ex San

1849+00.00

760 750

762.04 / 66.24 — 762.22 / 42.28 — 761.45 / 25.15 — 760.59 / 0.00 — 760.63 / 21.30 — 760.92 / 33.60 — Ex ROW — 759.00 / 41.33

TS — TS — TS

Ex Tel — 760.82 / 18.00 — 760.23 / 18.00 — Ex Tel — Ex Tel

1848+75.00

770 760 750

760.92 / 66.17 — 761.79 / 38.35 — 761.21 / 23.12 — 760.43 / 0.00 — Ex ROW — 760.50 / 37.00 — 760.16 / 34.00 — Pr ROW

TS — TS — TS

Ex Tel — 760.62 / 18.00 — Ex Tel — Ex Tel — 760.07 / 18.00 — 758.85 / 41.63

1848+69.79

CL 10 — CL 10 — CL 10

770 760 750

757.93 / 66.00 — 760.82 / 34.00 — Ex ROW — 760.56 / 21.00 — 759.95 / 0.00 — 759.53 / 21.00 — 759.41 / 34.00 — Pr ROW

TS — TS — TS — TS — TS

Ex Tel — Ex Tel — 760.04 / 18.00 — 759.59 / 18.00 — 758.80 / 36.47

1848+56.14

CL 10 — CL 10

770 760 750

Ex ROW — 759.44 / 30.74 — 759.80 / 20.39 — 759.74 / 0.00 — 759.34 / 20.39 — 759.18 / 33.39

S1 — S1 — TS — TS

Ex Tel — 756.58 / 43.36 — Ex Tel — 759.79 / 18.00 — 759.38 / 18.00 — 758.65 / 35.52

1848+50.00


CL 10 — CL 10

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.2

4:52:00 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht


Church Street



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.3

4:52:01 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht


Church Street



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.4

4:52:03 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht


Church Street



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.5

4:52:05 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht


Prairie Avenue



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.6

4:52:06 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht


Prairie Avenue



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.7

4:52:08 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht


Prairie Avenue



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.8

4:52:10 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht


Prairie Avenue



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.9

4:52:11 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht


Losey Avenue



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.10

4:52:12 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht


Losey Avenue



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.11

4:52:14 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht

Losey Avenue



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.12

4:52:15 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht

Losey Avenue

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

770
760

764.63
0.00
Water
Gas
765.07
8.50
764.18
8.50
763.32
31.71
TS

3864+80.81

770
760

ROW
764.46
0.00
Water
Gas
764.85
8.50
764.07
8.50
763.88
19.94
763.88
22.53
761.28
36.28
TS

3864+75.00

770
760

ROW
S1
TS
764.94
16.50
764.85
11.50
764.88
19.51
764.26
8.50
Water
Gas
764.01
0.00
763.76
8.50
764.11
11.70
764.19
15.36
761.67
25.30
TS
ROW


3864+59.42

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.13

4:52:17 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht

Stallman Drive



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.14

4:52:18 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht

Stallman Drive

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

770
760
750

758.95 / 12.50
758.91 / 0.00
758.79 / 12.50
759.14 / 30.75
758.66 / 34.81

4875+75.00

758.51 / 22.68
758.98 / 12.50
759.14 / 0.00
758.89 / 12.50
758.36 / 81.91
759.00 / 17.47
758.81 / 16.17
758.25 / 22.71

4875+55.65

758.48 / 21.62
758.94 / 12.50
759.15 / 0.00
758.90 / 12.50
758.22 / 42.77
758.97 / 16.46
758.85 / 13.42
757.57 / 21.63

4875+50.00

758.45 / 20.59
758.89 / 12.50
759.14 / 0.00
758.89 / 12.50
756.74 / 31.59
758.40 / 23.86
758.95 / 15.46
757.45 / 20.42
Ex ROW

4875+43.95

757.44 / 21.51
758.81 / 12.50
759.05 / 0.00
758.81 / 12.50
758.36 / 18.24
758.86 / 13.21
758.19 / 17.54
Ex ROW
Ex FO
Ex Gas

4875+25.00

Pr ROW
757.56 / 20.13
758.78 / 12.50
759.03 / 0.00
758.78 / 12.50
758.30 / 17.54
758.42 / 16.38
Ex ROW
Ex FO
Ex Gas

4875+11.36

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.15

4:52:20 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht

Cemetery Road

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

770 760 750

Ex ROW
Ex FO
Ex FO
Ex Gas
Ex Tel
Ex FO
760.17 12.50
760.42 0.00
760.17 12.50
758.90 17.59
759.16 16.45

5883+15.59

Ex ROW
Ex FO
Ex FO
Ex Tel
Ex Gas
Ex FO
759.70 12.50
759.95 0.00
759.70 12.50
758.54 17.15
758.92 15.61

5883+00.00

Ex ROW
Ex FO
Ex Tel
Ex FO
Ex Gas
759.07 12.50
759.32 0.00
759.07 12.50
758.18 16.09
758.70 13.98
Ex San

5882+75.00

Ex ROW
Ex FO
Ex Tel
Ex FO
Ex Gas
758.62 12.50
758.87 0.00
758.58 12.50
758.41 13.31
758.46 13.00
Ex San
S1
TS

5882+50.00


Ex ROW
Ex FO
Ex Tel
Ex Gas
Ex FO
758.28 12.50
758.62 0.00
758.23 12.50
758.25 13.70
758.22 12.83
Ex ROW
Ex ROW

5882+30.00

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.16

4:52:21 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht

Cemetery Road



FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.17

4:52:22 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht

Cemetery Road

5884+92.07

5884+86.04

5884+75.00

5884+50.00

5884+25.00

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.18

4:52:24 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht

Cemetery Road

140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140

770 760 750

CL 10

Ex Water

Ex FO

Ex Gas

Ex Water

Ex Storm

Ex ROW

5885+42.00

756.60	756.90	756.71	757.26	756.41	757.09	757.68	
12.00	0.00	11.00	17.00	21.35			

5885+31.91

756.94	757.18	756.96	757.50	756.71	757.30	757.78	
12.00	0.00	11.00	17.00	23.16			

5885+27.53

757.06	757.30	757.08	757.62	756.78	757.36	758.02	
12.00	0.00	11.00	17.00	25.81			

5885+25.00

756.92	757.13	757.37	757.15	757.69	757.39	758.17	
26.84	12.00	0.00	11.00	17.00			

757.12 14.62 Ex Storm

5885+00.00

760.63	759.32	758.95	758.18	758.12	757.82	758.06	757.84	758.12	
146.00	85.40	68.95	30.62	21.46	12.00	0.00	11.00	17.00	

Ex Gas 757.89 18.74

FILE NO.	ENGLISH	DESIGN TEAM	SNYDER & ASSOCIATES, INC.	LINN COUNTY	PROJECT NUMBER	NHSX-151-3(158)--3H-57	SHEET NUMBER	X.19

4:52:25 PM 9/20/2018 ncarhoff pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\5715102008\Design_(158)_Grade and Pave\57151158X01.sht