
--

EARTHWORK SUMMARY

Cut

Fill +30% CY
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101-4IA 12

--
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A.1

Q.1 Matthew D. Cushman

Refer to Sheet No. A.2

For Project Location Map
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Borrow

Scott E. Port

L
IC

E
N
S
ED

PR
OFESSIONAL EN

G
IN

E
E
R

IOWA

20264
PORT

E.
SCOTT

IA Highway 12

Sta. 282+50.00 to Sta. 288+70.00

Deduct Bridge at Sta. 285+35.00

Total Length of Roadway

Total Length of Bridge

Total Length of Project

620.00

217.30

217.30

402.70

620.00

0.12

0.04

0.04

0.08

0.12

DateSignature

Printed or Typed Name

My license renewal date is December 31, 20

Pages or sheets covered by this seal:

ROADWAY DESIGN

I hereby certify that this engineering document was prepared

by me or under my direct personal supervision and that I

the State of Iowa.

am a duly licensed Professional Engineer under the laws of

DESIGN DATA RURAL

34

V.1 Timothy J. Sheets

Geotechnical Design

Hydraulic Design

D5 PLAN - Date:  11 /  06 /  18
840.1

6154.8

5314.7
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Primary Signature Block
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A.1

Refer to the Proposal Form for list of applicable specifications.

L
E

T
T
I
N

G
 

D
A

T
E

TOTAL

  

REVISIONS TOTAL

  

PROJECT IDENTIFICATION NUMBER

PROJECT NUMBER

R.O.W. PROJECT NUMBER

PRIMARY ROAD SYSTEM

Highway Division

Value Engineering Saves.  Refer to Article 1105.14 of the Specifications.

MILEAGE SUMMARY

Div. Location Lin. Ft. Miles

TRUCKS

AADT

AADT

DHV

V.P.D.

V.P.D.

%

V.P.H.

20

20

20

Design ESALs

Total

DESIGN DATA RURAL

4.0 MILES NORTH OF COUNTY ROAD C16

IA 12 BRIDGE OVER INDIAN CREEK

16-75-012-010

BRIDGE REPLACEMENT - PPCB

B
R
I

D
G

E
 

R
E

P
L

A
C

E
M

E
N

T
 
-
 

P
P

C
B

BRFN-012-2(32)--39-75

BRFN-012-2(32)--39-75
B

R
F

N
-
0
1
2
-
2
(3

2
)-
-
3
9
-
7
5

PLYMOUTH

P
L

Y
M

O
U

T
H
 

C
o
.

PLYMOUTH COUNTY

SCHRODER\JEO CONSULTING GROUP, INC.

STPN-012-2(33)--2J-75



A.2

NOT TO SCALE

Begin Paving
Begin Project
Sta. 282+50.00

End Paving
End Project
Sta. 288+70.00

FHWA No. 040021

Begin Paved Shoulder
Sta. 2000+50.76

End Paved Shoulder
Sta. 2002+71.85

Begin Grading
Sta. 1000+64.51

Stop Grading
Sta. 1001+13.65

Resume Grading
Sta. 1002+47.94

Stop Grading
Sta. 1002+96.94
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B.1

1

for specific location of foreslope change.

Refer to project plan and cross sections

ditches and backslopes.
additional details of
and cross sections for
See Plan & Profile sheets

by the Engineer.
locations specifically designated
of superelevated curves or other
modified appropriately in areas
Normal section shown may be

IOWA HIGHWAY 12

TYPICAL CROSS SECTION

3'

10:1

4'

Subdrain

Construction

Earth Shoulder

4%

Shoulder

Granular

3'

2%

10:1

4'

Construction

Earth Shoulder

Subdrain

4%

Shoulder

Granular

STATION TO STATION

Feet

G
STATION TO STATION

3'1'

P

4%

2%

10:1

4'

Subdrain

Backfill

Special

Construction

Earth Shoulder

9" HMA OR 8" PCC SHOULDER

3' 1'

P

4%

2%

10:1

4'

Backfill

Special

Construction

Earth Shoulder

Subdrain

9" HMA OR 8" PCC SHOULDER

STATION TO STATION

Paved Shoulder at Guardrail

10-17-17 

2_P_Guard_   

Feet

P

Longitudinal joint:  B
HMA Shoulder Jointing:

Transverse joints:  C at mainline spacing
Longitudinal joint:  BT-1 or BT-5

PCC Shoulder Jointing:

STATION TO STATION

Paved Shoulder at Guardrail

10-17-17 

2_P_Guard_   

Feet

P

Longitudinal joint:  B
HMA Shoulder Jointing:

Transverse joints:  C at mainline spacing
Longitudinal joint:  BT-1 or BT-5

PCC Shoulder Jointing:

CLMatch Line Match Line

28'

2%

2%

2%

2%

PROFILE GRADE

10" P.C. CONCRETE PAVEMENT

STATION TO STATION

L-2Longitudinal joint:

CD at 20' spacingTransverse joints:
Mainline Jointing:

10-19-10  

2P_   

4:14:1

6

6

282+50.00 282+90.18

287+54.72 288+70.00

282+50.00 283+15.28

287+77.82 288+70.00

282+90.18 283+99.80

287+54.72286+70.20

283+15.28 283+99.80

287+77.82286+70.20

4:1
4:1

12' Lane 12' Lane 32' Clear Zone32' Clear Zone

284+26.35

288+70.00286+43.65

282+50.00

*Var.

*Var.*Var.

*Var.

width at guardrail.
* Refer to Detail 7156 for paved shoulder 

width at guardrail.
* Refer to Detail 7156 for paved shoulder 

Granular Subbase Thickness

NOTE: Iowa DOT to Design Pavement and 

Refer to Tab. 112-9 for Shoulder Quantities

Refer to Tab. 100-24 for Pavement Quantities

12" GRANULAR SUBBASE

G

Safety Edge (PV-3) Safety Edge (PV-3)

2%

G

Granular Shoulder with Safety Edge

10-21-14

2_G_   

STATION TO STATION

Feet

G

10-21-14

2_G_   

Granular Shoulder with Safety Edge

6

6

CUT

3:1
3:
1

1

0%

0%

3:1

Ground
Natural

Depth
Ditch

10'

CUT

3:
1

3:1

1

0%

0%

3:
1

Ground
Natural

Depth
Ditch

10'

*
*

*
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B.2

3

4

2

Normal Shoulder

Edge of 

4 B

C C

B

Location

Final Guardrail 

3

2

2

P

24''

Roll down at granular shoulder or earth.

Section C-C

P
4.0%

4.0%

4.0%

4.0%

04-18-17

7156

1

1

1

20'

3'' 

Edge of Pavement

Pavement
Mainline

Paved Shoulder 

Normal Foreslope

Edge of Pavement

Paved Shoulder Pavement
Mainline

Edge of Pavement

  

 

 

PAVED SHOULDER AT GUARDRAIL

Terminate longitudinal joint at transverse joint less than 10' in length.

from edge of mainline pavement when P is greater than 10' wide. 

mid-panel of the mainline pavement. Place longitudinal 'C' joint at P/2 

greater in thickness, place additional transverse 'C' joints in shoulder at 

Match mainline pavement joint spacing. When mainline pavement is 8" or 

5

5

P

P
4.0%

4.0%

4.0%

4.0%

Edge of Pavement

Pavement
Mainline

Paved Shoulder 

Hinge Point

Normal Foreslope

Edge of Pavement

Paved Shoulder Pavement
Mainline

A

A

 

 

PLAN VIEW

NEW CONSTRUCTION

EXISTING SHOULDER

following jointing layout:

9" HMA Paved Shoulder at guardrail. 8" PCC may be substituted with the

allowed with no additional payment.

be allowed under guardrail. Removal and reinstallation of guardrail will be

Compaction of HMA is required to face of guardrail post. Hand compaction will

Form Board

Section A-A Section B-B

Section B-BSection A-A

2
and Tabulation 107-23

See EW-301

Variable Slope

Refer to Tabulation 112-9 for shoulder quantities.

'B' joint for HMA shoulder.

'KT-1 joint for PCC shoulder.

installed through pavement. Do not drive posts through pavement.

Shoulder may be notched for final 2 posts or post sleeves may be

the center of the first post.

Continue paved shoulder to existing paved shoulder or 20 feet beyond

for final 2 posts.

face of guardrail posts for the length shown. Refer to note 4 

construction of PCC paved shoulder, fasten form board to the 

PCC option only: When guardrail posts are installed prior to 

For subgrade treatment, refer to other details in the plan.

3 INFO
DESIGNER

P
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B.3

Feet

Location

Side

E

E
Edge of Pavement

TYPICAL SECTION

Pavement

Existing

Possible Existing Subbase

6" Thickness

Class 13 Excavation

RETROFIT HOT MIX ASPHALT PAVED SHOULDER

MODIFIED

7152

1

4:1

Refer to Sheet F.2 for Details.

4

4.0%

C12/K18 INTERSECTION (SW CORNER)

Road Identification

RT
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4/18/2018     4:33:51 PM     tsheets     c:\pw_work\pwmain\tim.sheets\d0771343\SHT_75012032Z04_C01.xlsm

COUNTY PROJECT NUMBER BRFN-012-2(32)--39-75 SHEET NUMBER C.1FILE NO. ENGLISH DESIGN TEAM SCHRODER\JEO CONSULTING GROUP PLYMOUTH

L C R STA STA STA STA STA STA STA STA STA STA STA STA STA STA STA
150th St *Information to be provided by District 3 Staff*
K18 *Information to be provided by District 3 Staff*
110th St *Information to be provided by District 3 Staff*

NPY4** BLW4 ELW4 ELY4

Location Length by Line Type (Unfactored)

Remarks
Road ID Station to Station

Dir. of 

Travel
Marking Type

Side BCY4* DCY4

ELY4: Edge Line Left (Yellow) @ 1.00

**NPY4 - For estimating purposes only. No Passing Zone Lines will be located in the field.
BCY4: Broken Centerline (Yellow) @ 0.25 DCY4: Double Centerline (Yellow) @ 2.00 NPY4: No Passing Zone Line (Yellow) @ 1.25 BLW4: Broken Lane Line (White) @ 0.25 ELW4: Edge Line Right (White) @ 1.00

108-22
04-16-13

PAVEMENT MARKING LINE TYPES
See PM-110

*BCY4 - Place on the same side of the roadway to match existing markings near the project. ***MNY4 - Factor of 1.00 as value includes number of 4-inch passes to cover median nose area.

PR-103 PR-102 PR-104 PR-105 PR-140 PR-101 PR-101 or PR-140 PR-101
L, R, or B FT FT IN SY SY SY SY SY TON SY SY No. No. No. No. No.

*To be determined by District 3 staff*
*To be determined by District 3 staff*
*To be determined by District 3 staff*

C R C
Ramp with 

Dowels Remarks
Count Station

Reference 

Location Sign

Lane Length Width
Patch

Thickness

With

Dowels

Without

Dowels

Subbase Patch 

w/ 'EF' Joint
Patch Subdrain 'CD'

Joints

'CT'

Joints

'EF'

Joints

Anchor 

Lugs 

Removal

102-6C
04-18-17

FULL-DEPTH PATCHES
Possible Standards: PR-101, PR-102, PR-103, PR-104, PR-105 and PR-140.

Location Dimension PCC Patches

HMA

Patches

Composite

HMA

Subbase

Patches
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SURVEY SYMBOLS

INFORMATION SHEET

LEGEND AND SYMBOL

UTILITY LEGENDUTILITY LEGEND

BRFN-012-2(32)--39-75PLYMOUTHSCHRODER\JEO CONSULTING GROUP, INC.

(COVERS SHEET SERIES D, E, F, & K)

PLAN AND PROFILE

Existing Utilities 

Proposed Granular Shading

Existing Ground Line Profile 

Existing Utilities 

Highlight for Critical Notes or Features 

Blue, Light Proposed Ditch Grades, Left 

Proposed Ditch Grades, Median 

Proposed Ditch Grades, Right 

(230) 

(0) Black

Grading Shading

Green (2) Existing Topographic Features and Labels

Proposed Alignment, Stationing, Tic Marks, and Alignment Annotation 

Proposed Pavement Shading

Proposed Profile and Annotation 

(5) Magenta 

(1) 

(14) Rust 

Blue

(5) 

(4) Yellow 

(1) Blue 

(236) 

(2) Green 

Gray, Light 

(3) Red 

(80) Gray, Med 

(48) 

PLAN VIEW COLOR LEGEND OF PLAN AND PROFILE SHEETS

PROFILE VIEW COLOR LEGEND OF PLAN AND PROFILE SHEETS

Delineates Restricted Areas

(9) Lavender

(112) Gray, Dark

Temporary Pavement Shading

C/A

Station

Easement

Easement (Temporary)

Access Control

Proposed Right-of-Way

Existing and Proposed Right-of-Way

Easement and Existing Right-of-Way

Section Corner

Reference Point

Survey Line
RIGHT-OF-WAY LEGEND

Ground Line Intercept

Saw Cut

Magenta

Guardrail

Brown, Light

Proposed Sidewalk Shading

LINEWORK Design Color No.

SHADING Design Color No.

LINEWORK Design Color No.

(8) Tan

Pink

Proposed Sidewalk Landing Shading

Proposed Sidewalk Ramp Shading

(230) 

(11) 

Blue, Light

Trench Drain

Guardrail

HighTension Cable 

Grubbing Area

Clearing & 

Removal

Pavement 

Sheet Pile

Proposed Grade and Pave Shading  "In conjunction with a paving project"

Property Line

Existing Right of Way

D.1

SURVEY SYMBOLSSURVEY SYMBOLS

Swamp

Evergreen Tree

Timber

Cemetery

Board Fence

Fruit Tree

Grave

Interstate Highway Symbol

U.S. Highway Symbol

Iowa Highway Symbol

County Road Highway Symbol

Rock Outcrop

Stump

Hedge

Shrub (Bushes)

Broken Concrete

Cave

Earth Dam or Dike (Existing)

Earth Dam or Dike (Proposed)

Terrace

Sink Hole

Tile Outlet

Deciduous Tree

Revetment (Rip Rap)

A

SB

CV

SH

G

F

Chain Link or Security Fence

Wire Fence

Telephone Pole

Telephone Pedestal

Telephone Riser Pole

Power Riser Pole

Electrical Highline Tower (Metal or Concrete)

Luminaire

Septic Tank

Cistern

Television Pedestal

Satellite TV Dish

Traffic Signal with Luminaire

Traffic Signal

L.P. Gas Tank (No Footing)

Underground Storage Tank

Power Pole (Third Company)

Latrine

Telegraph Pole

C

LP

UST

Power Pole

Telephone Pole (Second Company)

Telephone Pole (Third Company)

Power Pole (Second Company)

Telephone Pole (Fourth Company)

Telephone Pole (Fifth Company)

Power Pole (Fourth Company)

Power Pole (Fifth Company)

Radio Tower

Tower Anchor

Water Hook Up

RT

TA

TP

TVP

WHU

Well

Beehive Intake

Windmill

Proposed Intake

Fire Hydrant

Water Hydrant (Rural)

Existing Intake

Right of Way Rail or Lot Corner

Edge of Water

Concrete Monument

Existing Utility Access (Manhole)

Proposed Utility Access (Manhole)

Existing Drainage

Proposed Drainage

WH

Gas Valve

Water Valve

Speed Limit Sign

Mile Marker Post

SL

MM

SIGN Sign

Filler Pipe

Electric Box

Traffic Signal Control Box

Rail Road Signal Control Box

Telephone Switch Box

Guardrail (Beam or Cable)

GP Guard Post (one or two)

Guard Post (over two)

TCB

RRB

GV

WV

FP

EB

TSB

timd@mypremieronline.comContact Email: 

Contact Phone: 7127223451

Contact Name : Tim Dykshorn

PREMIER COMMUNICATIONS - FIBER

timd@mypremieronline.comContact Email: 

Contact Phone: 7127223451

Contact Name : Tim Dykshorn

PREMIER COMMUNICATIONS - TELEPHONE
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Curve Data

~ = 2° 35' 48.80" (LT)

T = 129.88

L = 259.71

R = 5,730.00

E = 1.47

END CONSTRUCTION

STA. 288+70.00
STA. 282+50.00

BEGIN CONSTRUCTION

WITH 30°SKEW
PPCB BRIDGE
INSTALL 213'-10"X40' 
STA 285+35.00

(REMOVE)

SEC. 9
T-93N  R-48W
PORTLAND TWP.

IA HIGHWAY 12

STEEL I-BEAM BRIDGE
150'X26' CONTINOUS
D.A. = 62.3 SQ. MI.
STA 285+34.67

D & I RAILROAD /    BNSF RAILROAD

LIVING TRUST

HARRIS-MANDELKO, IRENE

LIVING TRUST

HARRIS-MANDELKO, IRENE

Telephone

Protect

Fiber

Protect

Wing Dike

Reconstruct

CONSTRUCTION EASEMENT

APPROXIMATE TEMPORARY

RAILROAD RIGHT OD WAY

1
,
1
6
5
.
1
3

VPI +50.000
Elv 1,166.33

+0.400% -0.484%

Len 200.00 ft

K = 226

SSD = 851'

1
,
1
6
4
.
7
8

Elev. = 1164.78

Sta. 288+70.00

End Constructionat PGL

Existing Grade

Proposed Grade Line

Elev. = 1165.13

Sta. 282+50.00

Begin Construction

Design Speed = 60 MPH
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Survey Information

Plymouth County

BRFN-012-2(32)—39-75
Bridge Replacement Indian Creek 4 mi N of Co. Rd C16

PIN 16-75-012-010

SAP-0924

General Information

Measurement units for this survey are US survey feet. This survey is for 

Preliminary/Engineering for the proposed bridge replacement over Indian Creek 

4.0 miles north of County Road C16. This project is a Partial DTM survey. 

Vertical Control

Vertical datum for this survey is relative to NAVD88, Geoid 12a.

Vertical positions were established by static observations and post processed 

using concurrent observations from the IaRTN LeMars and Sioux City reference 

stations.  Static observations were also collected on NGS Monument NM0809 and 

Plymouth County control points 024, 025 and A4581 with results shown below.  

Additional benchmarks were established with a digital level loop relative to 

CP1000. 

NM0809 (NGS First Order Class II) has a published Elev. Of 1154.29

Survey Elev. = 1154.40

This survey observed three Plymouth County Control Monuments with published 

NAVD88 heights to compare to local ground control:

Plymouth County Control #024 has a published Elev. of 1279.30

Survey Elev. = 1279.35

Plymouth County Control #025 has a published Elev. of 1183.11

Survey Elev. = 1183.20

Plymouth County Control #A4581 has a published Elev. of 1179.69

Survey Elev. = 1173.78

Horizontal Control

The project coordinate system is the Iowa Regional Coordinate System, Zone 4. 

Horizontal datum is NAD83 (2011) for Epoch 2010.00.  The projection 

parameters for Zone 4 of the IaRCS is defined below:

Lambert Conformal Conic Projection North American Datum of 1983

Origin Lat: 42°32'00”N

False Northing: 8,600,000

Central Meridian Scale: 1.000045

Origin Central Meridian: 094°50'00”W

False Easting:  14,500,000 

Horizontal positions for site control were established by static observations 

and post processed using concurrent observations from the IaRTN LeMars and 

Sioux City reference stations

Alignment Information

Alignment was retraced by District 3 office.
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CONTROL POINT VICINITY MAP

This map is a guide to the vicinity of the primary project control points

Primary control is for use with RTK base stations and for RTN validation. 

control as needed for construction or other surveying applications.
Future surveys will use primary project control to establish temporary 

 HORIZ. DATUM: NAD83(2011) EPOCH 2013.00

VERT. DATUM: NAVD88 

Ia. Regional Coordinate System Zone 4

recovery. No other reference ties are given. 
Coordinate listing from next sheet will be used with IaRTN for monument 
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HORIZONTAL AND VERTICAL PROJECT CONTROL COORDINATE LISTING

 HORIZ. DATUM: NAD83(2011) EPOCH 2013.00

VERT. DATUM: NAVD88 

Ia. Regional Coordinate System Zone 4

CP1000 8736633.914 CP

CP1001 8735019.747 14048725.890 1163.456 CP

CP1002 8734344.407 14048695.720 1163.489 CP 

BM1 8734599.608 14048711.940 1167.419 BM

BM2 8734758.171 14048714.720 1165.269 BM

BM3 8733682.013 14048717.380 1164.071 BM

SET 1/2IN REBAR W/ RED CAP, 50FT +/- N OF CL 110TH ST, 40FT+/- W OF CL HWY 12, 25FT+/- N OF RIGHT-LEFT SIGN

SET 1/2IN REBAR W/ RED CAP, W SIDE HWY 12, 250FT+/- N OF N END OF BRIDGE OVER INDIAN CREEK

1157.392

FND IDOT BRASS PLUG IN SW ABUTMENT BRIDGE ON HWY 12 OVER INDIAN CREEK

SET CUT X ON NW ABUTMENT BRIDGE ON HWY 12 OVER INDIAN CREEK

Feature DefinitionPoint Name Northing Easting Elevation Description

S024 8726005.320 1279.350 CP

GPS809 8736419.288 1154.405 CP

SA4581 8736206.962 1173.780 CP

S025 8741346.702 1183.197 CP

SET 1/2IN REBAR W/ RED CAP W SIDE HWY 12, 275FT+/- S OF S END OF BRIDGE OVER INDIAN CREEK AT ADOPT A HIGHWAY SIGN

SET RR SPIKE IN COR POST E SIDE HWY 12 @ FIELD DRIVE, +/-925FT S OF S END BRIDGE OVER INDIAN CREEK

14048777.302

14048862.242

14050899.658

14050916.681

14050920.748

PLYMOUTH COUNTY CONTROL MONUMENT

PLYMOUTH COUNTY CONTROL MONUMENT

PLYMOUTH COUNTY CONTROL MONUMENT

PLYMOUTH COUNTY CONTROL MONUMENT

CP14061224.840

CP14061508.490

CP14061459.270

CP14061413.010

CP14061439.050

CP1100 8735966.414 1259.876 NAIL ON E SIDE ASPHALT BUMP-OUT FOR DRIVEWAY, S SIDE C12, W OF K18

CP1101 8736000.400 1250.990 NAIL ON EDGE OF ROAD NEAR MID-RADIUS OF NE QUAD OF C12 AND K18

CP1102 8735821.746 1248.418 1/2IN REBAR WITH OPC 3FT W OF W EDGE K18 +/- 150FT S OF C12

CP1103 8733678.699 1198.401 5/8IN REBAR 3FT W OF W EDGE K18 +/-300 FT N OF BRIDGE (1/2 MILE S OF C12)

CP1104 8733068.528 1198.592 5/8IN REBAR 3FT E OF E EDGE K18 +/-300 FT S OF BRIDGE (1/2 MILE S OF C12)
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ML012_3 IA HWY 12 2^ 35' 48.8" (LT) 129.876 259.708 5730.000 1.472

EL.T. S.T. ΔC T L RYc

101-17
04-19-11

SPIRAL OR CIRCULAR CURVE DATA

Name Location ΔSCS

Horizontal Alignment Data

Remarks
Spiral Data Curve Data

θS Ls Ts Es Xc

Y (Northing) X (Easting) Y (Northing) X (Easting) Y (Northing) X (Easting) Y (Northing) X (Easting) Y (Northing) X (Easting) Y (Northing) X (Easting)
POINT ML0121 IA HWY 12 276+89.42 8733840.16 14048679.31
CURVE ML012_3IA HWY 12 278+70.03 8734020.07 14048695.26 279+99.91 8734149.44 14048706.73 281+29.74 8734279.19 14048712.32
POINT ML0125 IA HWY 12 357+44.20 8741886.58 14049.040.317

POINT DET11 CO HWY K18 1000+00.00 8733133.74 14061425.33
POINT DET12 CO HWY K18 1003+95.99 8733529.73 14061426.68

POINT DET21 CO HWY C12 2000+00.00 8735816.03 14061473.51
POINT DET23 CO HWY C12 2001+58.06 8735974.07 14061475.86
POINT DET24 CO HWY C12 2003+53.82 8735978.27 14061280.14

101-16
10-20-09

ALIGNMENT COORDINATES

Name Location

Point on Tangent Begin Spiral Begin Curve Simple Curve PI or Master PI of SCS End Curve

Coordinates
Station

Coordinates

End Spiral

Station
Coordinates Coordinates

StationStation
Coordinates

Station
Coordinates

Station



Plymouth ROW: STPN‐012‐2(33)‐‐2J‐75 PIN 16‐75‐012‐010
Indian Creek 4.0 mi N of Co Rd C16 

PARCEL NO. OWNER NAME FEE FEE FEE EXCESS FEE T.E. MITIGATION OTHER HOUSE BUILDING(S) A/C ONLY TOTAL ACQ.
1R DIVISION OF RAILROADS FOR THE STATE OF SOUTH DAKOTA ‐ Fee 0.08 AC

1 Parcel "TOTALS 0 AC 0 AC 0 AC 0 AC 0 AC 0 AC 0 AC 0.08 AC 0 AC 0 AC 0 AC
0 SF 0 SF 0 SF 0 SF 0 SF 0 SF 0 SF 0 SF

EASE EASE EASE
STATE COUNTY CITY TEMP EASE BORROW
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STA 285+35.00 
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(REMOVE) 
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108-23A
08-01-08

Traffic contorl on this project shall be in accordance with the standard road plans shown in Tabuliation 105-4 and the specific layouts
shown in the plans.  For additional complementary information, refer to Part 6 of the Manual of Uniform Traffic Control Devices (MUTCD)
and the current standard specifications and supplemental specifications.

The Contractor shall coordinate traffic control with projects listed in Tabulation 111-01 and other projects in the area.

The Contractor shall notify the Resident Construction Engineer and Plymouth County two (2) weeks prior to temporary road closures and
changes in trffic patterns during construction.

The Contractor shall be responsible for furnishing, installing, maintaining, and removing the signage for the temporary detours.

The Contractor shall remove existing signs and posts within the project limits, as required for construction.  The Contractor shall
provide Iowa DOT and Plymouth County two (2) weeks advance notice prior to removal of existing signs.

The Contractor shall maintain clean pavement in and out of the work area at all times.

All signs to be in place longer than three days must be post mounted.

The Contractor will be responsible for securing a safe storage area for equipment and materials to be used on the project.

TRAFFIC CONTROL PLAN

111-01
04-17-12

COORDINATED OPERATIONS

Other work in progress during the same period of time will 

include the construction of the projects listed. Coordinate 

operations with those of other contractors working within the 

same area. 

Project Type of Work

IA 12 NB/SB Plymouth 4.0 Miles North of County Road C16 Indian Creek Bridge 40021 CLOSED Note 1

Notes:
1.  Iowa Highway 12 is closed during bridge reconstruction.  Detour route is in affect.

Type of 

Restriction

Existing 

Measurement

Construction 

Measurement

Construction

Measurement

as Signed

Projected

As Built

Measurement

Remarks

108-25
10-21-14

511 TRAVEL RESTRICTIONS

Route Direction County Location Description Feature Crossed Object Type

Maint. Bridge No.,

Structure ID,

or FHWA No.

108-26A
08-01-08

General Notes:
1.  Access to properties shall be maintained at all times.
2.  The Contractor shall coordinate traffic control with project listed in Tabulation 111-01 and other projects in the area.

Stage 1 - Traffic
   - Utilize Iowa DOT Standard Road Plan TC-211 and TC-212 for patching along the detour route, C12 and K18 intersection shoulder 
     improvements, and for temporary crash cushion construction at the Indian Creek bridge on County Road K18.

Stage 1 - Construction
   - Install temporary traffic control as required for construction.
   - Install patches as outlined in the C-sheets, install paved shoulder at the C12/K18 intersection, and install temporary crash
      cushion as required for the Indian Creek bridge on County Road K18.

Stage 2 - Traffic Control
   - Utilize Iowa DOT Standard Road Plan TC-233 for pavement marking operations along the detour route.

Stage 2 - Construction
   - Install pavement markings along County Roads C16, K18, and C12 as outlined in the C-sheets.

Stage 3 - Traffic Control
   - Close Iowa Highway 12 to traffic utilizing Iowa DOT Standard Road Plan TC-252, Situation 1 (Rural).
   - Maintain access to properties at all times.

Stage 3 - Construction
   - Install temporary traffic control and erosion control. 
   - Remove existing bridge and install new bridge.
   - Grade and pave approaches and adjacent pavement. Install pavement markings.
   - Install final erosion control.

Stage 4 - Traffic Control
   - Open traffic to Iowa Highway 12.
   - Utilize Iowa DOT Standard Road Plan TC-211 for the removal of temporary crash cushions at Indian Creek bridge on County Road K18.

Stage 4 - Construction
   - Remove remaining traffic control and temporary crash cushions on County Road K18 at Indian Creek Bridge.

STAGING NOTES
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INFORMATION SHEET

LEGEND AND SYMBOL

(COVERS SHEET SERIES J)

STAGING

AND

TRAFFIC CONTROL

Pavement Marking Call Outs 

Pavement Markings, Yellow 

Existing Pavement Shading

PLAN VIEW COLOR LEGEND OF TRAFFIC CONTROL AND STAGING SHEETS

Brown, Light (236) 

(9) 

Blue, Light (230) 

Lavender 

(13) Pink, Dark 

Red (3) 

(254) 

Magenta (5) 

Blue 

(2) Green 

Green, Light (225) 

Yellow (4) 

Off White 

(80) 

Gray, Light 

(1) 

(48) 

Gray, Med 

Existing Topographic Features and Labels

Proposed Alignment, Stationing, Tic Marks, and Alignment Annotation 

Pavement Markings, White 

Brown, Med 

(9) 

Blue, Light (230) 

Lavender 

(237) 

Green, Light (225) 

(80) 

Gray, Light (48) 

Gray, Med 

OF TRAFFIC CONTROL AND STAGING SHEETS

CROSS SECTION VIEW COLOR LEGEND 

OF TRAFFIC CONTROL AND STAGING SHEETS

CROSS SECTION VIEW PATTERN AND SYMBOL LEGEND 

Previously Constructed Pavement Shading

Temporary Pavement Shading

Proposed Pavement Shading

Previously Constructed Granular Surface Shading

Proposed Grading Limits ShadingProposed Granular Subbase

Proposed Special Backfill Existing Shoulder Strengthening

Temporary Shoulder

Proposed Granular ShoulderPavement Removal

Proposed Bridge Shading and Sign Trusses 

Previously Constructed Structure

LINEWORK Design Color No.

SHADING Design Color No.

Light Fill

Black w/Gray, (0,48) 

SHADING Design Color No.

Existing Pavement Shading

Previously Constructed Pavement Shading

Previously Constructed Granular Surface Shading

Proposed Pavement Shading

Temporary Pavement Shading

Future Proposed Pavement Shading

Proposed MSE or CIP Wall Shading

OF TRAFFIC CONTROL AND STAGING SHEETS

PLAN VIEW PATTERN AND SYMBOL LEGEND 

Type A Warning Light

Traffic Sign

Temporary Floodlighting

Drum

X
Temporary Barrier Rail

Pavement Removal

Channelizing Device

Type III Barricade

Direction of Traffic

Tubular Marker

Channelizer Marker

Concrete Barrier Marker

Flagger

Traffic Signal

Delineator

NOTE: Device spacing according to Standard Road Plans unless specifically dimensioned.

Safety Closure

Temporary Lane Separator

(80) Gray, Med Proposed Granular Surface Shading

Temporary Barrier Rail Permanent Barrier Rail

Channelizing Device

Sand Barrel Layout

Crash Cushion (Temp or Perm)

(15) 

(228) Temporary barrier rail, Pinned

Temporary barrier rail, UnpinnedViolet

Flush Orange

Lane Identification

J.2

1



DETOUR NOTES

DETOUR SIGN TABULATION

No. SIGN DESCRIPTION AND TYPE QUANTITY SIZE

LEGEND

Traffic Sign

Project Location

Detour Route

Traffic Sign IdentificationE

DURING BRIDGE INSTALLATION

AND SOUTHBOUND DETOUR ROUTE

IOWA HIGHWAY 12 NORTHBOUND

j.3

detour.  It is the Contractor's responsibility to set up, cover, uncover, and maintain all signs along the detour routes. 

The bid item for Traffic Control will be considered full compensation for installing, covering and uncovering signs required for the 

Refer to Traffic Control Plan and Staging Notes on Sheet J.1 for additional information.

detour as shown on J.3 will be used.

As a part of the IA Highway 12 bridge replacement over Indian Creek, IA Highway 12 will be closed during construction and a 

TAB. TO BE FILLED DURING FINAL DESIGN
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ENGLISHFILE NO. BRFN-012-2(32)--39-75PLYMOUTHSCHRODER\JEO CONSULTING GROUP, INC.

FHWA No. 363765

details.

Refer to Sheet F.2 for 

of C12/K18 intersection.

along southwest corner

Install 4' paved shoulder

details.

Refer to Sheet F.1 for 

approach corners of bridge.

cushions on trailing and 

Install temporary crash

FHWA No. 277581

OO 2500

FEET

2500
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DESIGN SHEET NO. OF DESIGN NO.FILE NO.

IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION

SITUATION PLAN

TRAFFIC ESTIMATE

TRUCKS

V.P.D.

V.P.D.

%

V.P.H.

2041  AADT

2021  DHV

_

_

HYDRAULIC DATA

SITUATION PLAN

| PIER 1 TO | PIER 2| ABUT. TO | PIER 1 | PIER 2 TO | ABUT.

IA HWY. 12
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BRIDGE CROSS SECTION

2021  AADT
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2
1

C
L
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2
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LONGITUDINAL SECTION ALONG | APPROACH ROADWAY

20

O 40ENGLISH

SCALE IN FEET

BRIDGE

PRESTRESSED CONCRETE BEAM

213'-10 x 40'-0 PRETENSIONED

STA. 285+35.00 | PROPOSED

COUNTY PROJECT NUMBER SHEET NUMBERDESIGN TEAM PLYMOUTH BRFN-012-2(32)--39-75 V.1

ï»¿DESIGN FOR 30î€€ SKEW (

213'-10 x 40'-0 PRETENSIONED

PRESTRESSED CONC. BEAM BRIDGE
68'-3 END SPANS 77'-4 INTERIOR SPAN

PLYMOUTH COUNTY

2%2%

20'-0 20'-0

OF BRIDGE DECK
43'-2 OUT TO OUT

1'-7 1'-7

& PROFILE GRADE LINE

| APPROACH ROADWAY

C BEAMS

RAIL

BARRIER

UTILITIES LEGEND

R
A
I
L
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A

R
R
I
E

R

R
A
I
L

B
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R
R
I
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1,200
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I
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C
R

E
E

K

4
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1
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7
1
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7

STA. 285+35.00

(REMOVE)

BRIDGE, DESIGN NO. 2253

150' x 26' STEEL GIRDER

STA. 285+35.38 | EXISTING

PROFILE GRADE LINE

| IA HWY. 12 &

LENGTH = 200.00'

ELEV. = 1,166.33

VPI STA. 285+50.00

-0.484%+0.400
%

ELEV. = 1,165.93

VPC STA. 284+50.00

ELEV. = 1,165.85

VPT STA. 286+50.00

+0.400
%

ELEV. = 1,165.13

VPT STA. 282+50.00

AVG. LOW WATER STAGE = 1,144.00

STREAM SLOPE = 3.17 FT./MI.

DRAINAGE AREA = 62.3 SQ. MI.

(DO NOT DISTURB)

RAILROAD BRIDGE

EXISTING R.O.W.

4
%

2
%

2
%

4
%

1
2
'

1
2
'

L
A

N
E

L
A

N
E

S
H

S
H

*2.5:1
*2.5

:1

(TYP.)

BENCH ELEV. 1,147.80

ELEV. 1,157.19

BOTT. ABUT. FTG.

ELEV. 1,157.23

BOTT. ABUT. FTG.

ELEV. 1,160.69

LOW STEP

ELEV. 1,161.07

LOW STEP

ELEV. 1,160.84

LOW STEP

ELEV. 1,160.73

LOW STEP

ELEV. 1,159.17

*3'-0 BERM

ELEV. 1,159.22

*3'-0 BERM

ELEV. 1,141.58

STREAMBED

~3
:1

~3:1

ELEV. 1,144.00

8
'

8
'

ELEV. 1,133.58

DESIGN SCOUR

* NORMAL TO ABUTMENT

LONGITUDE -96.517222°

LATITUDE 42.890556°

BRIDGE MAINT. NO. 7538.9S012

FHWA NO. 040021

PLYMOUTH COUNTY

PORTLAND TOWNSHIP

SECTION 09

T-93N   R-48W

OVER INDIAN CREEK

IA HWY 12

OCTOBER 2018

GUARDRAIL (TYP.)

2019

1 2 31633 221

SCHRODER \ JEO CONSULTING GROUP, INC.

ELEV. 1,157.56

Q50 DESIGN H.W.

= 15,700 CFSQ 2

CALCULATED DESIGN SCOUR = 1,133.58

STAGE = 1,158.30

DATE = UNKNOWN

EXTREME HW STAGE = UNKNOWN

STA. 288+70.00

ROADWAY OVERTOP 1,164.78

 

CALCULATED CHECK SCOUR = 1,137.90

AVG. BRIDGE VELOCITY = 7.05 FPS

STAGE = 1,161.83

Q¬`= 18,400 CFS 

LOW BEAM

REGULATORY

LOW BEAM

OPERATIONAL

AVG. BRIDGE VELOCITY = 7.21 FPS

BACKWATER = 0.98 FT.

OPERATIONAL LOW BEAM = 1,160.94

STAGE = 1,157.86

Q«`= 13,400 CFS

AVG. BRIDGE VELOCITY = 6.22 FPS 

REGULATORY LOW BEAM = 1,161.28

STAGE = 1,157.56

Qª`= 11,200 CFS

PROPOSED GRADE

EXISTING GRADE

ELEV. 1,147.19

BOTT. 1'-4 PREBORE

ELEV. 1,147.23

BOTT. 1'-4 PREBORE

TELEPHONE - PREMIER COMMUNICATIONS

FIBER OPTIC - PREMIER COMMUNICATIONS

PROPOSED PROFILE GRADE

R
O

A
D

W
A

Y

1180

1170

1160

1150

1140

1130

1120

1110

1100

1180

1170

1160

1150

1140

1130

1120

1110

1100

(TYP.)(EMBEDDED)

W/ ENGINEERING FABRIC

REVETMENT, UNDERLAIN

2'-0 THICK CLASS E

~ NORMAL TO STREAM

V.1 - V.2

STA. 284+28.08

| S. ABUT. BRG.

STA. 284+96.33

| PIER 1

STA. 285+73.67

| PIER 2

STA. 286+41.92

| N. ABUT. BRG.

AT 7'-4Ž = 37'-0

5 BEAM SPACES

ï»¿BENCH MARK NO.3: SET RR SPIKE IN COR POST E. SIDE HWY 12 @ FIELD DRIVE î€•925' S. OF BRIDGE, ELEV. 1,164.071. N: 8,733,682.013, E: 14,048,71

4  IDOT DISTRICT 3 WISHES TO KEEP EXISTING BRIDGE NUMBER SIGNS.

3  EXISTING PIERS ARE TO BE COMPLETELY REMOVED.

2  BARRIER RAIL TO BE TL-4.  DESIGNED DURING FINAL DESIGN.

1   PROPOSED BRIDGE IS A H40-06 STANDARD

NOTES:

PARABOLIC CROWN.

TO ACCOUNT FOR DECK CROSS SLOPE AND

ROADWAY IS 0.03' BELOW THE PROFILE GRADE

NOTE: TOP OF BRIDGE DECK AT CENTERLINE

(TYP.)

TEE PIER

ï»¿ELEV. 1,135.

BOTT. FTG.

ï»¿ELEV. 1,135.

BOTT. FTG.

4
:1

4
:1

4
:1 4
:1

4
:1 4
:1

4
:1

4
:1

3
:1

3
:1

3
:1

3
:1

2.
5:
1

2.
5:
13:

1

3:
1

&
 

P
R

O
F
I
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E
 

G
R
.

|
 
I

A
 

H
W

Y
. 
1
2

(NOTE: | ELEVATIONS SHOWN ARE AT PROFILE GRADE LINE)

ELEV. 1,165.84

| S. ABUT. BRG.

ELEV. 1,165.88

| N. ABUT. BRG.

ELEV. 1,166.07

| PIER 1

ELEV. 1,166.09

| PIER 2

tsheets
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DESIGN SHEET NO. OF DESIGN NO.FILE NO.

IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIVISION

IA HWY. 12

W1

B1
A1 W1

B1

A1

W2 B2
A2

W2

B2

A2

I
N

D
I
A

N
 

C
R
E
E

K

DESIGN TEAM COUNTYPLYMOUTH PROJECT NUMBER BRFN-012-2(32)--39-75 SHEET NUMBER V.2

DESIGN FOR 30° SKEW (R.A.)

213'-10 x 40'-0 PRETENSIONED

PRESTRESSED CONC. BEAM BRIDGE
68'-3 END SPANS 77'-4 INTERIOR SPAN

SITUATION PLAN - SITE
STA. 285+35.00

PLYMOUTH COUNTY
OCTOBER 2018

REVETMENT LAYOUT:

GRADING CONTROL:

2 2 31633 221

BRIDGE

PRESTRESSED CONCRETE BEAM

213'-10 x 40'-0 PRETENSIONED

STA. 285+35.00 | PROPOSED

R1

R2 R3 R4

R5

R6
R7

G1
G2

G3
G4

G5

R9

PROFILE GRADE LINE

| IA HWY. 12 &

4
:1

4
:14
:1

4
:1

4
:1

4
:1

4
:1

4
:1

4
:1

4
:1

4
:1

4
:1

3
:1 3
:1

3
:1

3
:1

3
:1 3
:1

3
:1

3
:1

3
:1

3
:1

3
:1

2.
5:
1

2.
5:
1

2.
5:
1

2.
5:
1

2
.5
:1

2
.5
:1

2.5:1

2.5:1

G5  STA. 287+37, 92' RT., END DIKE, ELEV. 1,147.80

G4  STA. 285+70, 24.58' RT., EDGE BENCH, ELEV. 1,147.80

G3  STA. 285+20, 24.58' RT., EDGE BENCH, ELEV. 1,147.80

G2  STA. 285+41, 24.58' LT., EDGE BENCH, ELEV. 1,147.80

G1   STA. 284+92, 24.58' LT., EDGE BENCH, ELEV. 1,147.80

A2

A1

OFFSETSTATION STATION

BERM SLOPE LOCATION TABLE 

OFFSET

B1

B2

W1

W2

POINTS

BERM SLOPE ELEVATIONS REFLECT THE GRADING SURFACE

ELEV. ELEV.

SOUTH ABUTMENT NORTH ABUTMENT

284+50

284+79

284+19

284+44

284+03

284+26

24.58'

24.58'

24.58'

24.58'

24.58'

24.58'

1,147.80

1,147.80

1,159.17

1,159.17

1,165.14

1,165.27

285+84

286+13

286+26

286+51

286+44

286+67

24.58'

24.58'

24.58'

24.58'

24.58'

24.58'

1,147.80

1,147.80

1,159.22

1,159.22

1,165.32

1,165.21

SECTION THRU EMBEDDED REVETMENT BERM

1:
1

1:
1

ELEV. 1,141.58

STREAMBED

BENCH ELEV. 1,147.80

2.5:1 (NORMAL TO ABUT.)

3:1 (NORMAL TO STREAM)

W/ ENGINEERING FABRIC

REVETMENT UNDERLAIN

2'-0 THICK CLASS E

W/ ENGINEERING FABRIC

REVETMENT UNDERLAIN

2'-0 THICK CLASS E

SCHRODER / JEO CONSULTING GROUP, INC.

GUARDRAIL (TYP.)

3:
1 3:

1

3:
1

3:1
3:
1

SITE PLAN

O 40ENGLISH

SCALE IN FEET
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N
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W
-2
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)

P
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O
S
E
D
 

W
IN

G
 
D
IK

E

STA. 284+28.08

| S. ABUT. BRG.

STA. 286+41.92

| N. ABUT. BRG.

R8

R9  STA. 287+59, 70' RT.

R8  STA. 287+12, 115' RT.

R7  STA. 285+64, 54' RT.

R6  STA. 285+51, 52' RT.

R5  STA. 284+26, 72' RT.

R4  STA. 286+44, 61' LT.

R3  STA. 284+96, 63' LT.

R2  STA. 284+92, 63' LT.

R1   STA. 284+03, 69' LT.

ï»¿BENCH MARK NO.3: SET RR SPIKE IN COR POST E. SIDE HWY 12 @ FIELD DRIVE î€•925' S. OF BRIDGE, ELEV. 1,164.071. N: 8,733,682.013, E: 14,048,71

TOTALS

CL. E (TON)

REVETMENT
LOCATION

ESTIMATED BERM ARMORING QUANTITIES

EX. (CY)

CLASS 10

BERM LINING - SOUTH

BERM LINING - NORTH

950

725

1,675

110

480

590

1,140

1,570

2,710

655

905

1,560

& REPL. (CY)

REVET. REM.

FABRIC (SY)

ENGINEERING

GRADING SURFACE

GRADING SURFACE

NORTH BERM: 1,490 TONS

SOUTH BERM: 1,125 TONS

THE TOTAL REVEMENT NEEDED FOR EACH BERM IS AS FOLLOWS:

AND A DENSITY OF 1.6 TON/CY.

REVETMENT, REMOVE & REPLACED BASED ON A UNIFORM THICKNESS OF 2'-0,

CLASS E REVETMENT BASED ON DENSITY OF 1.6 TON/CY.

REQUIRED TO EMBED THE REVETMENT.

EXCAVATION QUANTITY CALCULATED FROM GRADING SURFACE AND INCLUDES ONLY THE EXCAVATION
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ENGLISHFILE NO. BRFN-012-2(32)--39-75PLYMOUTHSCHRODER\JEO CONSULTING GROUP, INC.

INFORMATION SHEET

LEGEND AND SYMBOL

Granular Shoulder

Existing Ground Line

Proposed Template

Proposed Topsoil Placement

Additional Topsoil Removal

Subrade Treatment

Existing Pipe\RCB

Proposed Pipe\RCB

Proposed Dike

Pavement 

Topsoil (Class 10)

Select Loams And Clay-Loams

Select Sand

Unsuitable Type A Disposal

Unsuitable Type B Disposal

Unsuitable Type C Disposal

Shale

Waste

Broken and Weathered Rock

Solid Rock

Boulders

CROSS SECTION

Class 10 Materials

All Elements Associated with Proposed Entrances

      and do not depict soil stratification.
      cross sections are only for the purpose of calculating template quantities 
Note: Vertical or near vertical lines connecting soil layers at edges of 
 
Note:  All layer lines and descriptions identify layers above the line.

(COVERS SHEET SERIES W, X, Y, & Z)

Existing Right-of-Way Limit

OF CROSS SECTION SHEETSSYMBOL LEGEND 

ROW

Proposed

ROW

Existing

ROW

Temporary

Proposed Right-of-Way Limit

Temporary Right-of-Way Limit

LINE STYLE LEGEND OF CROSS SECTION SHEETS (ROAD)

LINE STYLE LEGEND OF CROSS SECTION SHEETS (SOILS)

Slope Dressing Only

W.1
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